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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        ETTING DATE: 02/13/01 
 
 
 PROPOSAL: 20010213001 
 
              STATE PROJECT(S):  1061-01-79                            LOCATION  28/JEFFERSON    COUNTY 
                                                                                 MADISON - WAUKESHA RD, SAFETY REST AREA 14 
                                                                                 I 94 
                                                                                 JEFFERSON COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  MANN BROS., INC. 
  BIDDER NO  2:  THE ZIGNEGO COMPANIES 
  BIDDER NO  3:  JAMES CAPE & SONS CO. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       I.D.     306.000        4.150     1269.90         4.150      1269.90        4.150     1269.90 
 20105  GRUBBING                       I.D.     306.000        4.150     1269.90         4.150      1269.90        4.150     1269.90 
 20330  REMOVING OLD CULVERTS          EACH       6.000      200.000     1200.00       175.000      1050.00      200.000     1200.00 
 20401  REMOVING PAVEMENT              S.Y.   13675.000        2.660    36375.50         2.000     27350.00        2.500    34187.50 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.     819.000        2.500     2047.50         2.500      2047.50        2.500     2047.50 
 20412  REMOVING FENCE                 L.F.    2685.000        0.850     2282.25         0.850      2282.25        1.000     2685.00 
 20414  REMOVING MANHOLES              EACH       1.000      400.000      400.00       500.000       500.00      300.000      300.00 
 20416  REMOVING INLETS                EACH       1.000      400.000      400.00       250.000       250.00      300.000      300.00 
 20417  REMOVING SEPTIC TANKS          EACH       1.000      400.000      400.00      1250.000      1250.00     1500.000     1500.00 
 20422  REMOVING CONCRETE BASES        EACH       2.000      243.000      486.00       150.000       300.00      150.000      300.00 
 20450  REMOVING UNDERGROUND TANKS, ST LS         1.000      500.000      500.00       750.000       750.00     1000.000     1000.00 
        309 "C"+78, LT. 
 20451  REMOVING UNDERGROUND TANKS, ST LS         1.000     1000.000     1000.00       750.000       750.00     1500.000     1500.00 
        310 "C"+40, LT. 
 20460  REMOVING BUILDING, STATION     LS         1.000     1500.000     1500.00      1500.000      1500.00     1500.000     1500.00 
        309 "C"+97, LT. 
 20461  REMOVING BUILDING, STATION     LS         1.000     1500.000     1500.00      1500.000      1500.00     4000.000     4000.00 
        310 "C"+05, LT. 
 20483  ABANDONING WELLS               EACH       1.000     2500.000     2500.00      5000.000      5000.00     2500.000     2500.00 
 20501  COMMON EXCAVATION              C.Y.   39760.000        3.310   131605.60         2.500     99400.00        2.600   103376.00 
 20901  GRANULAR BACKFILL              C.Y.     100.000       13.050     1305.00        12.080      1208.00       15.000     1500.00 
 21111  PREP OF FOUNDATION FOR CONCRET LS         1.000     5000.000     5000.00      1000.000      1000.00     5000.000     5000.00 
 21230  GRANULAR SUBBASE COURSE, 6-INC S.Y.    2995.000        2.590     7757.05         2.700      8086.50        2.500     7487.50 
 21301  FINISHING ROADWAY              LS         1.000    15000.000    15000.00      5000.000      5000.00    10000.000    10000.00 
 21401  OBLITERATING OLD ROAD          STA.       5.800      300.000     1740.00       500.000      2900.00      250.000     1450.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    15210.000        8.000   121680.00         8.280    125938.80        8.500   129285.00 
 30426  BREAKER RUN STONE              TON    15343.000        7.300   112003.90         7.930    121669.99        8.000   122744.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     158.400        1.900      300.96         1.900       300.96        1.900      300.96 
 40301  QMP, ASPHALTIC MIXTURE         TON     1462.000        0.800     1169.60         0.800      1169.60        0.800     1169.60 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       87.800      195.000    17121.00       195.000     17121.00      195.000    17121.00 
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 40721  ASPHALTIC CONCRETE PAVEMENT, T TON     1462.000       27.350    39985.70        27.350     39985.70       27.350    39985.70 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      940.000        1.000      940.00         1.000       940.00        1.000      940.00 
 41509  CONCRETE PAVEMENT, 9-INCH      S.Y.    6063.000       22.850   138539.55        23.000    139449.00       23.470   142298.61 
 41510  CONCRETE PAVEMENT, 10-INCH     S.Y.   21570.000       24.150   520915.50        25.000    539250.00       24.980   538818.60 
 41620  CONCRETE SURFACE DRAINS        C.Y.      11.100      300.000     3330.00       500.000      5550.00      340.000     3774.00 
 41653  PAVEMENT TIES                  EACH     440.000        6.000     2640.00         6.000      2640.00        7.000     3080.00 
 52205  RCCP, CL III, 24-INCH          L.F.     176.000       42.000     7392.00        39.520      6955.52       45.000     7920.00 
 52210  RCCP, CL III, 42-INCH          L.F.     192.000       68.500    13152.00        81.740     15694.08       70.000    13440.00 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH       4.000      500.000     2000.00       557.420      2229.68      600.000     2400.00 
 52268  RCCP, APRON ENDWALLS, 42-INCH  EACH       2.000      975.000     1950.00      1109.680      2219.36     1000.000     2000.00 
 60104  CONCRETE CURB, TYPE J          L.F.     920.000       11.950    10994.00        26.000     23920.00       17.200    15824.00 
 60123  CONCRETE CURB AND GUTTER, 30-I L.F.    2683.000        8.100    21732.30         9.800     26293.40        7.900    21195.70 
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.   25252.000        2.400    60604.80         2.600     65655.20        2.600    65655.20 
 60206  CONCRETE SIDEWALK, 6-INCH      S.F.    1698.000        2.900     4924.20         3.500      5943.00        3.000     5094.00 
 60601  RIPRAP                         C.Y.      26.000       60.000     1560.00        50.000      1300.00       75.000     1950.00 
 61124  INLETS, TYPE 9                 EACH       1.000     1850.000     1850.00      2926.770      2926.77     2500.000     2500.00 
 61170  INLET COVERS, TYPE MS          EACH       1.000      250.000      250.00       279.990       279.99      250.000      250.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.     441.000       10.000     4410.00        12.000      5292.00       10.000     4410.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH       9.000       48.000      432.00        48.000       432.00       75.000      675.00 
 61601  WOVEN WIRE FENCE               L.F.    2650.000        3.500     9275.00         3.500      9275.00        3.000     7950.00 
 61910  MOBILIZATION                   LS         1.000    12400.000    12400.00    100000.000    100000.00    82000.000    82000.00 
 62202  ASPHALTIC SHOULDER RUMBLE STRI L.F.    1323.000        0.120      158.76         0.120       158.76        0.120      158.76 
 62401  WATER                          MGAL     153.000       18.000     2754.00        20.000      3060.00       20.000     3060.00 
 62505  SALVAGED TOPSOIL               S.Y.   45630.000        1.200    54756.00         0.400     18252.00        0.650    29659.50 
 62702  MULCHING                       S.Y.   45630.000        0.090     4106.70         0.150      6844.50        0.150     6844.50 
 62815  SILT FENCE, DELIVERED          L.F.    4765.000        1.000     4765.00         0.900      4288.50        0.250     1191.25 
 62816  SILT FENCE, INSTALLED          L.F.    4765.000        1.000     4765.00         0.900      4288.50        0.900     4288.50 
 62817  SILT FENCE MAINTENANCE         L.F.    4765.000        0.100      476.50         0.100       476.50        0.100      476.50 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      150.000      300.00       150.000       300.00      150.000      300.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000      200.000      800.00       200.000       800.00       50.000      200.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.   11475.000        0.600     6885.00         0.550      6311.25        0.600     6885.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.   11475.000        0.650     7458.75         0.550      6311.25        0.340     3901.50 
 62905  FERTILIZER, TYPE B             CWT.      29.400       28.000      823.20        30.000       882.00       25.510      749.99 
 63009  SEEDING, MIXTURE NO. 20        LB.     1070.000        4.600     4922.00         5.000      5350.00       11.630    12444.10 
 63011  SEEDING, MIXTURE NO. 40        LB.      108.000        4.800      518.40         5.000       540.00       11.620     1254.96 
 63110  LAWN SOD                       S.Y.    1140.000        2.500     2850.00         2.900      3306.00        6.250     7125.00 
 63201  TREES,                         EACH      13.000      520.000     6760.00       385.000      5005.00      310.000     4030.00 
        ASH, PATMORE GREEN, 2 1/2 INCH 
        B&B 
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 63202  TREES,                         EACH      10.000      540.000     5400.00       395.000      3950.00      310.000     3100.00 
        COFFEETREE, KENTUCKY, 2 1/2 IN 
        B&B 
 63203  TREES,                         EACH       8.000      540.000     4320.00       380.000      3040.00      310.000     2480.00 
        HICKORY, SHAGBARK, 2 1/2 INCH 
 63204  TREES,                         EACH      18.000      540.000     9720.00       385.000      6930.00      310.000     5580.00 
        LINDEN, AMERICAN, 2 1/2 INCH C 
 63205  TREES,                         EACH      12.000      680.000     8160.00       395.000      4740.00      310.000     3720.00 
        OAK, BUR, 2 1/2 INCH CAL., B&B 
 63206  TREES,                         EACH      19.000      680.000    12920.00       395.000      7505.00      310.000     5890.00 
        OAK, NORTHERN RED, 2 1/2 INCH 
 63207  TREES,                         EACH      14.000      560.000     7840.00       395.000      5530.00      310.000     4340.00 
        OAK, WHITE, 2 1/2 INCH CAL., B 
 63208  TREES,                         EACH       9.000      560.000     5040.00       310.000      2790.00      310.000     2790.00 
        OAK, SWAMP WHITE, 2 1/2 INCH C 
 63209  TREES,                         EACH       6.000      405.000     2430.00       285.000      1710.00      175.000     1050.00 
        HOPHORNBEAM, AMERICAN, 1 1/2 I 
        B&B 
 63210  TREES,                         EACH      13.000      315.000     4095.00       205.000      2665.00      165.000     2145.00 
        CRABAPPLE, ADAMS, 1 1/2 INCH C 
 63211  TREES,                         EACH      11.000      315.000     3465.00       205.000      2255.00      135.000     1485.00 
        DOGWOOD, PAGODA, 1 1/2 INCH CA 
 63212  TREES,                         EACH      11.000      360.000     3960.00       205.000      2255.00      135.000     1485.00 
        HAWTHORN, THORNLESS COCKSPUR, 
        CAL., B&B 
 63213  TREES,                         EACH       5.000      450.000     2250.00       230.000      1150.00      135.000      675.00 
        IRONWOOD, 1 1/2 INCH CAL., B&B 
 63214  TREES,                         EACH       2.000      405.000      810.00       205.000       410.00      135.000      270.00 
        SERVICEBERRY, ALLEGHENY, 1 1/2 
        CAL., B&B 
 63215  TREES,                         EACH       4.000      250.000     1000.00       205.000       820.00      135.000      540.00 
        WITCHHAZEL, COMMON, 1 1/2 INCH 
 63261  SHRUBS,                        EACH       3.000       80.000      240.00        38.000       114.00       43.000      129.00 
        VIBURNUM, NANNYBERRY, 4' HT., 
 63262  SHRUBS,                        EACH      18.000       75.000     1350.00        38.000       684.00       43.000      774.00 
        VIBURNUM, AMERICAN CRANBERRYBU 
        3' HT., CG OR B&B 
 63263  SHRUBS,                        EACH      39.000       70.000     2730.00        38.000      1482.00       43.000     1677.00 
        DOGWOOD, ISANTI, 30" HT., CG O 
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 63264  SHRUBS,                        EACH      26.000       70.000     1820.00        38.000       988.00       45.000     1170.00 
        FILBERT, AMERICAN, 30" HT., CG 
 63265  SHRUBS,                        EACH     118.000       50.000     5900.00        38.000      4484.00       35.000     4130.00 
        BUSHHONEYSUCKLE, DWARF, 18" HT 
        B&B 
 63266  SHRUBS,                        EACH      35.000       50.000     1750.00        38.000      1330.00       38.000     1330.00 
        CHOKEBERRY, GLOSSY BLACK, 24" 
        B&B 
 63267  SHRUBS,                        EACH      68.000       50.000     3400.00        38.000      2584.00       35.000     2380.00 
        CINQUEFOIL, ABBOTSWOOD BUSH, 1 
        OR B&B 
 63268  SHRUBS,                        EACH      74.000       50.000     3700.00        38.000      2812.00       35.000     2590.00 
        CINQUEFOIL, JACKMAN BUSH, 18" 
        B&B 
 63269  SHRUBS,                        EACH      61.000       50.000     3050.00        38.000      2318.00       37.000     2257.00 
        CORALBERRY, INDIAN CURRANT, 18 
        OR B&B 
 63270  SHRUBS,                        EACH      75.000       50.000     3750.00        38.000      2850.00       36.000     2700.00 
        ROSE, NEARLY WILD, 18" HT., CG 
 63271  SHRUBS,                        EACH      84.000       50.000     4200.00        38.000      3192.00       31.900     2679.60 
        SNOWBERRY, 18" HT., CG OR B&B 
 63272  SHRUBS,                        EACH      16.000       50.000      800.00        38.000       608.00       40.000      640.00 
        SUMAC, FRAGRANT GRO-LOW, 18" H 
        B&B 
 63301  DELINEATOR POSTS               EACH      52.000       15.000      780.00        15.000       780.00       15.000      780.00 
 63305  DELINEATORS                    EACH      75.000        3.000      225.00         3.000       225.00        5.000      375.00 
 63410  WOOD POSTS, 4X6-INCH X 12-FT.  EACH      15.000       48.000      720.00        48.000       720.00       48.000      720.00 
 63411  WOOD POSTS, 4X6-INCH X 14-FT.  EACH      12.000       55.000      660.00        55.000       660.00       55.000      660.00 
 63412  WOOD POSTS, 4X6-INCH X 16-FT.  EACH       2.000       60.000      120.00        60.000       120.00       60.000      120.00 
 63413  WOOD POSTS, 4X6-INCH X 18-FT.  EACH       3.000       65.000      195.00        65.000       195.00       65.000      195.00 
 63502  HIGH-STRENGTH STRUCT STEEL, SI LB.      574.000        1.900     1090.60         1.900      1090.60        1.900     1090.60 
 63601  CONCRETE MASONRY, SIGN SUPPORT C.Y.       1.200      550.000      660.00       550.000       660.00      550.000      660.00 
 63605  BAR STEEL REINFORCEMENT, SIGN  LB.       68.000        3.000      204.00         3.000       204.00        3.000      204.00 
 63701  SIGNS, TYPE I                  S.F.      45.000       18.500      832.50        18.500       832.50       18.500      832.50 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     148.380       13.750     2040.23        13.750      2040.23       13.750     2040.23 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      30.000       20.000      600.00        20.000       600.00       20.000      600.00 
 63831  REMOVING STRUCTURAL STEEL SIGN EACH       2.000      350.000      700.00       350.000       700.00      350.000      700.00 
 63903  DRILL HOLE IN EARTH, 10-INCH   L.F.     116.000       20.000     2320.00        20.000      2320.00       20.000     2320.00 
 63906  DRILL HOLE IN ROCK, 6-INCH     L.F.      70.000       12.000      840.00        12.000       840.00       12.000      840.00 
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 63908  DRILL HOLE IN ROCK, 10-INCH    L.F.     274.000       20.000     5480.00        20.000      5480.00       20.000     5480.00 
 63911  WELL CASING PIPE, 6-INCH       L.F.     400.000       12.000     4800.00        12.000      4800.00       12.000     4800.00 
 63921  GROUT FOR SEALING WELL CASING  C.F.     140.000       22.000     3080.00        22.000      3080.00       22.000     3080.00 
 63940  TEST PUMPING                   EACH       2.000     2300.000     4600.00      2300.000      4600.00     2300.000     4600.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     6000.000     6000.00      8000.000      8000.00     6730.000     6730.00 
 64210  FIELD LABORATORY               LS         1.000     1000.000     1000.00      2500.000      2500.00     1000.000     1000.00 
 64301  TRAFFIC CONTROL                LS         1.000     1158.600     1158.60      1158.600      1158.60     1158.600     1158.60 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS      40.000       25.000     1000.00        25.000      1000.00       25.000     1000.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    9094.000        0.200     1818.80         0.200      1818.80        0.200     1818.80 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     491.000        1.000      491.00         1.000       491.00        1.000      491.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    1644.000        0.200      328.80         0.200       328.80        0.200      328.80 
 64326  TRAFFIC CONTROL, SIGNS         DAYS     882.000        0.400      352.80         0.400       352.80        0.400      352.80 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.     186.000        3.000      558.00         5.000       930.00        5.000      930.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   10218.000        0.400     4087.20         0.400      4087.20        0.750     7663.50 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    2858.000        0.850     2429.30         0.850      2429.30        1.600     4572.80 
 64635  PAVEMENT MARKING, RAISED MARKE EACH      31.000       50.000     1550.00        70.000      2170.00       69.000     2139.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.    1095.000        1.000     1095.00         1.000      1095.00        1.000     1095.00 
 64722  PVMT MRKNG, CROSSWALK, 12-INCH L.F.     210.000        4.750      997.50         4.750       997.50        6.500     1365.00 
 64766  PVMT MRKNG, DIAGONAL, 8-INCH,  L.F.     336.000        3.050     1024.80         3.050      1024.80        4.500     1512.00 
 64774  PVMT MRKNG, DIAGONAL, 24-INCH, L.F.     240.000        5.000     1200.00         5.000      1200.00        6.200     1488.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.     510.000        2.950     1504.50         2.950      1504.50        4.800     2448.00 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.     108.000        5.000      540.00         5.000       540.00        3.500      378.00 
 64786  PAVEMENT MARKING, PARKING STAL L.F.    5103.000        2.510    12808.53         2.510     12808.53        1.800     9185.40 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    9570.000        0.480     4593.60         1.150     11005.50        0.480     4593.60 
 65050  CONSTRUCTION STAKING, CABC     L.F.    9570.000        0.480     4593.60         0.250      2392.50        0.480     4593.60 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.    4095.000        0.740     3030.30         0.950      3890.25        0.740     3030.30 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH       2.000      310.000      620.00       125.000       250.00      310.000      620.00 
 65070  CONSTRUCTION STAKING, CONCRETE L.F.    9570.000        1.040     9952.80         0.830      7943.10        1.040     9952.80 
 65085  CONSTRUCTION STAKING, ELECTRIC LS         1.000     3067.000     3067.00       800.000       800.00     3067.000     3067.00 
        1061-01-79 
 65216  NONMETALLIC CONDUIT, SCHEDULE  L.F.     745.000        3.890     2898.05         3.890      2898.05        3.890     2898.05 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.    6804.000        4.980    33883.92         4.980     33883.92        4.980    33883.92 
 65222  NONMETALLIC CONDUIT, SCHEDULE  L.F.     690.000        7.010     4836.90         7.010      4836.90        7.010     4836.90 
 65250  LOOP DETECTOR CONDUIT          L.F.     110.000        2.670      293.70         2.670       293.70        2.670      293.70 
 65302  PULL BOXES, STEEL, 12X36-INCH  EACH       1.000      333.000      333.00       333.000       333.00      333.000      333.00 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH       5.000      369.000     1845.00       369.000      1845.00      369.000     1845.00 
 65320  JUNCTION BOXES, 8X8X8-INCH     EACH       2.000      380.000      760.00       380.000       760.00      380.000      760.00 
 65401  CONCRETE BASES, TYPE 1         EACH       1.000      277.000      277.00       277.000       277.00      277.000      277.00 
 65408  CONCRETE BASES, TYPE 11        EACH      15.000      355.000     5325.00       355.000      5325.00      355.000     5325.00 
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 65410  CONCRETE BASES, TYPE 6         EACH      29.000      499.000    14471.00       499.000     14471.00      499.000    14471.00 
 65430  TRNSFRMR BASE STD, 11 1/2-IN B EACH      29.000      328.000     9512.00       328.000      9512.00      328.000     9512.00 
 65566  ELECTRICAL WIRE, LIGHTING, NO. L.F.    5120.000        0.340     1740.80         0.340      1740.80        0.340     1740.80 
 65567  ELECTRICAL WIRE, LIGHTING, NO. L.F.    4335.000        0.470     2037.45         0.470      2037.45        0.470     2037.45 
 65568  ELECTRICAL WIRE, LIGHTING, NO. L.F.    9638.000        0.740     7132.12         0.740      7132.12        0.740     7132.12 
 65569  ELECTRICAL WIRE, LIGHTING, NO. L.F.   17038.000        0.810    13800.78         0.810     13800.78        0.810    13800.78 
 65580  LOOP DETECTOR LEAD IN CABLE    L.F.      80.000        1.740      139.20         1.740       139.20        1.740      139.20 
 65585  LOOP DETECTOR WIRE             L.F.     320.000        0.600      192.00         0.600       192.00        0.600      192.00 
 65706  POLES, TYPE 6                  EACH      28.000      992.000    27776.00       992.000     27776.00      992.000    27776.00 
 65903  LUMINAIRES, UTILITY, 150 WATTS EACH      22.000      241.000     5302.00       241.000      5302.00      241.000     5302.00 
 65905  LUMINAIRES, UTILITY, 250 WATTS EACH       9.000      241.000     2169.00       241.000      2169.00      241.000     2169.00 
 65920  LUMINAIRES, HIGH MAST LIGHTING EACH       4.000      886.000     3544.00       886.000      3544.00      886.000     3544.00 
 65937  LUMNR ARMS TRUSS TYP 4 1/2-IN  EACH      31.000      327.000    10137.00       327.000     10137.00      327.000    10137.00 
 65985  LIGHTING UNITS, WALKWAY        EACH      15.000      981.000    14715.00       981.000     14715.00      981.000    14715.00 
 66001  HIGH MAST FOUNDATION,          LS         1.000     3493.000     3493.00      3493.000      3493.00     3493.000     3493.00 
        123+48, 55' LT 
 66002  HIGH MAST FOUNDATION,          LS         1.000     3493.000     3493.00      3493.000      3493.00     3493.000     3493.00 
        128+42, 60' LT 
 66021  HIGH MAST LIGHTING TOWER,      LS         1.000    17749.000    17749.00     17749.000     17749.00    17749.000    17749.00 
        123+48, 55' LT 
 66022  HIGH MAST LIGHTING TOWER,      LS         1.000    17749.000    17749.00     17749.000     17749.00    17749.000    17749.00 
        128+42, 60' LT 
 66501  SAWING EXISTING PAVEMENT       L.F.      40.000        0.700       28.00         0.700        28.00        0.700       28.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.    1526.000        1.500     2289.00         1.500      2289.00        1.500     2289.00 
 90004  MISC                           LS         1.000     2200.000     2200.00      2200.000      2200.00     5000.000     5000.00 
        90004A ABANDON SEPTIC SYSTEM 
 90004  MISC                           LS         1.000    40354.000    40354.00     41000.000     41000.00    44143.000    44143.00 
        90004B MAINTENANCE BUILDING 
 90004  MISC                           LS         1.000     8000.000     8000.00      5500.000      5500.00     7500.000     7500.00 
        90004C UNDERGROUND LP GAS TANK 
        PIPING 
 90004  MISC                           LS         1.000     8374.000     8374.00      8000.000      8000.00     8374.000     8374.00 
        90004D TELEPHONE SERVICE, REST 
 90004  MISC                           LS         1.000     8547.000     8547.00      8000.000      8000.00     8547.000     8547.00 
        90004E ELECTRICAL SERVICE, RES 
 90004  MISC                           LS         1.000    48500.000    48500.00    105583.370    105583.37    45000.000    45000.00 
        90004F LIFT STATION AND VALVE 
 90004  MISC                           LS         1.000    16725.000    16725.00      7608.420      7608.42    15000.000    15000.00 
        90004G COMMINUTOR AND MANHOLE 
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 90004  MISC                           LS         1.000     4500.000     4500.00      4500.000      4500.00     5000.000     5000.00 
        90004H PAVEMENT REMOVAL AND RO 
        RESTORATION 
 90004  MISC                           LS         1.000      500.000      500.00       757.620       757.62     1000.000     1000.00 
        90004J MANHOLE CONNECTION 
 90004  MISC                           LS         1.000     6415.000     6415.00      6500.000      6500.00    16500.000    16500.00 
        90004K WELL SYSTEM CONTROLS 
 90004  MISC                           LS         1.000     4500.000     4500.00      5700.000      5700.00     4500.000     4500.00 
        90004L PRAIRIE DEMONSTRATION P 
 90004  MISC                           LS         1.000    10041.000    10041.00     11000.000     11000.00    50000.000    50000.00 
        90004M LIFT STATION ELECTRICAL 
        CONTROL PANEL 
 90004  MISC                           LS         1.000     7440.000     7440.00      7440.000      7440.00     7440.000     7440.00 
        90004N TRAFFIC CONTROL, SANITA 
 90004  MISC                           LS         1.000   552329.000   552329.00    575000.000    575000.00   686242.000   686242.00 
        90004P REST AREA BUILDING, GEN 
        CONSTRUCTION 
 90004  MISC                           LS         1.000    80640.000    80640.00     82000.000     82000.00    86889.000    86889.00 
        90004Q REST AREA BUILDING, PLU 
 90004  MISC                           LS         1.000    43575.000    43575.00     45000.000     45000.00    61900.000    61900.00 
        90004R REST AREA BUILDING, HEA 
        VENTILATION 
 90004  MISC                           LS         1.000    55293.000    55293.00     56000.000     56000.00    55319.000    55319.00 
        90004S REST AREA BUILDING, ELE 
 90004  MISC                           LS         1.000    25000.000    25000.00     20350.000     20350.00    25000.000    25000.00 
        90004T TRENCH RESTORATION 
 90004  MISC                           LS         1.000     2000.000     2000.00      2000.000      2000.00     2500.000     2500.00 
        90004U REMOVING SANITARY LIFT 
 90005  MISC                           EACH      50.000       15.000      750.00        15.000       750.00       20.000     1000.00 
        90005A REMOVING DELINEATOR POS 
 90005  MISC                           EACH       1.000     1200.000     1200.00      1200.000      1200.00     1500.000     1500.00 
        90005AA WISCONSIN HISTORICAL M 
        SPECIAL 
 90005  MISC                           EACH       1.000      246.000      246.00       246.000       246.00      246.000      246.00 
        90005B RELOCATING TRAFFIC COUN 
 90005  MISC                           EACH       2.000     3200.000     6400.00      3200.000      6400.00     2000.000     4000.00 
        90005BB FLAGPOLES 
 90005  MISC                           EACH       6.000      850.000     5100.00       850.000      5100.00     1300.000     7800.00 
        90005C PICNIC TABLES, SINGLE P 
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 90005  MISC                           EACH       4.000      850.000     3400.00       850.000      3400.00      750.000     3000.00 
        90005CC BENCHES 
 90005  MISC                           EACH      16.000      200.000     3200.00       200.000      3200.00      100.000     1600.00 
        90005D SALVAGED TRASH RECEPTAC 
 90005  MISC                           EACH       2.000      650.000     1300.00       650.000      1300.00      600.000     1200.00 
        90005DD TRASH RECEPTACLES 
 90005  MISC                           EACH       2.000      200.000      400.00       200.000       400.00       90.000      180.00 
        90005E SALVAGED CIGARETTE SNUF 
 90005  MISC                           EACH       3.000     2700.000     8100.00      2700.000      8100.00     2500.000     7500.00 
        90005EE MINI RECYCLE CLUSTER 
 90005  MISC                           EACH       1.000     6400.000     6400.00      6400.000      6400.00     5300.000     5300.00 
        90005F MAXI RECYCLE CLUSTER 
 90005  MISC                           EACH       6.000      200.000     1200.00       200.000      1200.00      100.000      600.00 
        90005FF SALVAGED RECYCLE CONTA 
 90005  MISC                           EACH       2.000     1765.000     3530.00       740.000      1480.00      740.000     1480.00 
        90005G SLATTED CHAIN LINK FENC 
        12-FT 
 90005  MISC                           EACH      18.000     1000.000    18000.00       350.000      6300.00      120.000     2160.00 
        90005GG LANDSCAPE PLANTING SUR 
        AND CARE 
 90005  MISC                           EACH       4.000      250.000     1000.00       150.000       600.00      150.000      600.00 
        90005H REINFORCED CONCRETE APR 
        ENDWALLS FOR UNDERDRAIN, 6-INC 
 90005  MISC                           EACH       2.000     1150.000     2300.00      1831.550      3663.10     1200.000     2400.00 
        90005J SANITARY SEWER MANHOLE, 
        DIAMETER 
 90005  MISC                           EACH       5.000     3375.000    16875.00      2959.550     14797.75     3200.000    16000.00 
        90005K AIR RELEASE VALVE STRUC 
 90005  MISC                           EACH      13.000     1900.000    24700.00      3787.590     49238.67     2000.000    26000.00 
        90005L DOUBLE CLEANOUT STRUCTU 
 90005  MISC                           EACH       2.000     8550.000    17100.00      8600.000     17200.00     8460.000    16920.00 
        90005M PUMP AND PUMP HOUSING 
 90005  MISC                           EACH     496.000       14.000     6944.00         8.700      4315.20       21.370    10599.52 
        90005N PERENNIALS, BEARBERRY, 
        POT, CG 
 90005  MISC                           EACH     119.000       14.000     1666.00         8.700      1035.30        6.510      774.69 
        90005P PERENNIALS, GOLDSTRUM B 
        SUSAN, 3 1/2 INCH POT, CG 
 90005  MISC                           EACH     117.000       14.000     1638.00         8.700      1017.90        6.500      760.50 
        90005Q PERENNIALS, BRIGHT STAR 
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        CONEFLOWER, 3 1/2 INCH POT, CG 
 90005  MISC                           EACH     232.000       14.000     3248.00         8.700      2018.40       11.000     2552.00 
        90005R PERENNIALS, PRAIRIE DRO 
        4 1/2 INCH POT, CG 
 90005  MISC                           EACH      28.000       14.000      392.00         8.700       243.60        6.500      182.00 
        90005S PERENNIALS, FOAMFLOWER, 
        INCH POT, CG 
 90005  MISC                           EACH     490.000       14.000     6860.00         8.700      4263.00        5.250     2572.50 
        90005T PERENNIALS, CANADIAN WI 
        3 1/2 INCH POT, CG 
 90005  MISC                           EACH      99.000       14.000     1386.00         8.700       861.30       10.090      998.91 
        90005U PERENNIALS, LEMON LILLY 
        INCH POT, CG 
 90005  MISC                           EACH     434.000       14.000     6076.00         8.700      3775.80        2.750     1193.50 
        90005V PERENNIALS, ALLEGHENY S 
        3 1/2 INCH POT, CG 
 90005  MISC                           EACH       1.000     1000.000     1000.00       508.000       508.00     4100.000     4100.00 
        90005W PRAIRIE DEMONSTRATION P 
 90005  MISC                           EACH       1.000      994.000      994.00       994.000       994.00      994.000      994.00 
        90005X POLES, TYPE 6, SPECIAL 
 90005  MISC                           EACH       1.000     1387.000     1387.00      1387.080      1387.08     1387.080     1387.08 
        90005Y FLOODLIGHTS, 400 WATTS 
 90005  MISC                           EACH       6.000      295.000     1770.00       295.000      1770.00      295.000     1770.00 
        90005Z REMOVING LIGHTING UNITS 
 90030  MISC                           L.F.     492.000       13.700     6740.40        26.000     12792.00       22.500    11070.00 
        90030A CONCRETE CURB, TYPE SPE 
 90030  MISC                           L.F.     205.000       33.560     6879.80        27.000      5535.00       27.000     5535.00 
        90030B SLATTED CHAIN LINK FENC 
        8-FT. 
 90030  MISC                           L.F.     670.000       36.000    24120.00        15.780     10572.60       25.000    16750.00 
        90030C SANITARY SEWER, PVC, 8- 
 90030  MISC                           L.F.   12024.000       18.800   226051.20        11.560    138997.44       19.000   228456.00 
        90030D FORCEMAIN, PVC, 6-INCH 
 90030  MISC                           L.F.     430.000       32.000    13760.00        45.140     19410.20       50.000    21500.00 
        90030E HORIZONTAL DIRECTIONAL 
 90030  MISC                           L.F.     204.000      182.000    37128.00       146.490     29883.96      185.000    37740.00 
        90030F PIPE BORING AND JACKING 
 90030  MISC                           L.F.     765.000       18.500    14152.50        14.100     10786.50       20.000    15300.00 
        90030H UNDERGROUND COPPER WATE 
        1-1/4 INCH 
 90030  MISC                           L.F.     612.000       20.650    12637.80        19.810     12123.72       25.000    15300.00 
        90030J UNDERGROUND COPPER WATE 
        2-INCH 
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 90030  MISC                           L.F.     185.000       28.950     5355.75        15.450      2858.25       16.930     3132.05 
        90030K LANDSCAPE FENCE 
 90030  MISC                           L.F.     317.000       21.500     6815.50         6.050      1917.85       10.380     3290.46 
        90030L TIMBER EDGING 
 90030  MISC                           L.F.   13369.000        0.520     6951.88         0.200      2673.80        0.520     6951.88 
        90030M CONSTRUCTION STAKING, S 
        SEWER 
 90031  MISC                           S.F.     270.000       22.250     6007.50        23.900      6453.00       19.000     5130.00 
        90031A MODULAR BLOCK GRAVITY W 
 90033  MISC                           S.Y.     870.000        8.000     6960.00        24.000     20880.00        9.310     8099.70 
        90033A PLANTING BACKFILL MIXTU 
 90310  REMOVING MARKER POSTS          EACH       7.000       15.000      105.00        15.000       105.00       25.000      175.00 
 90365  QMP, BASE COURSES              TON    15210.000        0.100     1521.00         0.260      3954.60        0.260     3954.60 
 90401  QMP, PLACEMENT OFCONCRETE PAVE P.D.      10.000      500.000     5000.00       350.000      3500.00      350.000     3500.00 
 90421  QMP, AGGREGATE FOR CONCRETE PA S.Y.   27633.000        0.250     6908.25         0.150      4144.95        0.150     4144.95 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH       7.000       40.000      280.00        40.000       280.00      100.000      700.00 
 90637  SAFETY FENCE                   L.F.    3490.800        2.250     7854.30         2.250      7854.30        1.700     5934.36 
 90712  TRAFFIC CONTROL, COVERING SIGN EACH       5.000       50.000      250.00        50.000       250.00       50.000      250.00 
 
                                     PROPOSAL TOTAL.......            3312935.78                 3313330.47               3527402.78 
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              STATE PROJECT(S):  1200-04-71                            LOCATION  25/IOWA         COUNTY 
                                                                                 BELMONT - DODGEVILLE RA, S BARRELTOWN RD - ST 
                                                                                 USH 151 
                                                                                 IOWA COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  H. JAMES & SONS, INC. 
  BIDDER NO  2:  MASHUDA CONTRACTORS,INC. 
  BIDDER NO  3:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.      69.000      100.000     6900.00       100.000      6900.00      200.000    13800.00 
 20104  GRUBBING                       STA.      69.000      100.000     6900.00       100.000      6900.00      200.000    13800.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000      750.000      750.00       250.000       250.00      500.000      500.00 
        688'W'+20 
 20330  REMOVING OLD CULVERTS          EACH       6.000      250.000     1500.00       150.000       900.00      250.000     1500.00 
 20501  COMMON EXCAVATION              C.Y. 1216400.000        0.900  1094760.00         1.850   2250340.00        1.630  1982732.00 
 20502  ROCK EXCAVATION                C.Y.  646300.000        3.000  1938900.00         1.850   1195655.00        4.330  2798479.00 
 20513  PRESPLITTING ROCK              L.F.   64000.000        2.100   134400.00         2.280    145920.00        3.300   211200.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     1000.000     1000.00       500.000       500.00     1500.000     1500.00 
        B-25-131 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2200.000     2200.00      1000.000      1000.00     2000.000     2000.00 
        B-25-132 
 20612  EXCAVATION FOR STRUCTURES, BRI LS         1.000     3400.000     3400.00      1000.000      1000.00     2000.000     2000.00 
        B-25-133 
 20613  EXCAVATION FOR STRUCTURES, BRI LS         1.000     1000.000     1000.00      1000.000      1000.00     5000.000     5000.00 
        B-25-134 
 20801  BORROW EXCAVATION              C.Y.   54000.000        0.010      540.00         0.010       540.00        0.010      540.00 
 21001  STRUCTURE BACKFILL             C.Y.    1830.000        9.000    16470.00         9.100     16653.00       12.000    21960.00 
 21301  FINISHING ROADWAY              LS         1.000        1.000        1.00      2500.000      2500.00     1200.000     1200.00 
 21401  OBLITERATING OLD ROAD          STA.      12.500      300.000     3750.00       200.000      2500.00      200.000     2500.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON   132000.000        3.350   442200.00         3.600    475200.00        4.700   620400.00 
 30425  BREAKER RUN STONE              C.Y.      24.000       20.000      480.00        20.000       480.00       18.000      432.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      10.000       10.000      100.00        10.000       100.00       10.000      100.00 
 40301  QMP, ASPHALTIC MIXTURE         TON     5720.000        0.250     1430.00         0.250      1430.00        0.250     1430.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      348.000      195.000    67860.00       195.000     67860.00      195.000    67860.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON     1390.000       18.600    25854.00        18.600     25854.00       18.600    25854.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON     4410.000       18.600    82026.00        18.600     82026.00       18.600    82026.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     3700.000        1.000     3700.00         1.000      3700.00        1.000     3700.00 
 41507  CONCRETE PAVEMENT, 7-INCH      S.Y.      40.000       36.000     1440.00        33.000      1320.00       36.000     1440.00 
 41620  CONCRETE SURFACE DRAINS        C.Y.       4.000      410.000     1640.00       200.000       800.00      400.000     1600.00 
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 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     105.000      105.000    11025.00        83.610      8779.05       85.000     8925.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.    1668.000      280.000   467040.00       280.000    467040.00      280.000   467040.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    3250.000        1.300     4225.00         1.300      4225.00        1.300     4225.00 
 50305  PRESTRESSED GIRDER, I TYPE, 45 L.F.    1318.000       83.000   109394.00        83.000    109394.00       83.000   109394.00 
 50309  PRESTRESSED GIRDER, I TYPE, 70 L.F.    2160.000      101.000   218160.00       101.000    218160.00      101.000   218160.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    36840.000        0.400    14736.00         0.400     14736.00        0.400    14736.00 
 50511  COATED HIGH STR BAR STL REINF, LB.   250520.000        0.450   112734.00         0.450    112734.00        0.450   112734.00 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      57.000       60.000     3420.00        60.000      3420.00       60.000     3420.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      10.000      900.000     9000.00       900.000      9000.00      900.000     9000.00 
        B-25-131 
 50641  STEEL DIAPHRAGMS, STRUCTURE    EACH       8.000      720.000     5760.00       720.000      5760.00      720.000     5760.00 
        B-25-132 
 50642  STEEL DIAPHRAGMS, STRUCTURE    EACH       8.000      720.000     5760.00       720.000      5760.00      720.000     5760.00 
        B-25-133 
 50643  STEEL DIAPHRAGMS, STRUCTURE    EACH      16.000      900.000    14400.00       900.000     14400.00      900.000    14400.00 
        B-25-134 
 51122  STL PILING, DELIV & DRIVEN, HP L.F.     495.000       19.000     9405.00        19.000      9405.00       19.000     9405.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.     114.000       15.000     1710.00        15.000      1710.00       15.000     1710.00 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.     500.000       13.000     6500.00        19.000      9500.00       19.000     9500.00 
 52007  CULVERT PIPE, CLASS III, 30-IN L.F.     100.000       23.000     2300.00        28.000      2800.00       28.000     2800.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH      23.000       82.000     1886.00        95.000      2185.00       86.000     1978.00 
 52065  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      170.000      340.00       196.000       392.00      180.000      360.00 
 52082  TEMPORARY CULVERT PIPE, 18-INC L.F.     165.000       13.000     2145.00         9.500      1567.50       15.000     2475.00 
 52105  CORRUGATED STEEL CULVERT PIPE, L.F.     288.000       13.000     3744.00        19.000      5472.00       19.000     5472.00 
 52147  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000       72.000      144.00        67.000       134.00       75.000      150.00 
 52203  RCCP, CL III, 18-INCH          L.F.    1516.000       22.000    33352.00        25.000     37900.00       27.500    41690.00 
 52205  RCCP, CL III, 24-INCH          L.F.     534.000       28.000    14952.00        32.100     17141.40       35.500    18957.00 
 52207  RCCP, CL III, 30-INCH          L.F.     580.000       35.000    20300.00        37.800     21924.00       43.000    24940.00 
 52209  RCCP, CL III, 36-INCH          L.F.     230.000       43.000     9890.00        44.500     10235.00       50.000    11500.00 
 52210  RCCP, CL III, 42-INCH          L.F.     194.000       59.000    11446.00        60.250     11688.50       70.000    13580.00 
 52212  RCCP, CL III, 54-INCH          L.F.     182.000       84.000    15288.00        83.000     15106.00       89.000    16198.00 
 52227  RCCP, CL IV, 18-INCH           L.F.     106.000       22.000     2332.00        24.850      2634.10       28.000     2968.00 
 52229  RCCP, CL IV, 24-INCH           L.F.     206.000       30.000     6180.00        32.000      6592.00       36.500     7519.00 
 52231  RCCP, CL IV, 30-INCH           L.F.    1074.000       39.000    41886.00        40.250     43228.50       46.000    49404.00 
 52233  RCCP, CL IV, 36-INCH           L.F.     502.000       46.000    23092.00        47.750     23970.50       54.000    27108.00 
 52250  RCCP, CL V, 30-INCH            L.F.     560.000       48.000    26880.00        49.750     27860.00       56.000    31360.00 
 52253  RCCP, CL V, 42-INCH            L.F.     596.000       67.000    39932.00        68.250     40677.00       75.000    44700.00 
 52259  RCCP, CL V, 84-INCH            L.F.     494.000      253.000   124982.00       243.750    120412.50      270.000   133380.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH      14.000      241.000     3374.00       230.000      3220.00      315.000     4410.00 
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 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH      14.000      298.000     4172.00       308.000      4312.00      400.000     5600.00 
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH      21.000      388.000     8148.00       402.000      8442.00      520.000    10920.00 
 52267  RCCP, APRON ENDWALLS, 36-INCH  EACH       5.000      540.000     2700.00       565.000      2825.00      710.000     3550.00 
 52268  RCCP, APRON ENDWALLS, 42-INCH  EACH       5.000      624.000     3120.00       660.000      3300.00      810.000     4050.00 
 52270  RCCP, APRON ENDWALLS, 54-INCH  EACH       1.000     1120.000     1120.00      1155.000      1155.00     1375.000     1375.00 
 52274  RCCP, APRON ENDWALLS, 84-INCH  EACH       2.000     2605.000     5210.00      2555.000      5110.00     2830.000     5660.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.     168.000       10.000     1680.00         9.250      1554.00        9.500     1596.00 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.    4130.000        8.850    36550.50         8.700     35931.00        9.500    39235.00 
 60602  HEAVY RIPRAP                   C.Y.    2010.000       12.000    24120.00        12.000     24120.00       14.000    28140.00 
 60604  MEDIUM RANDOM RIPRAP           C.Y.    7100.000       13.000    92300.00        12.000     85200.00       15.000   106500.00 
 60825  REINF CONC PIPE, CLASS III, SS L.F.     254.000       22.000     5588.00        35.700      9067.80       23.000     5842.00 
 60829  REINF CONC PIPE, CLASS III, SS L.F.      38.000       34.000     1292.00        48.500      1843.00       44.000     1672.00 
 60831  REINF CONC PIPE, CLASS III, SS L.F.     680.000       43.000    29240.00        56.300     38284.00       46.000    31280.00 
 60833  REINF CONC PIPE, CLASS III, SS L.F.     340.000       53.000    18020.00        64.300     21862.00       55.000    18700.00 
 61110  MANHOLES, TYPE 1               EACH       2.000      820.000     1640.00       900.000      1800.00     1000.000     2000.00 
 61112  MANHOLES, TYPE 3               EACH       8.000     1360.000    10880.00      1585.000     12680.00     1950.000    15600.00 
 61123  INLETS, TYPE 8                 EACH       8.000      810.000     6480.00       850.000      6800.00      950.000     7600.00 
 61124  INLETS, TYPE 9                 EACH       3.000      805.000     2415.00      1000.000      3000.00     1150.000     3450.00 
 61148  INLETS, TYPE 4                 EACH       7.000      510.000     3570.00       640.000      4480.00      630.000     4410.00 
 61153  MANHOLE COVERS, TYPE L         EACH       6.000      175.000     1050.00       230.000      1380.00      175.000     1050.00 
 61154  MANHOLE COVERS, TYPE M         EACH       2.000      265.000      530.00       330.000       660.00      320.000      640.00 
 61165  INLET COVERS, TYPE F           EACH      10.000      650.000     6500.00       640.000      6400.00      680.000     6800.00 
 61170  INLET COVERS, TYPE MS          EACH      19.000      200.000     3800.00       225.000      4275.00      220.000     4180.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.     540.000        3.250     1755.00         3.000      1620.00        4.000     2160.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.    1360.000        3.250     4420.00         3.000      4080.00        6.000     8160.00 
 61214  PIPE UNDERDRAIN, UNPERFORATED, L.F.     126.000       14.000     1764.00        13.150      1656.90       12.000     1512.00 
 61254  REINF CONC ENDWALLS FOR UNDERD EACH       6.000       85.000      510.00        95.000       570.00      100.000      600.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     133.000       29.000     3857.00        30.000      3990.00       29.000     3857.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     150.000       11.730     1759.50        12.000      1800.00       11.730     1759.50 
 61409  STEEL PLATE BEAM GUARD, CLASS  L.F.     112.000        9.320     1043.84        12.000      1344.00        9.320     1043.84 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH     186.000       48.080     8942.88        45.000      8370.00       48.080     8942.88 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH      16.000       50.000      800.00        50.000       800.00       50.000      800.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1750.000     7000.00      1750.000      7000.00     1750.000     7000.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000       10.000       10.00         1.000         1.00       10.000       10.00 
 61910  MOBILIZATION                   LS         1.000   100000.000   100000.00    211569.000    211569.00   217800.000   217800.00 
 62001  CONCRETE CORRUGATED MEDIAN     S.F.    2650.000        3.500     9275.00         3.250      8612.50        4.500    11925.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH      17.000       91.170     1549.89       100.000      1700.00       91.170     1549.89 
 62111  LANDMARK REF MONUMENTS & CAST  EACH       3.000      251.760      755.28       350.000      1050.00      251.760      755.28 
 62203  ASPHALTIC FLUMES               S.Y.     193.000       25.000     4825.00        25.000      4825.00       25.000     4825.00 
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 62401  WATER                          MGAL    1320.000       14.800    19536.00        15.000     19800.00       15.000    19800.00 
 62505  SALVAGED TOPSOIL               S.Y.  600000.000        0.250   150000.00         0.300    180000.00        0.400   240000.00 
 62702  MULCHING                       S.Y.  697000.000        0.080    55760.00         0.080     55760.00        0.080    55760.00 
 62811  EROSION BALES, DELIVERED       EACH    9400.000        3.000    28200.00         3.750     35250.00        3.000    28200.00 
 62812  EROSION BALES, INSTALLED       EACH    9400.000        4.000    37600.00         3.750     35250.00        4.000    37600.00 
 62815  SILT FENCE, DELIVERED          L.F.   30900.000        0.400    12360.00         0.850     26265.00        0.950    29355.00 
 62816  SILT FENCE, INSTALLED          L.F.   30900.000        1.150    35535.00         0.850     26265.00        0.750    23175.00 
 62817  SILT FENCE MAINTENANCE         L.F.   61800.000        0.020     1236.00         0.100      6180.00        0.010      618.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH      10.000       50.300      503.00       100.000      1000.00       50.300      503.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH      10.000       50.300      503.00       150.000      1500.00       50.300      503.00 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.   86600.000        0.450    38970.00         0.460     39836.00        0.450    38970.00 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.   86600.000        0.510    44166.00         0.500     43300.00        0.510    44166.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.   11600.000        0.510     5916.00         0.500      5800.00        0.510     5916.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.   11600.000        0.510     5916.00         0.500      5800.00        0.510     5916.00 
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.    9200.000        1.090    10028.00         1.000      9200.00        1.090    10028.00 
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.    9200.000        0.510     4692.00         0.750      6900.00        0.510     4692.00 
 62870  INLET PROTECTION, TYPE A       EACH      14.000       79.210     1108.94        65.000       910.00       79.210     1108.94 
 62905  FERTILIZER, TYPE B             CWT.     500.000       23.060    11530.00        27.000     13500.00       23.060    11530.00 
 63003  SEEDING, TEMPORARY             LB.    10700.000        2.700    28890.00         1.750     18725.00        2.700    28890.00 
 63008  SEEDING, MIXTURE NO. 10        LB.    20600.000        3.810    78486.00         3.850     79310.00        3.810    78486.00 
 63015  SEEDING, BORROW PIT MIXTURE    LB.      800.000        3.410     2728.00         3.850      3080.00        3.410     2728.00 
 63111  EROSION CONTROL SOD            S.Y.     150.000        3.650      547.50         3.750       562.50        3.650      547.50 
 63411  WOOD POSTS, 4X6-INCH X 14-FT.  EACH      35.000       54.650     1912.75        52.000      1820.00       48.000     1680.00 
 63412  WOOD POSTS, 4X6-INCH X 16-FT.  EACH       8.000       58.410      467.28        70.000       560.00       52.000      416.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     407.100       16.560     6741.58        16.000      6513.60       15.250     6208.28 
 64210  FIELD LABORATORY               LS         1.000      750.000      750.00      1000.000      1000.00     3000.000     3000.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     1500.000     1500.00      1000.000      1000.00     6000.000     6000.00 
 64301  TRAFFIC CONTROL                LS         1.000     2300.000     2300.00      2300.000      2300.00     2300.000     2300.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    7800.000        0.500     3900.00         0.500      3900.00        0.500     3900.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     800.000        2.000     1600.00         2.000      1600.00        2.000     1600.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    6450.000        0.100      645.00         0.100       645.00        0.100      645.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   12240.000        0.450     5508.00         0.450      5508.00        0.450     5508.00 
 64501  GEOTEXTILE FABRIC, TYPE SAS    S.Y.     440.000        1.250      550.00         1.250       550.00        2.000      880.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.     610.000        1.250      762.50         1.250       762.50        2.000     1220.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.   14500.000        1.000    14500.00         1.000     14500.00        1.250    18125.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.    9700.000        1.250    12125.00         1.200     11640.00        1.450    14065.00 
 64902  TEMP PVMT MRKG, 4-INCH, REFLEC L.F.   71500.000        0.080     5720.00         0.080      5720.00        0.080     5720.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.   66860.000        0.430    28749.80         0.370     24738.20        0.430    28749.80 
 65050  CONSTRUCTION STAKING, CABC     L.F.   66860.000        0.340    22732.40         0.370     24738.20        0.340    22732.40 
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 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.     960.000        8.350     8016.00         8.350      8016.00        8.350     8016.00 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH      20.000      389.000     7780.00       389.000      7780.00      389.000     7780.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     210.000        1.500      315.00         3.000       630.00        3.000      630.00 
 90005  MISC                           EACH       6.000     4740.000    28440.00      3950.000     23700.00     4000.000    24000.00 
        90005A MANHOLE, TYPE 3, SPECIA 
 90005  MISC                           EACH       2.000     3700.000     7400.00      3345.000      6690.00     4000.000     8000.00 
        90005B REINFORCED CONCRETE APR 
        ENDWALLS FOR PIPE ARCH, 72 X 1 
 90005  MISC                           EACH       7.000      309.000     2163.00       300.000      2100.00      400.000     2800.00 
        90005C REINFORCED CONCRETE END 
        SPECIAL, FOR CULVERT PIPE, 18- 
 90030  MISC                           L.F.     346.000      515.000   178190.00       525.800    181926.80      575.000   198950.00 
        90030A R.C.P.A. CLASS A-IV, 
        72X115-INCH 
 90030  MISC                           L.F.     646.000       17.420    11253.32        17.420     11253.32       19.850    12823.10 
        90030B CHAIN LINK FENCE, 6 FT. 
 90030  MISC                           L.F.     840.000       19.000    15960.00        19.000     15960.00       19.000    15960.00 
        90030C SPECIAL STEEL PILING 
 90031  MISC                           S.F.   30800.000        0.700    21560.00         0.700     21560.00        0.700    21560.00 
        90031A STAINING CONCRETE 
 90031  MISC                           S.F.   11300.000        0.700     7910.00         0.700      7910.00        0.700     7910.00 
        90031B ANTI-GRAFFITI SHIELD 
 90033  MISC                           S.Y.  130200.000        0.500    65100.00         0.600     78120.00        0.800   104160.00 
        90033A SALVAGED TOPSOIL, SPECI 
 90034  MISC                           C.Y.     110.000       10.000     1100.00        24.000      2640.00       20.000     2200.00 
        90034A STONE OR ROCK DITCH CHE 
 90034  MISC                           C.Y.      90.000       50.000     4500.00        24.000      2160.00       25.000     2250.00 
        90034B HEAVY RIPRAP, SPECIAL 
 90365  QMP, BASE COURSES              TON   132000.000        0.150    19800.00         0.150     19800.00        0.150    19800.00 
 90474  PREBORING STEEL PILING         L.F.     437.000       45.000    19665.00        45.000     19665.00       45.000    19665.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.    1668.000       10.000    16680.00        10.000     16680.00       10.000    16680.00 
 90502  QMP, MAS STRGTH INCENTIVE READ DOL    16008.000        1.000    16008.00         1.000     16008.00        1.000    16008.00 
 90545  CONCRETE COLLAR                EACH       3.000      200.000      600.00       200.000       600.00      300.000      900.00 
 90590  PIPE GRATES                    EACH       5.000      376.000     1880.00       550.000      2750.00      600.000     3000.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      66.000       38.430     2536.38        35.000      2310.00       21.000     1386.00 
 90637  SAFETY FENCE                   L.F.   16750.000        1.520    25460.00         1.300     21775.00        1.520    25460.00 
 90710  TRAFF CNTRL, PERMANENT BARR, T EACH      99.000      250.000    24750.00       250.000     24750.00      250.000    24750.00 
 
                                     PROPOSAL TOTAL.......            6807050.34                 7440433.37               9217151.41 
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              STATE PROJECT(S):  1670-00-78                            LOCATION  56/SAUK         COUNTY 
                                                                                 BARABOO - SAUK CITY RD, USH 12 
                                                                                 USH 12 
                                                                                 SAUK COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 
 
  BIDDER NO  1:  JAMES PETERSON SONS, INC. 
  BIDDER NO  2:  A-1 EXCAVATING, INC. 
  BIDDER NO  3:  TIMME, INC. 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M       17.000      200.000     3400.00       183.000      3111.00      192.540     3273.18 
 20104  GRUBBING                       40M       17.000      200.000     3400.00       183.000      3111.00      198.690     3377.73 
 20330  REMOVING OLD CULVERTS          EACH      25.000      160.000     4000.00       375.000      9375.00      136.040     3401.00 
 20401  REMOVING PAVEMENT              M2     28000.000        0.500    14000.00         3.200     89600.00        1.900    53200.00 
 20402  REMOVING ASPHALTIC SURFACE     M2       830.000        1.800     1494.00         7.500      6225.00        1.530     1269.90 
 20405  REMOVING CURB AND GUTTER       M        120.000        5.000      600.00        10.250      1230.00        6.820      818.40 
 20408  REMOVING MASONRY               M3         2.000       65.000      130.00       175.000       350.00       34.100       68.20 
 20411  REMOVING GUARDRAIL             M          8.200       30.000      246.00        15.250       125.05       20.000      164.00 
 20412  REMOVING FENCE                 M        510.000        2.620     1336.20         2.250      1147.50        3.280     1672.80 
 20422  REMOVING CONCRETE BASES        EACH      15.000      250.000     3750.00       150.000      2250.00      135.100     2026.50 
 20480  ABANDONING MANHOLES            EACH       2.000      200.000      400.00       600.000      1200.00      400.000      800.00 
 20483  ABANDONING WELLS               EACH       1.000     1200.000     1200.00      1100.000      1100.00      997.310      997.31 
 20501  COMMON EXCAVATION              M3     58600.000        8.700   509820.00         5.800    339880.00        4.630   271318.00 
 20801  BORROW EXCAVATION              M3      1200.000        7.800     9360.00         9.000     10800.00        8.360    10032.00 
 21301  FINISHING ROADWAY              LS         1.000     5000.000     5000.00      1000.000      1000.00     4197.590     4197.59 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     36200.000        7.400   267880.00         8.020    290324.00       10.300   372860.00 
 30409  SHAPING SHOULDERS              M        325.000        6.000     1950.00        15.000      4875.00        6.650     2161.25 
 30420  CABC, OPEN GRADED NUMBER 2     MG       450.000       12.000     5400.00        16.000      7200.00       14.000     6300.00 
 30426  BREAKER RUN STONE              MG     24100.000        6.730   162193.00         7.860    189426.00        9.010   217141.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO L       2350.000        0.630     1480.50         0.630      1480.50        0.700     1645.00 
 40301  QMP, ASPHALTIC MIXTURE         MG      4070.000        2.000     8140.00         2.000      8140.00        2.220     9035.40 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       245.000      215.000    52675.00       215.000     52675.00      238.240    58368.80 
 40722  ASPHALTIC CONCRETE PAVEMENT, T MG      1240.000       26.580    32959.20        26.580     32959.20       29.450    36518.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T MG      2830.000       27.700    78391.00        27.700     78391.00       30.690    86852.70 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     3250.000        1.000     3250.00         1.000      3250.00        1.000     3250.00 
 41106  ASPHALTIC SURFACE, TEMPORARY   MG      2310.000       38.500    88935.00        38.500     88935.00       42.660    98544.60 
 41509  CONCRETE PAVEMENT, 225 MM      M2     21950.000       25.050   549847.50        25.050    549847.50       27.760   609332.00 
 41519  H.E.S. CONCRETE PAVEMENT, 225  M2      1800.000       29.500    53100.00        29.500     53100.00       32.690    58842.00 
 41608  CONCRETE DRIVEWAY, 225 MM      M2       350.000       37.670    13184.50        37.670     13184.50       41.740    14609.00 
 41654  DOWEL BARS                     EACH      30.000       15.000      450.00        15.000       450.00       16.620      498.60 
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 41665  CONCRETE PAVEMENT GAPS         EACH       7.000     1000.000     7000.00      1000.000      7000.00     1108.110     7756.77 
 52082  TEMPORARY CULVERT PIPE, 450 MM M         50.000       59.000     2950.00        68.000      3400.00       85.210     4260.50 
 52103  CORRUGATED STEEL CULVERT PIPE, M         22.000       49.000     1078.00        66.000      1452.00       79.370     1746.14 
 52147  STL APRON ENDWL FOR CLVRT PIPE EACH       1.000       65.000       65.00       200.000       200.00       64.290       64.29 
 52261  RCCP, APRON ENDWALLS, 375 MM   EACH       1.000      244.000      244.00       475.000       475.00      692.050      692.05 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       1.000      326.000      326.00       585.000       585.00      835.050      835.05 
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH       1.000      566.000      566.00       950.000       950.00     1244.220     1244.22 
 60133  CONCRETE CURB AND GUTTER, 750  M        205.000       49.200    10086.00        49.200     10086.00       54.520    11176.60 
 60170  CONCRETE CURB AND GUTTER, 900  M        725.000       34.370    24918.25        34.370     24918.25       38.090    27615.25 
 60205  CONCRETE SIDEWALK, 125 MM      M2      2735.000       29.700    81229.50        29.700     81229.50       32.910    90008.85 
 60305  TEMP PRECAST CONC BARR, CONTR  M        190.000       33.000     6270.00        22.000      4180.00       30.920     5874.80 
 60308  TEMP PRECAST CONC BARR, CONTR  M        190.000       20.000     3800.00         9.000      1710.00       10.900     2071.00 
 60601  RIPRAP                         M3         6.000       50.000      300.00        55.000       330.00       45.170      271.02 
 60850  REINF CONC PIPE, CLASS IV, SS, M        597.000       76.500    45670.50        83.000     49551.00       79.420    47413.74 
 60851  REINF CONC PIPE, CLASS IV, SS, M         58.000       84.500     4901.00        88.000      5104.00       89.160     5171.28 
 60852  REINF CONC PIPE, CLASS IV, SS, M         25.000       74.000     1850.00        86.000      2150.00       96.120     2403.00 
 60854  REINF CONC PIPE, CLASS IV, SS, M        798.000      114.500    91371.00       115.000     91770.00      106.040    84619.92 
 60855  REINF CONC PIPE, CLASS IV, SS, M         38.000      134.000     5092.00       120.000      4560.00      115.980     4407.24 
 60856  REINF CONC PIPE, CLASS IV, SS, M         47.000      120.500     5663.50       133.000      6251.00      142.900     6716.30 
 60858  REINF CONC PIPE, CLASS IV, SS, M        304.000      172.500    52440.00       168.000     51072.00      165.660    50360.64 
 60860  REINF CONC PIPE, CLASS IV, SS, M         83.000      225.500    18716.50       215.000     17845.00      218.230    18113.09 
 60861  REINF CONC PIPE, CLASS IV, SS, M        210.000      275.500    57855.00       270.000     56700.00      264.530    55551.30 
 60862  REINF CONC PIPE, CLASS IV, SS, M        200.000      418.000    83600.00       290.000     58000.00      364.530    72906.00 
 61110  MANHOLES, TYPE 1               EACH       9.000      770.000     6930.00       920.000      8280.00      784.600     7061.40 
 61112  MANHOLES, TYPE 3               EACH      15.000     2137.000    32055.00      2080.000     31200.00     1843.540    27653.10 
 61113  MANHOLES, TYPE 5               EACH       4.000     3300.000    13200.00      3150.000     12600.00     3487.940    13951.76 
 61122  INLETS, TYPE 3                 EACH      67.000      500.000    33500.00       395.000     26465.00      536.760    35962.92 
 61123  INLETS, TYPE 8                 EACH       4.000      613.000     2452.00       510.000      2040.00      671.110     2684.44 
 61124  INLETS, TYPE 9                 EACH       2.000      500.000     1000.00       575.000      1150.00      817.220     1634.44 
 61148  INLETS, TYPE 4                 EACH      13.000      623.000     8099.00       510.000      6630.00      761.050     9893.65 
 61151  MANHOLE COVERS, TYPE J         EACH      28.000      234.000     6552.00       260.000      7280.00      208.220     5830.16 
 61165  INLET COVERS, TYPE F           EACH      13.000      584.000     7592.00       650.000      8450.00      589.020     7657.26 
 61167  INLET COVERS, TYPE H           EACH      63.000      308.000    19404.00       340.000     21420.00      283.900    17885.70 
 61170  INLET COVERS, TYPE MS          EACH       8.000      241.000     1928.00       245.000      1960.00      198.860     1590.88 
 61180  INLET COVERS, TYPE HM          EACH       5.000      319.000     1595.00       360.000      1800.00      295.580     1477.90 
 61201  PIPE UNDERDRAIN, 150 MM        M       2940.000       13.120    38572.80         9.500     27930.00        6.520    19168.80 
 61213  PIPE UNDERDRAIN, UNPERFORATED, M          8.000       48.200      385.60        56.500       452.00       21.910      175.28 
 61214  PIPE UNDERDRAIN, UNPERFORATED, M         52.000       51.000     2652.00        57.500      2990.00       30.040     1562.08 
 61236  PIPE UNDERDRAIN, WRAPPED, 150  M         11.000       18.000      198.00        31.000       341.00        8.350       91.85 
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 61422  MARKER POSTS FOR RIGHT OF WAY  EACH      13.000       65.000      845.00        65.000       845.00       44.000      572.00 
 61424  PORTABLE CRASH CUSHIONS        EACH       2.000     4500.000     9000.00      3000.000      6000.00     4986.510     9973.02 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      500.000      500.00       100.000       100.00     3500.000     3500.00 
 61910  MOBILIZATION                   LS         1.000    97443.000    97443.00    122000.000    122000.00    52140.010    52140.01 
 62003  CONCRETE MEDIAN SLOPED NOSE    M2        72.000       43.000     3096.00        43.000      3096.00       47.650     3430.80 
 62101  LANDMARK REFERENCE MONUMENTS   EACH       4.000      800.000     3200.00       800.000      3200.00      129.000      516.00 
 62111  LANDMARK REF MONUMENTS & CAST  EACH       1.000     1000.000     1000.00      1000.000      1000.00      350.000      350.00 
 62201  ASPHALTIC CONCRETE CURB        M        130.000       19.840     2579.20        19.840      2579.20       21.980     2857.40 
 62203  ASPHALTIC FLUMES               M2        16.000       37.500      600.00        37.500       600.00       41.550      664.80 
 62501  TOPSOIL                        M2      2650.000        3.920    10388.00         3.200      8480.00        2.110     5591.50 
 62505  SALVAGED TOPSOIL               M2     27900.000        1.840    51336.00         0.750     20925.00        0.530    14787.00 
 62702  MULCHING                       M2     27600.000        0.140     3864.00         0.140      3864.00        0.140     3864.00 
 62811  EROSION BALES, DELIVERED       EACH     145.000        5.000      725.00         5.000       725.00        4.000      580.00 
 62812  EROSION BALES, INSTALLED       EACH     145.000        5.000      725.00         5.000       725.00        4.000      580.00 
 62815  SILT FENCE, DELIVERED          M       1360.000        3.280     4460.80         3.280      4460.80        1.000     1360.00 
 62816  SILT FENCE, INSTALLED          M       1360.000        3.280     4460.80         3.280      4460.80        2.400     3264.00 
 62817  SILT FENCE MAINTENANCE         M       4070.000        0.250     1017.50         0.250      1017.50        0.010       40.70 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       7.000      150.000     1050.00       150.000      1050.00      200.000     1400.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       7.000      100.000      700.00       100.000       700.00       50.000      350.00 
 62832  EROSION MAT, DELIVERED, CLASS  M2      3450.000        1.250     4312.50         1.250      4312.50        1.130     3898.50 
 62833  EROSION MAT, INSTALLED, CLASS  M2      3450.000        0.900     3105.00         0.900      3105.00        0.600     2070.00 
 62870  INLET PROTECTION, TYPE A       EACH      85.000       78.000     6630.00        78.000      6630.00       65.000     5525.00 
 62872  INLET PROTECTION, TYPE C       EACH      80.000       38.000     3040.00        38.000      3040.00       25.000     2000.00 
 62905  FERTILIZER, TYPE B             KG      1350.000        0.770     1039.50         0.770      1039.50        0.540      729.00 
 63003  SEEDING, TEMPORARY             KG       160.000        7.240     1158.40         7.240      1158.40        6.640     1062.40 
 63010  SEEDING, MIXTURE NO. 30        KG       310.000       11.880     3682.80        11.880      3682.80        9.390     2910.90 
 63015  SEEDING, BORROW PIT MIXTURE    KG        50.000       10.290      514.50        10.290       514.50        8.770      438.50 
 63110  LAWN SOD                       M2      6050.000        3.600    21780.00         3.600     21780.00        3.090    18694.50 
 63411  WOOD POSTS, 100 X 150 MM X 4.3 EACH      47.000       58.000     2726.00        58.000      2726.00       48.000     2256.00 
 63702  SIGNS, TYPE II, REFLECTIVE     M2        54.000      147.150     7946.10       147.150      7946.10      174.590     9427.86 
 63822  MOVING SIGNS, TYPE II          EACH       5.000       50.000      250.00        50.000       250.00      100.000      500.00 
 63827  REMOVING SIGNS, TYPE II        EACH       8.000       25.000      200.00        25.000       200.00       38.000      304.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      10.000       25.000      250.00        25.000       250.00       38.000      380.00 
 64210  FIELD LABORATORY               LS         1.000     1500.000     1500.00      1500.000      1500.00     1772.980     1772.98 
 64220  FIELD OFFICE, TYPE C           LS         1.000     5000.000     5000.00      3000.000      3000.00     2770.280     2770.28 
 64301  TRAFFIC CONTROL                LS         1.000    12000.000    12000.00     40000.000     40000.00     2216.220     2216.22 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   41800.000        0.350    14630.00         0.350     14630.00        0.390    16302.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     500.000        2.000     1000.00         2.000      1000.00        2.220     1110.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     950.000        0.500      475.00         0.500       475.00        0.550      522.50 
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 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    9000.000        0.250     2250.00         0.250      2250.00        0.280     2520.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    5000.000        0.750     3750.00         0.750      3750.00        0.830     4150.00 
 64327  TRAFFIC CONTROL, SIGNS, FIXED  M2         2.700       90.000      243.00        90.000       243.00       99.730      269.27 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000     1000.000     1000.00      1000.000      1000.00     1108.120     1108.12 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS      34.000        2.000       68.00         2.000        68.00        2.220       75.48 
 64501  GEOTEXTILE FABRIC, TYPE SAS    M2     41100.000        1.080    44388.00         1.650     67815.00        2.100    86310.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2      4400.000        2.100     9240.00         3.400     14960.00        2.000     8800.00 
 64505  GEOTEXTILE FABRIC, TYPE R      M2        20.000        3.000       60.00         7.000       140.00        5.500      110.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M       4830.000        1.550     7486.50         1.550      7486.50        1.720     8307.60 
 64610  PAVEMENT MARKING, 150 MM, EPOX M       1810.000        2.200     3982.00         2.200      3982.00        2.440     4416.40 
 64618  PVMT MRKNG, CHANNELIZING, 200  M        525.000        3.000     1575.00         3.000      1575.00        3.320     1743.00 
 64635  PAVEMENT MARKING, RAISED MARKE EACH      45.000       45.000     2025.00        50.000      2250.00       49.860     2243.70 
 64642  REMOVING PAVEMENT MARKINGS     M      11600.000        0.360     4176.00         0.360      4176.00        0.400     4640.00 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M         95.000       14.750     1401.25        14.750      1401.25       16.340     1552.30 
 64718  PVMT MRKNG, CROSSWALK, 150 MM, M        205.000       13.300     2726.50        13.300      2726.50       14.740     3021.70 
 64722  PVMT MRKNG, CROSSWALK, 300 MM, M        230.000       13.600     3128.00        13.600      3128.00       15.070     3466.10 
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH       1.000      150.000      150.00       150.000       150.00      166.210      166.21 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      16.000      149.000     2384.00       149.000      2384.00      165.110     2641.76 
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      195.000      390.00       195.000       390.00      216.090      432.18 
 64746  PVMT MRKNG, ARROWS, BIKE LANE, EACH       4.000       60.000      240.00        60.000       240.00       66.490      265.96 
 64754  PVMT MRKNG, SYMBOLS, BIKE LANE EACH       4.000       60.000      240.00        60.000       240.00       66.490      265.96 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      19.000      165.000     3135.00       165.000      3135.00      182.840     3473.96 
 64762  PVMT MRKNG, WORDS, BIKE LANE,  EACH       8.000       90.000      720.00        90.000       720.00       99.730      797.84 
 64778  PAVEMENT MARKING, CURB, EPOXY  M        220.000       11.800     2596.00        11.800      2596.00       13.080     2877.60 
 64782  PAVEMENT MARKING, CURB RAMP, E M         32.000       11.400      364.80        11.400       364.80       12.630      404.16 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      15.000       50.000      750.00        50.000       750.00       55.410      831.15 
 64902  TEMP PVMT MRKG, 100 MM, REFLEC M       6760.000        0.320     2163.20         0.320      2163.20        0.350     2366.00 
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M      10660.000        3.210    34218.60         3.210     34218.60        3.560    37949.60 
 64921  TEMP PVMT MRKNG, RAISED MARKER EACH     340.000        2.000      680.00         2.000       680.00        2.220      754.80 
 65040  CONSTRUCTION STAKING, STORM SE EACH     115.000      100.000    11500.00        37.100      4266.50      110.810    12743.15 
 65045  CONSTRUCTION STAKING, SUBGRADE M       1880.000        3.230     6072.40         3.440      6467.20        3.690     6937.20 
 65050  CONSTRUCTION STAKING, CABC     M       1880.000        1.750     3290.00         3.730      7012.40        1.940     3647.20 
 65055  CONSTRUCTION STAKING, CURB, GU M       5290.000        2.050    10844.50         1.420      7511.80        2.270    12008.30 
 65070  CONSTRUCTION STAKING, CONCRETE M       1250.000        4.650     5812.50         9.490     11862.50        5.150     6437.50 
 65085  CONSTRUCTION STAKING, ELECTRIC LS         1.000     1500.000     1500.00      2545.000      2545.00     1662.170     1662.17 
        1670-00-78 
 65099  CONSTRUCTION STAKING, INITIAL  M       1880.000        4.250     7990.00         3.900      7332.00        4.710     8854.80 
 65219  NONMETALLIC CONDUIT, SCHEDULE  M       4292.000        9.500    40774.00        14.760     63349.92       16.360    70217.12 
 65221  NONMETALLIC CONDUIT, SCHEDULE  M        607.000       11.500     6980.50        18.080     10974.56       19.990    12133.93 



Date 02/13/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   20 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 02/13/01 
 
 PROPOSAL: 20010213003 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 65250  LOOP DETECTOR CONDUIT          M        610.000        9.000     5490.00        11.480      7002.80       12.720     7759.20 
 65301  PULL BOXES, STEEL, 300 X 600 M EACH      57.000      330.000    18810.00       290.000     16530.00      321.350    18316.95 
 65306  PULL BOXES, STEEL, 600 X 900 M EACH      26.000      350.000     9100.00       360.000      9360.00      398.920    10371.92 
 65401  CONCRETE BASES, TYPE 1         EACH       8.000      310.000     2480.00       450.000      3600.00      498.650     3989.20 
 65402  CONCRETE BASES, TYPE 2         EACH       4.000      350.000     1400.00       650.000      2600.00      720.270     2881.08 
 65403  CONCRETE BASES, TYPE 5         EACH      43.000      320.000    13760.00       600.000     25800.00      664.870    28589.41 
 65419  CONC CNTRL CABINET BASES, TYPE EACH       3.000      900.000     2700.00       550.000      1650.00      609.460     1828.38 
 65425  PEDESTAL BASES                 EACH       8.000      125.000     1000.00        97.000       776.00      107.490      859.92 
 65430  TRNSFRMR BASE STD, 288 MM BOLT EACH       4.000      210.000      840.00       202.000       808.00      223.840      895.36 
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO M        123.000        3.000      369.00         3.200       393.60        3.550      436.65 
 65526  TRAFF SIGNAL CABLE, 7 CONDUCTO M         42.000        4.500      189.00         3.500       147.00        3.880      162.96 
 65530  TRAFF SIGNAL CABLE, 12 CONDUCT M        216.000        4.750     1026.00         3.950       853.20        4.380      946.08 
 65532  TRAFF SIGNAL CABLE, 15 CONDUCT M        175.000        4.850      848.75         4.250       743.75        4.710      824.25 
 65545  TYP UF CABLE 2 CNDUCTR, NO. 12 M        154.000        0.600       92.40         2.130       328.02        2.360      363.44 
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA M        599.000        1.200      718.80         1.800      1078.20        1.990     1192.01 
 65566  ELECTRICAL WIRE, LIGHTING, NO. M       4116.000        1.150     4733.40         1.640      6750.24        1.820     7491.12 
 65568  ELECTRICAL WIRE, LIGHTING, NO. M       1868.000        1.650     3082.20         2.300      4296.40        2.550     4763.40 
 65569  ELECTRICAL WIRE, LIGHTING, NO. M       1577.000        1.700     2680.90         2.460      3879.42        2.730     4305.21 
 65570  ELECTRICAL WIRE, LIGHTING, NO. M       3430.000        1.800     6174.00         2.790      9569.70        3.090    10598.70 
 65571  ELECTRICAL WIRE, LIGHTING, NO. M       3460.000        2.500     8650.00         3.310     11452.60        3.670    12698.20 
 65580  LOOP DETECTOR LEAD IN CABLE    M        977.000        2.400     2344.80         3.150      3077.55        3.490     3409.73 
 65585  LOOP DETECTOR WIRE             M       1818.000        1.600     2908.80         2.850      5181.30        3.160     5744.88 
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000     1000.000     1000.00       550.000       550.00      609.460      609.46 
        SAUK AVENUE 
 65616  ELEC SERVICE, METER BREAKER PE LS         1.000     1000.000     1000.00       550.000       550.00      609.460      609.46 
        LOCUST STREET 
 65703  POLES, TYPE 3                  EACH       3.000      975.000     2925.00      1095.000      3285.00     1213.380     3640.14 
 65704  POLES, TYPE 4                  EACH       1.000      495.000      495.00       680.000       680.00      753.520      753.52 
 65732  TRAFFIC SIGNAL STDS, ALUM, 4.0 EACH       4.000      235.000      940.00       176.000       704.00      195.030      780.12 
 65733  TRAFFIC SIGNAL STDS, ALUM, 4.6 EACH       4.000      245.000      980.00       185.000       740.00      205.000      820.00 
 65802  TROMBONE ARMS, 4.6 M           EACH       1.000      610.000      610.00       605.000       605.00      670.400      670.40 
 65803  TROMBONE ARMS, 6.1 M           EACH       2.000      650.000     1300.00       690.000      1380.00      764.600     1529.20 
 65826  TRAFFIC SIGNAL FACES, 3-300 MM EACH       9.000      290.000     2610.00       220.000      1980.00      243.790     2194.11 
 65829  TRAFFIC SIGNAL FACES, 3-300 MM EACH       3.000      290.000      870.00       210.000       630.00      232.700      698.10 
 65846  PEDESTRIAN SIGNAL FACES, 300 M EACH       8.000      168.000     1344.00       175.000      1400.00      193.920     1551.36 
 65849  PEDESTRIAN PUSH BUTTONS        EACH      12.000       90.000     1080.00        58.000       696.00       64.270      771.24 
 65850  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      840.000      840.00       680.000       680.00      753.520      753.52 
        USH 12 & CTH W 
 65903  LUMINAIRES, UTILITY, 150 W     EACH       4.000      200.000      800.00       183.000       732.00      202.790      811.16 
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 65926  LUMINAIRE ARMS, SINGLE MEMBER, EACH       4.000      120.000      480.00       110.000       440.00      121.890      487.56 
 66501  SAWING EXISTING PAVEMENT       M        620.000        2.450     1519.00         2.450      1519.00        2.710     1680.20 
 66502  SAWING CONCRETE PAVEMENT, FULL M       1525.000        6.250     9531.25         6.250      9531.25        6.930    10568.25 
 90001  MISC                           M       1410.000       58.000    81780.00        58.000     81780.00       64.270    90620.70 
        90001A CONCRETE CURB & GUTTER, 
        TYPE A, MODIFIED 
 90001  MISC                           M       2980.000       34.500   102810.00        34.500    102810.00       38.230   113925.40 
        90001B CONCRETE CURB & GUTTER, 
        TYPE A, MODIFIED 
 90001  MISC                           M         20.000        7.000      140.00        75.000      1500.00       30.000      600.00 
        90001C TREATED WOOD TIMBER 
 90001  MISC                           M         13.100       83.000     1087.30        83.000      1087.30       67.740      887.39 
        90001D DUCTILE IRON WATERMAIN, 
 90001  MISC                           M         12.500      101.000     1262.50       101.000      1262.50       84.880     1061.00 
        90001E DUCTILE IRON WATERMAIN, 
 90001  MISC                           M        789.500       97.000    76581.50        97.000     76581.50       76.200    60159.90 
        90001F DUCTILE IRON WATERMAIN, 
 90001  MISC                           M        118.000      119.000    14042.00       119.000     14042.00       83.730     9880.14 
        90001G DUCTILE IRON WATERMAIN, 
 90001  MISC                           M        315.500       70.000    22085.00        70.000     22085.00       56.200    17731.10 
        90001H SANITARY SEWER, 200MM 
 90001  MISC                           M         27.000       98.000     2646.00        98.000      2646.00       78.880     2129.76 
        90001I DUCTILE IRON HYDRANT LE 
 90001  MISC                           M          9.600       72.000      691.20        72.000       691.20       41.490      398.30 
        90001J SANITARY SEWER LATERAL, 
 90001  MISC                           M        154.000       73.000    11242.00        73.000     11242.00       55.230     8505.42 
        90001K SANITARY SEWER, 250MM 
 90002  MISC                           M2       215.000       13.450     2891.75         8.500      1827.50       14.900     3203.50 
        90002A ANTI-GRAFFITI COATING 
 90002  MISC                           M2       615.000       95.000    58425.00        95.000     58425.00      105.270    64741.05 
        90002B CONCRETE MEDIAN, SPECIA 
 90002  MISC                           M2       225.000       92.400    20790.00        92.400     20790.00      226.530    50969.25 
        90002C MECHANICALLY STABILIZED 
        MODULAR BLOCK WALL, R-56-6 
 90002  MISC                           M2        40.000       95.000     3800.00        95.000      3800.00      257.200    10288.00 
        90002D MODULAR BLOCK GRAVITY W 
        R-56-5 
 90002  MISC                           M2        34.000       98.000     3332.00        98.000      3332.00      257.200     8744.80 
        90002E MODULAR BLOCK GRAVITY W 
        R-56-10 



Date 02/13/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   22 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 02/13/01 
 
 PROPOSAL: 20010213003 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90004  MISC                           LS         1.000     1000.000     1000.00      1500.000      1500.00     1662.170     1662.17 
        90004A SALVAGING TRAFFIC SIGNA 
         & CTH W 
 90005  MISC                           EACH      12.000      325.000     3900.00       550.000      6600.00       91.530     1098.36 
        90005A SEALING STORM SEWER, TE 
 90005  MISC                           EACH       4.000      270.000     1080.00       270.000      1080.00      259.460     1037.84 
        90005AA WATERMAIN TEE, 250MM X 
 90005  MISC                           EACH       1.000      320.000      320.00       320.000       320.00      392.500      392.50 
        90005BB WATERMAIN CROSS, 250MM 
 90005  MISC                           EACH       1.000      180.000      180.00       180.000       180.00       68.970       68.97 
        90005CC WATERMAIN REDUCER, 250 
 90005  MISC                           EACH       8.000       65.000      520.00        50.000       400.00       55.410      443.28 
        90005D REMOVING PULL BOXES 
 90005  MISC                           EACH       1.000      165.000      165.00       165.000       165.00       66.630       66.63 
        90005DD WATERMAIN PLUG, 300MM 
 90005  MISC                           EACH      17.000      300.000     5100.00       575.000      9775.00      208.280     3540.76 
        90005E TEMPORARY STONE DITCH C 
 90005  MISC                           EACH       1.000      150.000      150.00       150.000       150.00       39.750       39.75 
        90005EE WATERMAIN PLUG, 250MM 
 90005  MISC                           EACH      38.000      100.000     3800.00       120.000      4560.00       90.000     3420.00 
        90005F STEEL SIGN SUPPORT, SPE 
 90005  MISC                           EACH       1.000      125.000      125.00       125.000       125.00       39.750       39.75 
        90005FF WATERMAIN PLUG, 200MM 
 90005  MISC                           EACH       1.000       95.000       95.00        95.000        95.00       30.400       30.40 
        90005GG WATERMAIN PLUG, 100MM 
 90005  MISC                           EACH      43.000      280.000    12040.00       642.000     27606.00      711.410    30590.63 
        90005H LUMINAIRES, 400 WATT, S 
 90005  MISC                           EACH       4.000      365.000     1460.00       365.000      1460.00      179.030      716.12 
        90005HH RECONNECT WATER SERVIC 
 90005  MISC                           EACH       2.000       75.000      150.00        75.000       150.00      100.000      200.00 
        90005II RIGID INSULATION 
 90005  MISC                           EACH      12.000      495.000     5940.00      1025.000     12300.00     1135.820    13629.84 
        90005J LUMINAIRES, 70 WATT, GR 
        MOUNTED, SPECIAL 
 90005  MISC                           EACH       4.000      350.000     1400.00       350.000      1400.00      791.910     3167.64 
        90005JJ CORE & BOOT EXISTING S 
        MANHOLE, 200MM 
 90005  MISC                           EACH      43.000     1200.000    51600.00      1040.000     44720.00     1152.440    49554.92 
        90005K POLES, 30 FOOT 
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 90005  MISC                           EACH       2.000      750.000     1500.00       750.000      1500.00      321.320      642.64 
        90005KK ABANDONING EXISTING SA 
        SEWER 
 90005  MISC                           EACH       2.000     3200.000     6400.00      4250.000      8500.00     4709.480     9418.96 
        90005L CONTROL CABINET 
 90005  MISC                           EACH       2.000     3000.000     6000.00       800.000      1600.00      511.710     1023.42 
        90005M REMOVING EXISTING RETAI 
 90005  MISC                           EACH       2.000      475.000      950.00       475.000       950.00      313.230      626.46 
        90005N REMOVE AND SALVAGE FIRE 
 90005  MISC                           EACH       1.000      500.000      500.00       500.000       500.00      428.270      428.27 
        90005O WATER VALVE AND BOX, 10 
 90005  MISC                           EACH       4.000      605.000     2420.00       605.000      2420.00      538.190     2152.76 
        90005P WATER VALVE AND BOX, 15 
 90005  MISC                           EACH       1.000      730.000      730.00       730.000       730.00      729.880      729.88 
        90005Q WATER VALVE AND BOX, 20 
 90005  MISC                           EACH      12.000      980.000    11760.00       980.000     11760.00     1020.420    12245.04 
        90005R WATER VALVE AND BOX, 25 
 90005  MISC                           EACH       1.000     1150.000     1150.00      1150.000      1150.00     1230.800     1230.80 
        90005S WATER VALVE AND BOX, 30 
 90005  MISC                           EACH       3.000     1475.000     4425.00      1475.000      4425.00     1509.760     4529.28 
        90005T HYDRANTS 
 90005  MISC                           EACH       6.000     1995.000    11970.00      1995.000     11970.00     2017.820    12106.92 
        90005U SANITARY SEWER MANHOLE, 
        1200MM 
 90005  MISC                           EACH       1.000       70.000       70.00        70.000        70.00       57.430       57.43 
        90005V SANITARY SEWER WYE, 200 
 90005  MISC                           EACH       3.000      980.000     2940.00       980.000      2940.00      579.600     1738.80 
        90005W WATERMAIN TEE (CUT-IN), 
        250MM 
 90005  MISC                           EACH       1.000      940.000      940.00       940.000       940.00      546.840      546.84 
        90005X WATERMAIN TEE (CUT-IN) 
        100MM 
 90005  MISC                           EACH       1.000      380.000      380.00       380.000       380.00      430.040      430.04 
        90005Y WATERMAIN TEE, 250MM X 
 90005  MISC                           EACH       1.000      290.000      290.00       290.000       290.00      363.400      363.40 
        90005Z WATERMAIN TEE, 250MM X 
 90008  MISC                           DAY       45.000      250.000    11250.00       250.000     11250.00      277.030    12466.35 
        90008A PORTABLE CHANGEABLE MES 
 90319  ABANDONING SEWER               M3       160.000       40.000     6400.00        40.000      6400.00       94.390    15102.40 
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 90365  QMP, BASE COURSES              MG     36650.000        0.260     9529.00         0.280     10262.00        0.260     9529.00 
 90421  QMP, AGGREGATE FOR CONCRETE PA M2     23750.000        0.200     4750.00         0.200      4750.00        0.220     5225.00 
 90590  PIPE GRATES                    EACH       3.000      650.000     1950.00       800.000      2400.00      665.000     1995.00 
 90712  TRAFFIC CONTROL, COVERING SIGN EACH       2.000       20.000       40.00        20.000        40.00       22.160       44.32 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     350.000        4.000     1400.00         4.000      1400.00        4.000     1400.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS     1400.000        2.000     2800.00         2.000      2800.00        2.000     2800.00 
 
                                     PROPOSAL TOTAL.......            3779501.95                 3822516.86               3897183.85 
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              STATE PROJECT(S):  1700-05-72                            LOCATION  23/GREEN        COUNTY 
                                 1700-05-73                                      CENTER AVE, CITY OF BRODHEAD - 25TH ST - 2ND 
                                                                                 STH 11 
                                                                                 GREEN COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
  BIDDER NO  2:  THE ZIGNEGO COMPANIES 
  BIDDER NO  3:  MCGUIRE, INC. 
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  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       I.D.     400.000        6.000     2400.00        10.000      4000.00        8.000     3200.00 
 20105  GRUBBING                       I.D.     400.000        6.000     2400.00        10.000      4000.00        6.000     2400.00 
 20330  REMOVING OLD CULVERTS          EACH      13.000      200.000     2600.00       150.000      1950.00      150.000     1950.00 
 20401  REMOVING PAVEMENT              S.Y.   20500.000        2.200    45100.00         0.500     10250.00        0.500    10250.00 
 20405  REMOVING CURB AND GUTTER       L.F.    6098.000        2.200    13415.60         2.000     12196.00        2.000    12196.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.    6705.000        2.200    14751.00         2.000     13410.00        2.000    13410.00 
 20408  REMOVING MASONRY               C.Y.      25.000       40.000     1000.00        40.000      1000.00       40.000     1000.00 
 20414  REMOVING MANHOLES              EACH      11.000      300.000     3300.00       335.000      3685.00      350.000     3850.00 
 20416  REMOVING INLETS                EACH      35.000      200.000     7000.00       143.000      5005.00      200.000     7000.00 
 20422  REMOVING CONCRETE BASES        EACH      12.000      100.000     1200.00       200.000      2400.00      150.000     1800.00 
 20496  SEALING PIPES                  EACH       3.000      300.000      900.00        50.000       150.00      200.000      600.00 
 20501  COMMON EXCAVATION              C.Y.   37330.000        4.740   176944.20         4.500    167985.00        4.500   167985.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     1200.000     1200.00      6000.000      6000.00     1000.000     1000.00 
        1700-05-72 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    24020.000        6.150   147723.00         5.750    138115.00        5.750   138115.00 
 30424  SALVAGED ASPHALTIC PAVEMENT, B TON     2160.000        6.000    12960.00         3.050      6588.00        5.750    12420.00 
 30426  BREAKER RUN STONE              TON    16980.000        5.800    98484.00         5.450     92541.00        5.450    92541.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     334.000        1.250      417.50         1.250       417.50        1.250      417.50 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       68.900      200.000    13780.00       200.000     13780.00      200.000    13780.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON      837.000       50.000    41850.00        50.000     41850.00       50.000    41850.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON      319.000       45.000    14355.00        45.000     14355.00       45.000    14355.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      740.000        1.000      740.00         1.000       740.00        1.000      740.00 
 41021  SALVAGED ASPHALTIC PAVEMENT, M S.Y.   19230.000        1.000    19230.00         3.050     58651.50        0.010      192.30 
 41103  ASPHALTIC SURFACE, DETOURS     TON     4150.000       26.500   109975.00        26.500    109975.00       26.500   109975.00 
 41106  ASPHALTIC SURFACE, TEMPORARY   TON       88.000       70.000     6160.00        70.000      6160.00       70.000     6160.00 
 41509  CONCRETE PAVEMENT, 9-INCH      S.Y.   42860.000       19.390   831055.40        20.450    876487.00       24.500  1050070.00 
 41519  H.E.S. CONCRETE PAVEMENT, 9-IN S.Y.     610.000       20.500    12505.00        32.000     19520.00       28.450    17354.50 
 41606  CONCRETE DRIVEWAY, 7-INCH      S.Y.    2515.000       24.850    62497.75        25.000     62875.00       31.300    78719.50 
 41665  CONCRETE PAVEMENT GAPS         EACH       5.000     1000.000     5000.00      1500.000      7500.00     1000.000     5000.00 
 52203  RCCP, CL III, 18-INCH          L.F.     116.000       25.000     2900.00        33.000      3828.00       31.000     3596.00 
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 52207  RCCP, CL III, 30-INCH          L.F.     688.000       40.000    27520.00        43.000     29584.00       48.500    33368.00 
 52260  RCCP, APRON ENDWALLS, 12-INCH  EACH       5.000      418.000     2090.00       200.000      1000.00      400.000     2000.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       4.000      486.000     1944.00       388.000      1552.00      450.000     1800.00 
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH       1.000      608.000      608.00       560.000       560.00      525.000      525.00 
 52268  RCCP, APRON ENDWALLS, 42-INCH  EACH       1.000     1028.000     1028.00       887.000       887.00      900.000      900.00 
 60123  CONCRETE CURB AND GUTTER, 30-I L.F.   15880.000        7.400   117512.00         8.800    139744.00        7.050   111954.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.     853.000        7.400     6312.20        15.000     12795.00        6.900     5885.70 
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.   74345.000        2.290   170250.05         2.410    179171.45        2.500   185862.50 
 60215  CONCRETE STEPS                 S.F.      30.000       40.000     1200.00        60.000      1800.00       50.000     1500.00 
 60601  RIPRAP                         C.Y.      45.000       40.000     1800.00        65.000      2925.00       60.000     2700.00 
 60825  REINF CONC PIPE, CLASS III, SS L.F.    2574.000       22.000    56628.00        25.000     64350.00       31.000    79794.00 
 60827  REINF CONC PIPE, CLASS III, SS L.F.    1920.000       25.000    48000.00        28.500     54720.00       31.000    59520.00 
 60829  REINF CONC PIPE, CLASS III, SS L.F.    3113.000       32.000    99616.00        31.500     98059.50       37.000   115181.00 
 60831  REINF CONC PIPE, CLASS III, SS L.F.    5096.000       40.000   203840.00        40.200    204859.20       48.500   247156.00 
 60833  REINF CONC PIPE, CLASS III, SS L.F.      49.000       55.000     2695.00        51.000      2499.00       55.000     2695.00 
 60834  REINF CONC PIPE, CLASS III, SS L.F.    1694.000       64.000   108416.00        61.500    104181.00       68.000   115192.00 
 61110  MANHOLES, TYPE 1               EACH      56.000      850.000    47600.00       875.000     49000.00      950.000    53200.00 
 61112  MANHOLES, TYPE 3               EACH       2.000     2000.000     4000.00      2032.000      4064.00     2200.000     4400.00 
 61122  INLETS, TYPE 3                 EACH      79.000      590.000    46610.00       419.000     33101.00      500.000    39500.00 
 61123  INLETS, TYPE 8                 EACH       5.000      800.000     4000.00       685.000      3425.00      750.000     3750.00 
 61151  MANHOLE COVERS, TYPE J         EACH      59.000      275.000    16225.00       220.000     12980.00      250.000    14750.00 
 61156  INLET COVERS, TYPE H-S         EACH      79.000      340.000    26860.00       302.000     23858.00      325.000    25675.00 
 61158  INLET COVERS, TYPE B-A         EACH       3.000      350.000     1050.00       317.000       951.00      350.000     1050.00 
 61170  INLET COVERS, TYPE MS          EACH       5.000      225.000     1125.00       224.000      1120.00      250.000     1250.00 
 61182  ADJUSTING MANHOLE COVERS       EACH      19.000      250.000     4750.00       100.000      1900.00      200.000     3800.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000      100.000      100.00       100.000       100.00        1.000        1.00 
        1700-05-72 
 61910  MOBILIZATION                   LS         1.000    51550.000    51550.00     57000.000     57000.00    28000.000    28000.00 
 62112  LANDMARK REF MONUMENTS & ALUMI EACH       2.000      150.000      300.00       350.000       700.00      500.000     1000.00 
 62301  CALCIUM CHLORIDE SURFACE TREAT TON       37.000      120.000     4440.00       300.000     11100.00      200.000     7400.00 
 62401  WATER                          MGAL     400.000       12.000     4800.00        15.200      6080.00       10.000     4000.00 
 62501  TOPSOIL                        S.Y.   27910.000        1.310    36562.10         1.250     34887.50        1.250    34887.50 
 62505  SALVAGED TOPSOIL               S.Y.   10100.000        0.500     5050.00         1.250     12625.00        1.250    12625.00 
 62702  MULCHING                       S.Y.   27100.000        0.120     3252.00         0.110      2981.00        0.120     3252.00 
 62811  EROSION BALES, DELIVERED       EACH     202.000        2.500      505.00         5.000      1010.00        2.500      505.00 
 62812  EROSION BALES, INSTALLED       EACH     202.000        2.500      505.00         5.000      1010.00        2.500      505.00 
 62815  SILT FENCE, DELIVERED          L.F.     785.000        3.000     2355.00         1.000       785.00        0.700      549.50 
 62816  SILT FENCE, INSTALLED          L.F.     785.000        3.000     2355.00         1.000       785.00        0.700      549.50 
 62817  SILT FENCE MAINTENANCE         L.F.    1560.000        0.010       15.60         0.010        15.60        0.010       15.60 
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 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000      100.000      300.00       175.000       525.00      100.000      300.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000      100.000      300.00        75.000       225.00      100.000      300.00 
 62870  INLET PROTECTION, TYPE A       EACH       5.000       50.000      250.00       100.000       500.00       50.000      250.00 
 62872  INLET PROTECTION, TYPE C       EACH      81.000       35.000     2835.00        30.000      2430.00       35.000     2835.00 
 62905  FERTILIZER, TYPE B             CWT.      25.000       25.000      625.00        25.000       625.00       25.000      625.00 
 63003  SEEDING, TEMPORARY             LB.      245.000        2.750      673.75         2.750       673.75        2.750      673.75 
 63009  SEEDING, MIXTURE NO. 20        LB.      160.000        4.000      640.00         4.510       721.60        4.000      640.00 
 63010  SEEDING, MIXTURE NO. 30        LB.      325.000        4.000     1300.00         4.980      1618.50        4.000     1300.00 
 63110  LAWN SOD                       S.Y.   10910.000        2.450    26729.50         2.490     27165.90        2.450    26729.50 
 63201  TREES,                         EACH      11.000      205.000     2255.00       400.000      4400.00      205.000     2255.00 
        HONEYLOCUST, SKYLINE, 2-INCH C 
 63202  TREES,                         EACH      11.000      205.000     2255.00       400.000      4400.00      205.000     2255.00 
        MAPLE, RED, SUNSET RED, 2-INCH 
 63203  TREES,                         EACH      15.000      205.000     3075.00       400.000      6000.00      205.000     3075.00 
        OAK, RED, 2-INCH CAL, B&B 
 63204  TREES,                         EACH      13.000      130.000     1690.00       400.000      5200.00      130.000     1690.00 
        LILAC, JAPANESE TREE "IVORY SI 
        HEIGHT, B&B 
 63205  TREES,                         EACH       7.000      130.000      910.00       300.000      2100.00      130.000      910.00 
        CRABAPPLE, SPRING SNOW, 5-FT H 
 63411  WOOD POSTS, 4X6-INCH X 14-FT.  EACH       2.000       48.000       96.00        48.000        96.00       48.000       96.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     716.000       15.000    10740.00        15.000     10740.00       15.000    10740.00 
 63822  MOVING SIGNS, TYPE II          EACH      36.000       25.000      900.00        25.000       900.00       25.000      900.00 
 63827  REMOVING SIGNS, TYPE II        EACH     164.000       11.000     1804.00        11.000      1804.00       11.000     1804.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH     102.000        4.000      408.00         4.000       408.00        4.000      408.00 
 64210  FIELD LABORATORY               LS         1.000     2000.000     2000.00      3000.000      3000.00      500.000      500.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     6000.000     6000.00      8500.000      8500.00     4000.000     4000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     2000.000     2000.00      2000.000      2000.00     2000.000     2000.00 
        1700-05-72 
 64313  TRAFFIC CONTROL, DRUMS         DAYS     765.000        1.250      956.25         1.250       956.25        1.250      956.25 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   24300.000        0.500    12150.00         0.500     12150.00        0.500    12150.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   48600.000        0.120     5832.00         0.120      5832.00        0.120     5832.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     300.000        0.250       75.00         0.250        75.00        0.250       75.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   21765.000        0.500    10882.50         0.500     10882.50        0.500    10882.50 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000      500.000      500.00       500.000       500.00      500.000      500.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS    8160.000        0.240     1958.40         0.240      1958.40        0.240     1958.40 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.      65.000        5.000      325.00         5.000       325.00        2.000      130.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   13370.000        0.430     5749.10         0.430      5749.10        0.520     6952.40 
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH       2.000      800.000     1600.00       800.000      1600.00      750.000     1500.00 
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 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     672.000        3.500     2352.00         3.500      2352.00        7.000     4704.00 
 64714  PVMT MRKNG, STOP LINE, 24-INCH L.F.     416.000        3.700     1539.20         3.700      1539.20        8.000     3328.00 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.    4350.000        3.400    14790.00         3.400     14790.00        3.300    14355.00 
 64722  PVMT MRKNG, CROSSWALK, 12-INCH L.F.     656.000        4.100     2689.60         4.100      2689.60        5.500     3608.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.    4825.000        2.500    12062.50         2.500     12062.50        2.750    13268.75 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.    1885.000        2.900     5466.50         2.900      5466.50        3.600     6786.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       1.000      200.000      200.00       200.000       200.00       95.000       95.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   38800.000        0.080     3104.00         0.080      3104.00        0.080     3104.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.    3350.000        0.900     3015.00         0.900      3015.00        0.900     3015.00 
 64911  TEMP PVMT MRKNG, STOP LINE, 18 L.F.      48.000        2.500      120.00         2.500       120.00        2.500      120.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.   10963.000        0.750     8222.25         0.750      8222.25        0.750     8222.25 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.     853.000        2.500     2132.50         2.500      2132.50        2.500     2132.50 
 65070  CONSTRUCTION STAKING, CONCRETE L.F.   10067.000        0.850     8556.95         0.850      8556.95        0.850     8556.95 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.    2930.000        5.100    14943.00         5.100     14943.00        5.100    14943.00 
 65229  NONMETALLIC CONDUIT, SCHEDULE  L.F.     595.000        5.600     3332.00         5.600      3332.00        5.600     3332.00 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH       5.000      525.000     2625.00       525.000      2625.00      525.000     2625.00 
 65401  CONCRETE BASES, TYPE 1         EACH       1.000      550.000      550.00       550.000       550.00      550.000      550.00 
 65403  CONCRETE BASES, TYPE 5         EACH       3.000      600.000     1800.00       600.000      1800.00      600.000     1800.00 
 65567  ELECTRICAL WIRE, LIGHTING, NO. L.F.    2000.000        0.550     1100.00         0.550      1100.00        0.550     1100.00 
 65568  ELECTRICAL WIRE, LIGHTING, NO. L.F.    8595.000        0.620     5328.90         0.620      5328.90        0.620     5328.90 
 65705  POLES, TYPE 5                  EACH       3.000     1140.000     3420.00      1140.000      3420.00     1140.000     3420.00 
 65907  LUMINAIRES, UTILITY, 400 WATTS EACH       3.000      330.000      990.00       330.000       990.00      330.000      990.00 
 65935  LUMNR ARMS TRUSS TYP 4 1/2-IN  EACH       3.000      290.000      870.00       290.000       870.00      290.000      870.00 
 66501  SAWING EXISTING PAVEMENT       L.F.    2791.000        0.800     2232.80         0.800      2232.80        1.000     2791.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.     618.000        2.250     1390.50         2.250      1390.50        2.200     1359.60 
 90004  MISC                           LS         1.000      800.000      800.00      1000.000      1000.00     1000.000     1000.00 
        90004A CRACK AND DAMAGE SURVEY 
        SQUARE HISTORIC MARKER 
 90004  MISC                           LS         1.000      800.000      800.00      1000.000      1000.00      300.000      300.00 
        90004B CRACK AND DAMAGE SURVEY 
        308 CENTER AVENUE 
 90004  MISC                           LS         1.000     1000.000     1000.00       725.000       725.00      500.000      500.00 
        90004C MODIFY EXISTING LIGHTIN 
        CONTROLLER 
 90005  MISC                           EACH       5.000      150.000      750.00       150.000       750.00      200.000     1000.00 
        90005A UTILITY LINE OPENINGS ( 
 90005  MISC                           EACH       1.000      350.000      350.00       250.000       250.00      400.000      400.00 
        90005B STORM SEWER TAP 
 90005  MISC                           EACH       5.000     7500.000    37500.00      1789.000      8945.00     3000.000    15000.00 
        90005C MANHOLE, TYPE SPECIAL 
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 90005  MISC                           EACH       1.000      300.000      300.00       195.000       195.00      350.000      350.00 
        90005D MANHOLE COVERS, TYPE SP 
 90005  MISC                           EACH       1.000      700.000      700.00       700.000       700.00      700.000      700.00 
        90005E REMOVE AND RE-INSTALL S 
        FLASHER 
 90005  MISC                           EACH      12.000      195.000     2340.00       195.000      2340.00      195.000     2340.00 
        90005F REMOVING STREET LIGHT P 
 90005  MISC                           EACH      20.000      550.000    11000.00       550.000     11000.00      550.000    11000.00 
        90005G CONCRETE BASES, TYPE 1, 
 90005  MISC                           EACH      20.000     1750.000    35000.00      1750.000     35000.00     1750.000    35000.00 
        90005H LIGHTING POLES, SPECIAL 
 90005  MISC                           EACH      20.000      670.000    13400.00       670.000     13400.00      670.000    13400.00 
        90005J LUMINAIRES, SPECIAL 
 90005  MISC                           EACH      36.000      125.000     4500.00       150.000      5400.00      100.000     3600.00 
        90005K ADJUSTING WATER VALVE C 
 90005  MISC                           EACH      75.000       84.000     6300.00        84.000      6300.00       84.000     6300.00 
        90005L TUBULAR STEEL SIGN POST 
 90005  MISC                           EACH      15.000       98.000     1470.00        98.000      1470.00       98.000     1470.00 
        90005M TUBULAR STEEL SIGN POST 
 90005  MISC                           EACH       1.000      110.000      110.00       110.000       110.00      110.000      110.00 
        90005N TUBULAR STEEL SIGN POST 
 90005  MISC                           EACH      12.000      800.000     9600.00       600.000      7200.00      700.000     8400.00 
        90005P TRASH RECEPTACLE 
 90005  MISC                           EACH      10.000      538.000     5380.00       454.950      4549.50      538.000     5380.00 
        90005Q BIKE RACK 
 90005  MISC                           EACH      13.000      653.000     8489.00      1500.000     19500.00      653.000     8489.00 
        90005R TREE GRATE 
 90030  MISC                           L.F.    2250.000        3.000     6750.00        14.000     31500.00        6.000    13500.00 
        90030A REMOVING STORM SEWER 
 90030  MISC                           L.F.      31.000       11.050      342.55        27.000       837.00       20.000      620.00 
        90030B CONCRETE CURB AND GUTTE 
        24-INCH, TYPE A 
 90030  MISC                           L.F.      10.000       11.050      110.50        25.000       250.00       20.000      200.00 
        90030C CONCRETE CURB AND GUTTE 
        24-INCH, TYPE D 
 90030  MISC                           L.F.     160.000       11.600     1856.00        23.000      3680.00       15.000     2400.00 
        90030D HAND FORMED CURB AND GU 
 90031  MISC                           S.F.     595.000       19.500    11602.50        20.000     11900.00       19.500    11602.50 
        90031A MODULAR BLOCK GRAVITY W 
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 90033  MISC                           S.Y.    2076.000       14.500    30102.00         5.000     10380.00       14.500    30102.00 
        90033A STORM SEWER TRENCH PATC 
 90365  QMP, BASE COURSES              TON    24020.000        0.200     4804.00         0.220      5284.40        0.220     5284.40 
 90401  QMP, PLACEMENT OFCONCRETE PAVE P.D.      24.000      600.000    14400.00       300.000      7200.00      500.000    12000.00 
 90421  QMP, AGGREGATE FOR CONCRETE PA S.Y.   43470.000        0.060     2608.20         0.100      4347.00        0.100     4347.00 
 90590  PIPE GRATES                    EACH      11.000     1090.000    11990.00      1040.000     11440.00     1000.000    11000.00 
 90591  TEMPORARY COVER PLATES         EACH       5.000       80.000      400.00       100.000       500.00       50.000      250.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      11.000       18.000      198.00        18.000       198.00       18.000      198.00 
 90712  TRAFFIC CONTROL, COVERING SIGN EACH       5.000       10.000       50.00        10.000        50.00       10.000       50.00 
 
                                     PROPOSAL TOTAL.......            3200962.35                 3277873.85               3440545.75 
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              STATE PROJECT(S):  6090-06-73                            LOCATION  14/DODGE        COUNTY 
                                 6090-06-74                                      MAIN STEET, CITY OF WAUPUN 
                                                                                 WATERTOWN STREET - STATE STREET 
                                                                                 STH 49 
              TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 
 
  BIDDER NO  1:  PTASCHINSKI CONSTRUCTION, INC. 
  BIDDER NO  2:  MUSSON BROS., INC. 
  BIDDER NO  3:  JAMES CAPE & SONS CO. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       I.D.      30.000       10.000      300.00        10.000       300.00       10.000      300.00 
 20105  GRUBBING                       I.D.      30.000       10.000      300.00        10.000       300.00       10.000      300.00 
 20401  REMOVING PAVEMENT              S.Y.   18800.000        2.500    47000.00         3.250     61100.00        3.250    61100.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.    5385.000        2.300    12385.50         2.900     15616.50        2.900    15616.50 
 20414  REMOVING MANHOLES              EACH      18.000       75.000     1350.00       175.000      3150.00      175.000     3150.00 
 20416  REMOVING INLETS                EACH      35.000       50.000     1750.00        75.000      2625.00       75.000     2625.00 
 20422  REMOVING CONCRETE BASES        EACH      10.000      250.000     2500.00        75.000       750.00       75.000      750.00 
 20501  COMMON EXCAVATION              C.Y.   20800.000        5.000   104000.00         5.320    110656.00        5.320   110656.00 
 21301  FINISHING ROADWAY              LS         1.000     1500.000     1500.00      1500.000      1500.00     7500.000     7500.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     9000.000        7.730    69570.00         6.900     62100.00        6.900    62100.00 
 30426  BREAKER RUN STONE              TON    21700.000        6.130   133021.00         5.900    128030.00        5.900   128030.00 
 30707  CONCRETE BASE COURSE, 7-INCH   S.Y.     250.000       25.000     6250.00        24.000      6000.00       25.000     6250.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      20.000       35.000      700.00         5.000       100.00        1.750       35.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON        8.700      200.000     1740.00       185.000      1609.50      200.000     1740.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON      140.000       63.000     8820.00        70.000      9800.00       63.000     8820.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL       90.000        1.000       90.00         1.000        90.00        1.000       90.00 
 41103  ASPHALTIC SURFACE, DETOURS     TON      250.000       72.300    18075.00        38.500      9625.00       72.300    18075.00 
 41509  CONCRETE PAVEMENT, 9-INCH      S.Y.   17400.000       23.090   401766.00        21.570    375318.00       21.570   375318.00 
 41519  H.E.S. CONCRETE PAVEMENT, 9-IN S.Y.     200.000       30.750     6150.00        28.000      5600.00       28.000     5600.00 
 41606  CONCRETE DRIVEWAY, 7-INCH      S.Y.     880.000       25.450    22396.00        24.350     21428.00       24.350    21428.00 
 41653  PAVEMENT TIES                  EACH     214.000        6.000     1284.00         7.000      1498.00        7.000     1498.00 
 41665  CONCRETE PAVEMENT GAPS         EACH       2.000     1500.000     3000.00      1500.000      3000.00     1500.000     3000.00 
 60123  CONCRETE CURB AND GUTTER, 30-I L.F.    5940.000        6.660    39560.40         5.950     35343.00        5.950    35343.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.     205.000       10.000     2050.00        24.500      5022.50       24.500     5022.50 
 60204  CONCRETE SIDEWALK, 4-INCH      S.F.   24550.000        2.000    49100.00         1.950     47872.50        1.950    47872.50 
 60721  ROCK EXCAVATION FOR STORM SEWE C.Y.     150.000       25.000     3750.00       125.000     18750.00      125.000    18750.00 
 60732  COMPOSITE PIPE STORM SEWER, 6- L.F.      52.000       27.000     1404.00        29.950      1557.40       29.950     1557.40 
 60825  REINF CONC PIPE, CLASS III, SS L.F.     955.000       31.000    29605.00        36.100     34475.50       36.100    34475.50 
 60826  REINF CONC PIPE, CLASS III, SS L.F.     184.000       33.000     6072.00        39.100      7194.40       39.100     7194.40 
 60827  REINF CONC PIPE, CLASS III, SS L.F.     591.000       35.400    20921.40        36.550     21601.05       36.550    21601.05 
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 60829  REINF CONC PIPE, CLASS III, SS L.F.    1482.000       40.500    60021.00        42.350     62762.70       42.350    62762.70 
 60831  REINF CONC PIPE, CLASS III, SS L.F.      91.000       49.500     4504.50        55.850      5082.35       55.850     5082.35 
 60834  REINF CONC PIPE, CLASS III, SS L.F.     251.000       73.250    18385.75        77.900     19552.90       77.900    19552.90 
 61110  MANHOLES, TYPE 1               EACH      16.000      825.000    13200.00       835.000     13360.00      835.000    13360.00 
 61112  MANHOLES, TYPE 3               EACH       5.000     1700.000     8500.00      1705.000      8525.00     1705.000     8525.00 
 61122  INLETS, TYPE 3                 EACH      38.000      500.000    19000.00       575.000     21850.00      575.000    21850.00 
 61151  MANHOLE COVERS, TYPE J         EACH      20.000      180.000     3600.00       280.000      5600.00      280.000     5600.00 
 61156  INLET COVERS, TYPE H-S         EACH      13.000      250.000     3250.00       358.000      4654.00      358.000     4654.00 
 61157  INLET COVERS, TYPE A-S         EACH       1.000      225.000      225.00       329.000       329.00      329.000      329.00 
 61167  INLET COVERS, TYPE H           EACH      23.000      250.000     5750.00       360.000      8280.00      360.000     8280.00 
 61910  MOBILIZATION                   LS         1.000    55150.000    55150.00     95000.000     95000.00   110640.000   110640.00 
 62301  CALCIUM CHLORIDE SURFACE TREAT TON       13.000      225.000     2925.00        20.000       260.00       20.000      260.00 
 62401  WATER                          MGAL      75.000       20.000     1500.00        18.000      1350.00       18.000     1350.00 
 62501  TOPSOIL                        S.Y.    1100.000        3.000     3300.00         4.000      4400.00        4.000     4400.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000      125.000      375.00       200.000       600.00      150.000      450.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      150.000      300.00       250.000       500.00      200.000      400.00 
 62870  INLET PROTECTION, TYPE A       EACH      18.000       30.000      540.00        50.000       900.00      100.000     1800.00 
 62905  FERTILIZER, TYPE B             CWT.       1.000      100.000      100.00        50.000        50.00       28.000       28.00 
 63103  WATERING SODDED AREAS          MGAL      20.000       50.000     1000.00        35.000       700.00       22.000      440.00 
 63111  EROSION CONTROL SOD            S.Y.    1100.000        3.000     3300.00         3.000      3300.00        2.600     2860.00 
 63403  WOOD POSTS, 4X4-INCH X 14-FT.  EACH      37.000       35.000     1295.00        48.000      1776.00       68.000     2516.00 
 63404  WOOD POSTS, 4X4-INCH X 16-FT.  EACH      18.000       45.000      810.00        54.000       972.00       75.000     1350.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     224.650       10.000     2246.50        13.750      3088.94       20.050     4504.23 
 63822  MOVING SIGNS, TYPE II          EACH      22.000       40.000      880.00        50.000      1100.00       75.000     1650.00 
 63827  REMOVING SIGNS, TYPE II        EACH      70.000       15.000     1050.00        20.000      1400.00       20.000     1400.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      35.000       15.000      525.00        20.000       700.00       20.000      700.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     8000.000     8000.00      5600.000      5600.00    10000.000    10000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     3400.000     3400.00      3995.000      3995.00     3400.000     3400.00 
        6090-06-73,74 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    4665.000        0.300     1399.50         0.750      3498.75        0.300     1399.50 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    5280.000        0.400     2112.00         0.500      2640.00        0.400     2112.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   10560.000        0.100     1056.00         0.100      1056.00        0.100     1056.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    8535.000        0.600     5121.00         0.300      2560.50        0.600     5121.00 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000     1490.000     1490.00      1000.000      1000.00     1490.000     1490.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   18200.000        0.500     9100.00         0.500      9100.00        0.420     7644.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     910.000        1.050      955.50         1.050       955.50        0.900      819.00 
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH       2.000      876.000     1752.00       876.000      1752.00      580.000     1160.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     180.000        4.500      810.00         4.500       810.00        4.000      720.00 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.    2880.000        3.000     8640.00         3.000      8640.00        3.600    10368.00 
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 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      10.000      160.000     1600.00       160.000      1600.00      145.000     1450.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       6.000      174.000     1044.00       174.000      1044.00      145.000      870.00 
 64770  PVMT MRKNG, DIAGONAL, 12-INCH, L.F.    3600.000        3.150    11340.00         3.150     11340.00        4.000    14400.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.    1560.000        2.000     3120.00         2.000      3120.00        4.000     6240.00 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.     240.000        5.000     1200.00         5.000      1200.00        4.500     1080.00 
 64786  PAVEMENT MARKING, PARKING STAL L.F.     630.000        3.000     1890.00         3.000      1890.00        4.500     2835.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    3030.000        0.700     2121.00         0.750      2272.50        0.700     2121.00 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.    2000.000        0.010       20.00         1.000      2000.00        0.010       20.00 
 65070  CONSTRUCTION STAKING, CONCRETE L.F.    3030.000        1.150     3484.50         2.500      7575.00        1.750     5302.50 
 65216  NONMETALLIC CONDUIT, SCHEDULE  L.F.     265.000        4.500     1192.50         3.530       935.45        4.500     1192.50 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.    1510.000        5.250     7927.50         4.060      6130.60        5.250     7927.50 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.    1495.000        5.600     8372.00         5.000      7475.00        5.600     8372.00 
 65235  CONDUIT, SPECIAL, 2-INCH       L.F.     265.000       34.000     9010.00         4.930      1306.45       34.000     9010.00 
 65237  CONDUIT, SPECIAL, 3-INCH       L.F.     197.000       38.000     7486.00         5.060       996.82       38.000     7486.00 
 65250  LOOP DETECTOR CONDUIT          L.F.    1175.000        3.500     4112.50         5.640      6627.00        3.500     4112.50 
 65255  LOOP DETECTOR SLOTS            L.F.     520.000       11.000     5720.00         4.450      2314.00       11.000     5720.00 
 65301  PULL BOXES, STEEL, 12X24-INCH  EACH      14.000      350.000     4900.00       242.460      3394.44      350.000     4900.00 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH      22.000      425.000     9350.00       331.990      7303.78      425.000     9350.00 
 65534  TRAFF SIGNAL CABLE, 19 CONDUCT L.F.    2090.000        1.530     3197.70         2.290      4786.10        1.530     3197.70 
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA L.F.    2680.000        0.550     1474.00         0.350       938.00        0.550     1474.00 
 65566  ELECTRICAL WIRE, LIGHTING, NO. L.F.    1930.000        0.500      965.00         0.290       559.70        0.500      965.00 
 65569  ELECTRICAL WIRE, LIGHTING, NO. L.F.    2450.000        0.750     1837.50         0.570      1396.50        0.750     1837.50 
 65570  ELECTRICAL WIRE, LIGHTING, NO. L.F.    1660.000        0.850     1411.00         0.730      1211.80        0.850     1411.00 
 65571  ELECTRICAL WIRE, LIGHTING, NO. L.F.    9525.000        1.010     9620.25         0.790      7524.75        1.010     9620.25 
 65580  LOOP DETECTOR LEAD IN CABLE    L.F.    2105.000        1.000     2105.00         0.540      1136.70        1.000     2105.00 
 65585  LOOP DETECTOR WIRE             L.F.    2660.000        0.870     2314.20         0.360       957.60        0.870     2314.20 
 65645  ELEC SERV MAIN LUGS ONLY METER LS         1.000      550.000      550.00       391.500       391.50      550.000      550.00 
        PEDESTAL, CABINET M1 
 65646  ELEC SERV MAIN LUGS ONLY METER LS         1.000      550.000      550.00       391.500       391.50      550.000      550.00 
        PEDESTAL, CABINET M2 
 66501  SAWING EXISTING PAVEMENT       L.F.    1404.000        1.500     2106.00         0.700       982.80        0.750     1053.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.     905.000        2.500     2262.50         1.500      1357.50        1.950     1764.75 
 90004  MISC                           LS         1.000     2875.000     2875.00      1100.000      1100.00     2875.000     2875.00 
        90004A MODIFYING TRAFFIC SIGNA 
        INTERSECTION MAIN ST. & MADISO 
 90004  MISC                           LS         1.000     3000.000     3000.00     10000.000     10000.00    10000.000    10000.00 
        90004B CRACK & DAMAGE SURVEY 
 90005  MISC                           EACH       7.000      625.000     4375.00       690.500      4833.50      690.500     4833.50 
        90005AA NEW GATE VALVE AND ROA 
        DIA 
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 90005  MISC                           EACH     120.000        4.000      480.00         4.250       510.00        4.250      510.00 
        90005B EROSION CONTROL, FILTER 
        DELIVERED 
 90005  MISC                           EACH      14.000      870.000    12180.00       940.250     13163.50      940.250    13163.50 
        90005BB NEW GATE VALVE AND ROA 
        DIA 
 90005  MISC                           EACH     120.000        2.500      300.00         4.250       510.00        4.250      510.00 
        90005C EROSION CONTROL, FILTER 
        INSTALLED 
 90005  MISC                           EACH       1.000      245.000      245.00       355.750       355.75      355.750      355.75 
        90005CC DUCTILE IRON CROSS, 10 
 90005  MISC                           EACH      60.000        2.000      120.00         1.750       105.00        1.750      105.00 
        90005D EROSION CONTROL, FILTER 
        MAINTENANCE 
 90005  MISC                           EACH       4.000      280.000     1120.00       434.850      1739.40      434.850     1739.40 
        90005DD DUCTILE IRON CROSS, 10 
 90005  MISC                           EACH       2.000      240.000      480.00       375.000       750.00      375.000      750.00 
        90005E INLET COVERS, SPECIAL 
 90005  MISC                           EACH       3.000      190.000      570.00       253.000       759.00      253.000      759.00 
        90005EE DUCTILE IRON TEE, 10"X 
 90005  MISC                           EACH      13.000     1875.000    24375.00      1270.000     16510.00     1875.000    24375.00 
        90005F STANDARD ROADWAY LIGHTI 
 90005  MISC                           EACH       5.000      185.000      925.00       263.500      1317.50      263.500     1317.50 
        90005FF DUCTILE IRON TEE, 10"X 
 90005  MISC                           EACH      25.000     6370.000   159250.00      6600.000    165000.00     6370.000   159250.00 
        90005G ORNAMENTAL ROADWAY LIGH 
 90005  MISC                           EACH       1.000      180.000      180.00       245.000       245.00      245.000      245.00 
        90005GG DUCTILE IRON TEE, 10"X 
 90005  MISC                           EACH       4.000     1280.000     5120.00      1225.000      4900.00     1280.000     5120.00 
        90005H ORNAMENTAL LUMINAIRE AN 
        REPLACEMENT 
 90005  MISC                           EACH       3.000      150.000      450.00       226.750       680.25      226.750      680.25 
        90005HH DUCTILE IRON TEE, 8"X6 
 90005  MISC                           EACH      10.000      575.000     5750.00       361.000      3610.00      575.000     5750.00 
        90005J LIGHTING PULL BOX 
 90005  MISC                           EACH       4.000     1600.000     6400.00      1500.000      6000.00     1500.000     6000.00 
        90005JJ MISC DUCTILE IRON FITT 
        CONNECTION TO EXISTING PIPING, 
 90005  MISC                           EACH       4.000       35.000      140.00       400.000      1600.00       35.000      140.00 
        90005K RELOCATED LUMINAIRE 
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 90005  MISC                           EACH      11.000     1700.000    18700.00      1300.000     14300.00     1300.000    14300.00 
        90005KK MISC DUCTILE IRON FITT 
        CONNECTION TO EXISTING PIPING, 
 90005  MISC                           EACH      13.000      105.000     1365.00       246.150      3199.95      105.000     1365.00 
        90005L MODIFIED POLE WIRING 
 90005  MISC                           EACH       1.000      300.000      300.00       250.000       250.00      250.000      250.00 
        90005LL INSTALL NEW ROAD BOX O 
        EXISTING VALVE 
 90005  MISC                           EACH      36.000      350.000    12600.00       116.500      4194.00      350.000    12600.00 
        90005M REMOVING LIGHTING UNITS 
 90005  MISC                           EACH      30.000      150.000     4500.00       251.500      7545.00      251.500     7545.00 
        90005MM WATER SERVICE CORP., C 
        BOX, 1" DIAMETER 
 90005  MISC                           EACH      16.000       75.000     1200.00        36.000       576.00       75.000     1200.00 
        90005N REMOVING PULL BOXES 
 90005  MISC                           EACH       2.000      285.000      570.00       413.750       827.50      413.750      827.50 
        90005NN WATER SERVICE CORP., C 
        BOX, 1-1/2" DIAMETER 
 90005  MISC                           EACH       4.000      150.000      600.00        36.250       145.00      150.000      600.00 
        90005P REMOVING MAST ARMS 
 90005  MISC                           EACH       1.000     3000.000     3000.00       700.000       700.00      700.000      700.00 
        90005PP ABANDONING VAULTS 
 90005  MISC                           EACH       8.000       25.000      200.00        36.250       290.00       25.000      200.00 
        90005Q REMOVING LUMINAIRES 
 90005  MISC                           EACH      32.000       20.000      640.00       200.000      6400.00      200.000     6400.00 
        90005QQ WASHED STONE INLET SED 
        BARRIER 
 90005  MISC                           EACH       2.000      300.000      600.00        67.000       134.00      300.000      600.00 
        90005R REMOVING TRAFFIC SIGNAL 
 90005  MISC                           EACH       1.000     1000.000     1000.00       782.000       782.00     1000.000     1000.00 
        90005S RELOCATED TRAFFIC SIGNA 
 90005  MISC                           EACH       2.000     5700.000    11400.00      3017.500      6035.00     5700.000    11400.00 
        90005T LIGHTING CONTROL CABINE 
 90005  MISC                           EACH       7.000     1375.000     9625.00      1870.750     13095.25     1870.750    13095.25 
        90005U NEW SANITARY SEWER MANH 
 90005  MISC                           EACH       4.000      690.000     2760.00      1510.750      6043.00     1510.750     6043.00 
        90005V EXISTING SANITARY SEWER 
        MODIFICATION 
 90005  MISC                           EACH       1.000      690.000      690.00      1078.000      1078.00     1078.000     1078.00 
        90005W INSTALL NEW CASTING & S 
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        EXISTING SANITARY MANHOLE 
 90005  MISC                           EACH      29.000       80.000     2320.00        87.800      2546.20       87.800     2546.20 
        90005X SANITARY WYE FITTING, 8 
 90005  MISC                           EACH      14.000      100.000     1400.00       109.400      1531.60      109.400     1531.60 
        90005Y SANITARY WYE FITTING, 1 
 90005  MISC                           EACH       7.000     1700.000    11900.00      2045.000     14315.00     2045.000    14315.00 
        90005Z NEW FIRE HYDRANT WITH A 
        IN ROAD BOX 
 90030  MISC                           L.F.     460.000       12.000     5520.00        11.000      5060.00       11.000     5060.00 
        90030A REMOVING STORM SEWER, 1 
 90030  MISC                           L.F.      40.000       12.000      480.00        15.000       600.00       15.000      600.00 
        90030B REMOVING STORM SEWER, 1 
 90030  MISC                           L.F.    5085.000        6.750    34323.75         6.100     31018.50        6.750    34323.75 
        90030C CABLE IN DUCT: 3 COND # 
        #6 GROUND IN 1.25" DUCT 
 90030  MISC                           L.F.    1977.000       34.550    68305.35        32.800     64845.60       32.800    64845.60 
        90030D REMOVE & REPLACE SANITA 
        PIPE, ABS TRUSS, 8" DIAMETER 
 90030  MISC                           L.F.      62.000       33.000     2046.00        32.950      2042.90       32.950     2042.90 
        90030E NEW SANITARY SEWER PIPE 
        TRUSS, 8" DIAMETER 
 90030  MISC                           L.F.     437.000       38.350    16758.95        37.800     16518.60       37.800    16518.60 
        90030F REMOVE & REPLACE SANITA 
        PIPE, ABS TRUSS, 10" DIAMETER 
 90030  MISC                           L.F.      48.000       48.350     2320.80        62.400      2995.20       62.400     2995.20 
        90030G REMOVE & REPLACE SANITA 
        PIPE, ABS TRUSS, 12" DIAMETER 
 90030  MISC                           L.F.      57.000       79.700     4542.90        71.000      4047.00       71.000     4047.00 
        90030H REMOVE & REPLACE SANITA 
        PIPE, ABS TRUSS, 15" DIAMETER 
 90030  MISC                           L.F.    1326.000       41.000    54366.00        33.400     44288.40       33.400    44288.40 
        90030J SANITARY LATERAL PIPE, 
        TRENCH, ABS, 6" DIAMETER 
 90030  MISC                           L.F.     442.000       28.000    12376.00        21.000      9282.00       21.000     9282.00 
        90030K SANITARY LATERAL PIPE, 
        TRENCH, ABS, 6" DIAMETER 
 90030  MISC                           L.F.    2581.000        1.000     2581.00         1.400      3613.40        1.400     3613.40 
        90030L PIPE TELEVISING 
 90030  MISC                           L.F.     885.000       35.900    31771.50        35.650     31550.25       35.650    31550.25 
        90030M DUCTILE IRON CLASS 52 W 
        WITH POLYETHYLENE WRAP, 8" DIA 
 90030  MISC                           L.F.    2765.000       38.700   107005.50        39.500    109217.50       39.500   109217.50 
        90030N DUCTILE IRON CLASS 52 W 
        WITH POLYETHYLENE WRAP, 10" DI 
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 90030  MISC                           L.F.      84.000       31.000     2604.00        31.500      2646.00       31.500     2646.00 
        90030P DUCTILE IRON CLASS 52 H 
        LEAD WITH POLYETHYLENE WRAP, 6 
 90030  MISC                           L.F.      16.000      290.000     4640.00       615.000      9840.00      615.000     9840.00 
        90030Q BORE & JACK CASING PIPE 
        REINFORCED CONCRETE PIPE, CLAS 
 90030  MISC                           L.F.     778.000       32.500    25285.00        33.650     26179.70       33.650    26179.70 
        90030R WATER SERVICE, SEPARATE 
        1" DIAMETER 
 90030  MISC                           L.F.     354.000       28.000     9912.00        21.800      7717.20       21.800     7717.20 
        90030S WATER SERVICE, COMMON T 
        1" DIAMETER 
 90030  MISC                           L.F.      15.000       35.250      528.75        45.500       682.50       45.500      682.50 
        90030T WATER SERVICE, SEPARATE 
        1-1/2" DIAMETER 
 90030  MISC                           L.F.      20.000       31.500      630.00        34.500       690.00       34.500      690.00 
        90030U WATER SERVICE, COMMON T 
        1-1/2" DIAMETER 
 90030  MISC                           L.F.       5.000      100.000      500.00       150.000       750.00      150.000      750.00 
        90030V DUCTILE IRON CLASS 52 W 
        SERVICE W/ POLY WRAP, SEP TREN 
 90031  MISC                           S.F.   19600.000        2.750    53900.00         2.450     48020.00        2.450    48020.00 
        90031A CONCRETE SIDEWALK, 4-IN 
        SPECIAL 
 90031  MISC                           S.F.    1000.000        2.000     2000.00         2.250      2250.00        2.250     2250.00 
        90031B POLYSTYRENE INSULATION 
 90034  MISC                           C.Y.      75.000       25.000     1875.00       150.000     11250.00      150.000    11250.00 
        90034A ROCK EXCAVATION FOR SAN 
        WATER 
 90035  MISC                           TON     3000.000        5.000    15000.00         6.300     18900.00        6.300    18900.00 
        90035A GRANULAR BACKFILL FOR S 
        AND WATER 
 90545  CONCRETE COLLAR                EACH       2.000      200.000      400.00       250.000       500.00      250.000      500.00 
 90030  MISC                           L.F.       5.000      100.000      500.00       165.000       825.00      165.000      825.00 
        90030W DUCTILE IRON CLASS 52 W 
        SERVICE W/ POLY WRAP, SEP TREN 
 20405  REMOVING CURB AND GUTTER       L.F.     290.000        3.000      870.00         3.000       870.00        5.000     1450.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.     200.000        1.000      200.00         1.500       300.00        1.000      200.00 
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      185.000      370.00       185.000       370.00      250.000      500.00 
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 64793  REMOVING PAVEMENT MARKINGS, AR EACH       4.000       65.000      260.00        50.000       200.00       65.000      260.00 
 65401  CONCRETE BASES, TYPE 1         EACH       5.000      450.000     2250.00       321.860      1609.30      450.000     2250.00 
 65402  CONCRETE BASES, TYPE 2         EACH       3.000      650.000     1950.00       314.500       943.50      650.000     1950.00 
 65418  CONCRETE CONTROL CABINET BASES EACH       1.000      650.000      650.00       560.000       560.00      650.000      650.00 
 65425  PEDESTAL BASES                 EACH       5.000       95.000      475.00       129.350       646.75       95.000      475.00 
 65430  TRNSFRMR BASE STD, 11 1/2-IN B EACH       3.000      202.000      606.00       261.780       785.34      202.000      606.00 
 65526  TRAFF SIGNAL CABLE, 7 CONDUCTO L.F.     300.000        1.070      321.00         1.200       360.00        1.070      321.00 
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000      625.000      625.00       400.000       400.00      625.000      625.00 
        STH 49 & GATEWY/SHALER INTERSE 
 65702  POLES, TYPE 2                  EACH       1.000      890.000      890.00       817.350       817.35      890.000      890.00 
 65703  POLES, TYPE 3                  EACH       1.000     1097.000     1097.00      1010.000      1010.00     1097.000     1097.00 
 65704  POLES, TYPE 4                  EACH       1.000      658.000      658.00       600.450       600.45      658.000      658.00 
 65732  TRAFF SIGNAL STANDARDS, ALUMIN EACH       4.000      177.000      708.00       186.650       746.60      177.000      708.00 
 65733  TRAFF SIGNAL STANDARDS, ALUMIN EACH       1.000      182.000      182.00       156.650       156.65      182.000      182.00 
 65802  TROMBONE ARMS, 15-FOOT         EACH       2.000      533.000     1066.00       529.950      1059.90      533.000     1066.00 
 65826  TRAFFIC SIGNAL FACES, 3-12 INC EACH       8.000      218.000     1744.00       252.800      2022.40      218.000     1744.00 
 65828  TRAFFIC SIGNAL FACES, 5-12 INC EACH       2.000      324.000      648.00       349.200       698.40      324.000      648.00 
 65831  TRAFFIC SIGNAL FACES, 5-12 INC EACH       2.000      324.000      648.00       349.200       698.40      324.000      648.00 
 65846  PEDESTRIAN SIGNAL FACES, 12-IN EACH       8.000      160.000     1280.00       153.580      1228.64      160.000     1280.00 
 65849  PEDESTRIAN PUSH BUTTONS        EACH       8.000       58.000      464.00        51.150       409.20       58.000      464.00 
 65850  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      650.000      650.00       593.400       593.40      650.000      650.00 
        STH 49 & GATEWAY/SHALER INTERS 
 65905  LUMINAIRES, UTILITY, 250 WATTS EACH       2.000      220.000      440.00       288.680       577.36      220.000      440.00 
 65927  LUMINAIRE ARMS, SINGLE MEMBER, EACH       2.000      118.000      236.00       111.400       222.80      118.000      236.00 
 90004  MISC                           LS         1.000     2000.000     2000.00      1200.000      1200.00     2000.000     2000.00 
        90004C TRAFFIC CONTROL, STH49 
        SHALER DRIVE INTERSECTION 
 90005  MISC                           EACH       1.000     8130.000     8130.00      8400.000      8400.00     8130.000     8130.00 
        90005RR TRAFFIC SIGNAL CONTROL 
        ACTUATED, 8-PHASE 
 90338  GRADING, SHAPING & FINISHING   LS         1.000     1500.000     1500.00      1500.000      1500.00     1500.000     1500.00 
        STH 49 & GATEWAY/SHALER INTERS 
 90779  SIGNAL CONTROLLER TRAINING     LS         1.000      275.000      275.00       275.000       275.00      275.000      275.00 
 
                                     PROPOSAL TOTAL.......            2169332.70                 2192140.07               2281676.38 
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              STATE PROJECT(S):  1032-01-72                            LOCATION  51/RACINE       COUNTY 
                                                                                 N RACINE CNTY LINE - S RACINE CNTY LINE 
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 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     3000.000     3000.00      3000.000      3000.00        0.000        0.00 
        923+24 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000     3000.000     3000.00      3000.000      3000.00        0.000        0.00 
        923+25 
 20353  REMOVING OLD BRIDGE, STATION   LS         1.000     3000.000     3000.00      3000.000      3000.00        0.000        0.00 
        1002+67 
 20354  REMOVING OLD BRIDGE, STATION   LS         1.000     3000.000     3000.00      3000.000      3000.00        0.000        0.00 
        1002+68 
 20355  REMOVING OLD BRIDGE, STATION   LS         1.000     3000.000     3000.00      3000.000      3000.00        0.000        0.00 
        1055+30 
 20356  REMOVING OLD BRIDGE, STATION   LS         1.000     3000.000     3000.00      3000.000      3000.00        0.000        0.00 
        1055+31 
 20357  REMOVING OLD BRIDGE, STATION   LS         1.000     3000.000     3000.00      3000.000      3000.00        0.000        0.00 
        1240+63 
 20358  REMOVING OLD BRIDGE, STATION   LS         1.000     3000.000     3000.00      3000.000      3000.00        0.000        0.00 
        1240+64 
 20359  REMOVING OLD BRIDGE, STATION   LS         1.000     3000.000     3000.00      3000.000      3000.00        0.000        0.00 
        710+72 
 20360  REMOVING OLD BRIDGE, STATION   LS         1.000     3000.000     3000.00      3000.000      3000.00        0.000        0.00 
        710+73 
 20361  REMOVING OLD BRIDGE, STATION   LS         1.000     3000.000     3000.00      3000.000      3000.00        0.000        0.00 
        763+75 
 20362  REMOVING OLD BRIDGE, STATION   LS         1.000     3000.000     3000.00      3000.000      3000.00        0.000        0.00 
        763+76 
 20363  REMOVING OLD BRIDGE, STATION   LS         1.000     3000.000     3000.00      3000.000      3000.00        0.000        0.00 
        861+51 
 20364  REMOVING OLD BRIDGE, STATION   LS         1.000     3000.000     3000.00      3000.000      3000.00        0.000        0.00 
        861+52 
 20365  REMOVING OLD BRIDGE, STATION   LS         1.000     3000.000     3000.00      3000.000      3000.00        0.000        0.00 
        754+85 
 20366  REMOVING OLD BRIDGE, STATION   LS         1.000     3000.000     3000.00      3000.000      3000.00        0.000        0.00 
        754+86 
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 20367  REMOVING OLD BRIDGE, STATION   LS         1.000    37500.000    37500.00     37500.000     37500.00        0.000        0.00 
        10+79 
 20368  REMOVING OLD BRIDGE, STATION   LS         1.000    28000.000    28000.00     28000.000     28000.00        0.000        0.00 
        127+58 
 20369  REMOVING OLD BRIDGE, STATION   LS         1.000    22000.000    22000.00     22000.000     22000.00        0.000        0.00 
        126+08 
 20401  REMOVING PAVEMENT              S.Y.    1783.000        8.000    14264.00        10.200     18186.60        0.000        0.00 
 20411  REMOVING GUARDRAIL             L.F.   20634.000        1.250    25792.50         1.250     25792.50        0.000        0.00 
 20416  REMOVING INLETS                EACH       2.000      300.000      600.00       300.000       600.00        0.000        0.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.    1467.000        6.710     9843.57         6.710      9843.57        0.000        0.00 
 20421  REMOVING ASPHALTIC SURFACE, MI TON   127540.000        7.600   969304.00         7.600    969304.00        0.000        0.00 
 20422  REMOVING CONCRETE BASES        EACH       3.000      215.000      645.00       215.000       645.00        0.000        0.00 
 20423  REMOVING CONCRETE SLOPE PAVING S.Y.     566.000       10.000     5660.00        33.000     18678.00        0.000        0.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     3500.000     3500.00      3500.000      3500.00        0.000        0.00 
        B-51-36 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000    35000.000    35000.00     35000.000     35000.00        0.000        0.00 
        B-51-37 
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000    17180.000    17180.00     17180.000     17180.00        0.000        0.00 
 21301  FINISHING ROADWAY              LS         1.000    20000.000    20000.00      1000.000      1000.00        0.000        0.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     8600.000       15.000   129000.00        14.000    120400.00        0.000        0.00 
 30820  BASE PATCHING, CONCRETE        S.Y.   26650.000       35.000   932750.00        38.100   1015365.00        0.000        0.00 
 30822  SPECIAL HE STRENGTH BASE PATCH S.Y.    2401.000       72.000   172872.00        47.950    115127.95        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.   63385.000        1.400    88739.00         1.400     88739.00        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON   133977.000        0.850   113880.45         0.850    113880.45        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     4823.000      177.000   853671.00       177.000    853671.00        0.000        0.00 
 40725  ASPHALTIC CONCRETE PAVEMENT, T TON   133977.000       27.060  3625417.62        27.060   3625417.62        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    85750.000        1.000    85750.00         1.000     85750.00        0.000        0.00 
 41106  ASPHALTIC SURFACE, TEMPORARY   TON     2009.000      226.360   454757.24       226.360    454757.24        0.000        0.00 
 41653  PAVEMENT TIES                  EACH   16684.000        4.000    66736.00         4.850     80917.40        0.000        0.00 
 41654  DOWEL BARS                     EACH   59157.000        7.700   455508.90         6.850    405225.45        0.000        0.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.    1025.200      414.000   424432.80       414.000    424432.80        0.000        0.00 
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     4800.000     4800.00      4800.000      4800.00        0.000        0.00 
        B-51-31 
 50233  EXPANSION DEVICE, STRUCTURE    LS         1.000    12000.000    12000.00     12000.000     12000.00        0.000        0.00 
        B-51-36 
 50234  EXPANSION DEVICE, STRUCTURE    LS         1.000    12000.000    12000.00     12000.000     12000.00        0.000        0.00 
        B-51-37 
 50250  CONC MASONRY ANCHORS, TYPE L,  EACH     328.000       15.000     4920.00         9.600      3148.80        0.000        0.00 
 50251  CONC MASONRY ANCHORS, TYPE L,  EACH      64.000       10.000      640.00        10.000       640.00        0.000        0.00 
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 50254  CONC MASONRY ANCHORS, TYPE L,  EACH      48.000       12.000      576.00        12.000       576.00        0.000        0.00 
 50261  CONC MASONRY ANCHORS, TYPE S,  EACH     128.000       30.000     3840.00        30.000      3840.00        0.000        0.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    3644.000        1.750     6377.00         1.750      6377.00        0.000        0.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     3860.000        1.000     3860.00         1.000      3860.00        0.000        0.00 
 50511  COATED HIGH STR BAR STL REINF, LB.   226216.000        0.560   126680.96         0.560    126680.96        0.000        0.00 
 50601  STRUCTURAL CARBON STEEL        LB.    12880.000        1.650    21252.00         1.650     21252.00        0.000        0.00 
 50606  HIGH STRENGTH STRUCTURAL STEEL LB.    31700.000        1.650    52305.00         1.650     52305.00        0.000        0.00 
 50630  WELDED STUD SHEAR CONNECTORS,  EACH    4386.000        2.200     9649.20         2.200      9649.20        0.000        0.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      28.000      280.000     7840.00       280.000      7840.00        0.000        0.00 
        B-51-31 
 50650  FIXED BEARING ASSEMBLIES, STRU EACH       1.000      710.000      710.00       710.000       710.00        0.000        0.00 
        B-51-36 
 50651  FIXED BEARING ASSEMBLIES, STRU EACH       1.000      710.000      710.00       710.000       710.00        0.000        0.00 
        B-51-37 
 50660  EXPANSION BEARING ASSEMBLIES,  EACH       3.000      750.000     2250.00       750.000      2250.00        0.000        0.00 
        B-51-36 
 50661  EXPANSION BEARING ASSEMBLIES,  EACH       3.000      750.000     2250.00       750.000      2250.00        0.000        0.00 
        B-51-37 
 50816  TREATED TIMBER PILING, DELIVER L.F.    1060.000        9.000     9540.00         9.000      9540.00        0.000        0.00 
 50820  TREATED TIMBER PILING, DRIVEN  L.F.    1060.000       14.000    14840.00        14.000     14840.00        0.000        0.00 
 50830  TREATED TIMBER TEST PILING, ST LS         1.000      100.000      100.00       100.000       100.00        0.000        0.00 
        B-51-36 
 50831  TREATED TIMBER TEST PILING, ST LS         1.000      100.000      100.00       100.000       100.00        0.000        0.00 
        B-51-37 
 50903  PREPARATION, DECKS, TYPE 1     S.Y.    1339.000       55.000    73645.00        55.000     73645.00        0.000        0.00 
 50904  PREPARATION, DECKS, TYPE 2     S.Y.     893.000       50.000    44650.00        50.000     44650.00        0.000        0.00 
 50905  CLEANING, DECKS                S.Y.    2796.000        4.000    11184.00         4.000     11184.00        0.000        0.00 
 50910  JOINT REPAIR                   S.Y.     309.000      400.000   123600.00       400.000    123600.00        0.000        0.00 
 50915  CONCRETE SURFACE REPAIR        S.F.    4032.000       50.000   201600.00        50.000    201600.00        0.000        0.00 
 50920  FULL DEPTH DECK REPAIR         S.Y.      53.000      200.000    10600.00       200.000     10600.00        0.000        0.00 
 50925  CONCRETE MASONRY, OVERLAY, DEC C.Y.     155.700      425.000    66172.50       425.000     66172.50        0.000        0.00 
 51706  PAINTING, EPOXY SYSTEM, STRUCT LS         1.000     9155.000     9155.00      9155.000      9155.00        0.000        0.00 
        B-51-36 
 51707  PAINTING, EPOXY SYSTEM, STRUCT LS         1.000     9340.000     9340.00      9340.000      9340.00        0.000        0.00 
        B-51-37 
 52201  RCCP, CL III, 12-INCH          L.F.       6.000      300.000     1800.00       200.000      1200.00        0.000        0.00 
 52203  RCCP, CL III, 18-INCH          L.F.     125.000      150.000    18750.00       120.000     15000.00        0.000        0.00 
 60303  CONCRETE BARRIER, DOUBLE-FACED L.F.     591.000      150.000    88650.00        90.250     53337.75        0.000        0.00 
 60304  CONCRETE BARRIER, TRANSITION S L.F.     105.000      220.000    23100.00       115.200     12096.00        0.000        0.00 
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 60305  TEMP PRECAST CONC BARR, CONTR  L.F.   12100.000        7.000    84700.00         7.000     84700.00        0.000        0.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.   27140.000        3.250    88205.00         3.250     88205.00        0.000        0.00 
 60404  SLOPE PAVING, CONCRETE         S.Y.     433.000       50.000    21650.00        50.000     21650.00        0.000        0.00 
 60601  RIPRAP                         C.Y.     200.000       70.000    14000.00        70.000     14000.00        0.000        0.00 
 61123  INLETS, TYPE 8                 EACH       2.000     2000.000     4000.00      3500.000      7000.00        0.000        0.00 
 61124  INLETS, TYPE 9                 EACH       1.000     5000.000     5000.00      4000.000      4000.00        0.000        0.00 
 61170  INLET COVERS, TYPE MS          EACH       4.000      400.000     1600.00       260.000      1040.00        0.000        0.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     544.000       32.000    17408.00        32.000     17408.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     631.500       13.000     8209.50        13.000      8209.50        0.000        0.00 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       1.000      600.000      600.00       600.000       600.00        0.000        0.00 
 61416  SALVAGED GUARD FENCE, STEEL BE L.F.      80.000       10.000      800.00        10.000       800.00        0.000        0.00 
 61432  ADJUSTING STEEL PLATE BEAM GUA L.F.     450.000        7.000     3150.00         7.000      3150.00        0.000        0.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH      20.000      150.000     3000.00       150.000      3000.00        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      19.000     2150.000    40850.00      2150.000     40850.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000  1575000.000  1575000.00   1667702.000   1667702.00        0.000        0.00 
 62203  ASPHALTIC FLUMES               S.Y.     200.000       30.000     6000.00        30.000      6000.00        0.000        0.00 
 62501  TOPSOIL                        S.Y.   14742.000        3.000    44226.00         4.050     59705.10        0.000        0.00 
 62815  SILT FENCE, DELIVERED          L.F.   23789.000        0.750    17841.75         0.750     17841.75        0.000        0.00 
 62816  SILT FENCE, INSTALLED          L.F.   23789.000        1.000    23789.00         1.000     23789.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         L.F.    1000.000        0.250      250.00         0.250       250.00        0.000        0.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      150.000      150.00       150.000       150.00        0.000        0.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      200.000      400.00       200.000       400.00        0.000        0.00 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.   14742.000        0.650     9582.30         0.650      9582.30        0.000        0.00 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.   14742.000        0.600     8845.20         0.600      8845.20        0.000        0.00 
 62871  INLET PROTECTION, TYPE B       EACH       3.000       40.000      120.00        40.000       120.00        0.000        0.00 
 62905  FERTILIZER, TYPE B             CWT.      10.000       28.000      280.00        28.000       280.00        0.000        0.00 
 63010  SEEDING, MIXTURE NO. 30        LB.      270.000        5.250     1417.50         5.250      1417.50        0.000        0.00 
 63305  DELINEATORS                    EACH     100.000        3.000      300.00         3.000       300.00        0.000        0.00 
 63310  DELINEATOR BRACKETS            EACH     100.000       10.000     1000.00        10.000      1000.00        0.000        0.00 
 63404  WOOD POSTS, 4X4-INCH X 16-FT.  EACH      15.000       48.000      720.00        48.000       720.00        0.000        0.00 
 63413  WOOD POSTS, 4X6-INCH X 18-FT.  EACH     138.000       65.000     8970.00        65.000      8970.00        0.000        0.00 
 63415  WOOD POSTS, 4X6-INCH X 22-FT.  EACH      15.000       85.000     1275.00        85.000      1275.00        0.000        0.00 
 63502  HIGH-STRENGTH STRUCT STEEL, SI LB.    32189.000        1.800    57940.20         1.800     57940.20        0.000        0.00 
 63601  CONCRETE MASONRY, SIGN SUPPORT C.Y.      52.400      485.000    25414.00       485.000     25414.00        0.000        0.00 
 63605  BAR STEEL REINFORCEMENT, SIGN  LB.     3078.000        1.800     5540.40         1.800      5540.40        0.000        0.00 
 63701  SIGNS, TYPE I                  S.F.    7043.000       17.650   124308.95        17.650    124308.95        0.000        0.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.    6236.710       13.500    84195.59        13.500     84195.59        0.000        0.00 
 63821  MOVING SIGNS, TYPE I           EACH       1.000      350.000      350.00       350.000       350.00        0.000        0.00 
 63822  MOVING SIGNS, TYPE II          EACH       8.000       50.000      400.00        50.000       400.00        0.000        0.00 
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 63826  REMOVING SIGNS, TYPE I         EACH      43.000      135.000     5805.00       135.000      5805.00        0.000        0.00 
 63827  REMOVING SIGNS, TYPE II        EACH      77.000       20.000     1540.00        20.000      1540.00        0.000        0.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      98.000       20.000     1960.00        20.000      1960.00        0.000        0.00 
 63831  REMOVING STRUCTURAL STEEL SIGN EACH      64.000      275.000    17600.00       275.000     17600.00        0.000        0.00 
 63832  REVISING SIGNS, TYPE I         EACH       1.000      500.000      500.00       500.000       500.00        0.000        0.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000    12000.000    12000.00      8700.000      8700.00        0.000        0.00 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     620.000       20.000    12400.00        20.000     12400.00        0.000        0.00 
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS     150.000      200.000    30000.00       200.000     30000.00        0.000        0.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS  447420.000        0.200    89484.00         0.200     89484.00        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   17226.000        0.250     4306.50         0.250      4306.50        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   33300.000        0.100     3330.00         0.100      3330.00        0.000        0.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS   10200.000        0.150     1530.00         0.150      1530.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   41370.000        0.250    10342.50         0.250     10342.50        0.000        0.00 
 64327  TRAFFIC CONTROL, SIGNS, FIXED  S.F.    1407.500       12.000    16890.00        12.000     16890.00        0.000        0.00 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000     1600.000     1600.00      1600.000      1600.00        0.000        0.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS   21020.000        0.200     4204.00         0.200      4204.00        0.000        0.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.     783.000        3.000     2349.00         3.000      2349.00        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  290891.000        0.300    87267.30         0.300     87267.30        0.000        0.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.   28380.000        0.650    18447.00         0.650     18447.00        0.000        0.00 
 64635  PAVEMENT MARKING, RAISED MARKE EACH    3020.000       34.000   102680.00        34.000    102680.00        0.000        0.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.  326200.000        0.190    61978.00         0.190     61978.00        0.000        0.00 
 64774  PVMT MRKNG, DIAGONAL, 24-INCH, L.F.    2110.000        4.400     9284.00         4.400      9284.00        0.000        0.00 
 64902  TEMP PVMT MRKG, 4-INCH, REFLEC L.F.  304500.000        0.060    18270.00         0.060     18270.00        0.000        0.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.  108340.000        0.800    86672.00         0.800     86672.00        0.000        0.00 
 64908  TEMP PVMT MRKG CHAN 8-IN REMOV L.F.   14750.000        0.570     8407.50         1.600     23600.00        0.000        0.00 
 64921  TEMP PVMT MRKNG, RAISED MARKER EACH    1440.000        2.500     3600.00         2.000      2880.00        0.000        0.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     7000.000     7000.00      3000.000      3000.00        0.000        0.00 
        B-51-31 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000     7000.000     7000.00      3000.000      3000.00        0.000        0.00 
        B-51-36 
 65067  CONSTRUCTION STAKING, STRUCT L LS         1.000     7000.000     7000.00      3000.000      3000.00        0.000        0.00 
        B-51-37 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.    8045.000        4.210    33869.45         4.210     33869.45        0.000        0.00 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.    3205.000        5.060    16217.30         5.060     16217.30        0.000        0.00 
 65237  CONDUIT, SPECIAL, 3-INCH       L.F.    4285.000        9.400    40279.00         9.400     40279.00        0.000        0.00 
 65250  LOOP DETECTOR CONDUIT          L.F.    9737.000        3.400    33105.80         3.400     33105.80        0.000        0.00 
 65255  LOOP DETECTOR SLOTS            L.F.    5956.000        7.810    46516.36         7.810     46516.36        0.000        0.00 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH      88.000      325.000    28600.00       325.000     28600.00        0.000        0.00 
 65322  JUNCTION BOXES, 14X8X6-INCH    EACH       4.000      364.000     1456.00       364.000      1456.00        0.000        0.00 
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 65402  CONCRETE BASES, TYPE 2         EACH      34.000      444.000    15096.00       444.000     15096.00        0.000        0.00 
 65420  CONCRETE CONTROL CABINET BASES EACH       1.000      218.000      218.00       218.000       218.00        0.000        0.00 
 65430  TRNSFRMR BASE STD, 11 1/2-IN B EACH      32.000      255.000     8160.00       255.000      8160.00        0.000        0.00 
 65522  TRAFF SIGNAL CABLE, 4 CONDUCTO L.F.     879.000        0.790      694.41         0.790       694.41        0.000        0.00 
 65525  TRAFF SIGNAL CABLE, 5 CONDUCTO L.F.    1102.000        0.790      870.58         0.790       870.58        0.000        0.00 
 65566  ELECTRICAL WIRE, LIGHTING, NO. L.F.    1280.000        0.360      460.80         0.360       460.80        0.000        0.00 
 65580  LOOP DETECTOR LEAD IN CABLE    L.F.    3498.000        3.400    11893.20         3.400     11893.20        0.000        0.00 
 65585  LOOP DETECTOR WIRE             L.F.   29458.000        0.540    15907.32         0.540     15907.32        0.000        0.00 
 65705  POLES, TYPE 5                  EACH      32.000      694.000    22208.00       694.000     22208.00        0.000        0.00 
 65903  LUMINAIRES, UTILITY, 150 WATTS EACH      32.000      242.000     7744.00       242.000      7744.00        0.000        0.00 
 65911  LUMINAIRES, UNDERDECK, 100 WAT EACH       4.000      254.000     1016.00       254.000      1016.00        0.000        0.00 
 65927  LUMINAIRE ARMS, SINGLE MEMBER, EACH      32.000      126.000     4032.00       126.000      4032.00        0.000        0.00 
 65965  UNDERDECK LIGHTING,            LS         1.000     1290.000     1290.00      1290.000      1290.00        0.000        0.00 
        B-51-36 
 65966  UNDERDECK LIGHTING,            LS         1.000     1290.000     1290.00      1290.000      1290.00        0.000        0.00 
        B-51-37 
 66501  SAWING EXISTING PAVEMENT       L.F.    2085.000        0.900     1876.50         1.780      3711.30        0.000        0.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.  131765.000        1.650   217412.25         1.950    256941.75        0.000        0.00 
 90004  MISC                           LS         1.000     2400.000     2400.00      2400.000      2400.00        0.000        0.00 
        90004A CONTAINMENT AND COLLECT 
        WASTE MATERIALS, STRUCTURE B-5 
 90004  MISC                           LS         1.000     2400.000     2400.00      2400.000      2400.00        0.000        0.00 
        90004AA CONTAINMENT AND COLLEC 
        WASTE MATERIALS, STRUCTURE B-5 
 90004  MISC                           LS         1.000     2500.000     2500.00      2500.000      2500.00        0.000        0.00 
        90004B CONTAINMENT AND COLLECT 
        WASTE MATERIALS, STRUCTURE B-5 
 90004  MISC                           LS         1.000     2500.000     2500.00      2500.000      2500.00        0.000        0.00 
        90004BA CONTAINMENT AND COLLEC 
        WASTE MATERIALS, STRUCTURE B-5 
 90004  MISC                           LS         1.000     2250.000     2250.00      2250.000      2250.00        0.000        0.00 
        90004C CONTAINMENT AND COLLECT 
        WASTE MATERIALS, STRUCTURE B-5 
 90004  MISC                           LS         1.000     2525.000     2525.00      2525.000      2525.00        0.000        0.00 
        90004D CONTAINMENT AND COLLECT 
        WASTE MATERIALS, STRUCTURE B-5 
 90004  MISC                           LS         1.000     2525.000     2525.00      2525.000      2525.00        0.000        0.00 
        90004E CONTAINMENT AND COLLECT 
        WASTE MATERIALS, STRUCTURE B-5 
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 90004  MISC                           LS         1.000      750.000      750.00       750.000       750.00        0.000        0.00 
        90004F REMOVING DOWNSPOUTS. B- 
 90004  MISC                           LS         1.000      750.000      750.00       750.000       750.00        0.000        0.00 
        90004G REMOVING DOWNSPOUTS, B- 
 90004  MISC                           LS         1.000    21700.000    21700.00     21700.000     21700.00        0.000        0.00 
        90004H FIELD SYSTEM INTEGRATOR 
 90004  MISC                           LS         1.000     5280.000     5280.00      5280.000      5280.00        0.000        0.00 
        90004J FURNISH TEST EQUIPMENT 
 90004  MISC                           LS         1.000     6450.000     6450.00      6450.000      6450.00        0.000        0.00 
        90004K FIBER OPTIC DOCUMENTATI 
 90004  MISC                           LS         1.000    11000.000    11000.00     11000.000     11000.00        0.000        0.00 
        90004L DOCUMENTATION, FTMS 
 90005  MISC                           EACH       9.000     2000.000    18000.00      1650.000     14850.00        0.000        0.00 
        90005A SPECIAL MEDIAN INLET RE 
        TYPE B 
 90005  MISC                           EACH      21.000      800.000    16800.00       400.000      8400.00        0.000        0.00 
        90005B SPECIAL MEDIAN INLET RE 
        TYPE A 
 90005  MISC                           EACH      17.000      350.000     5950.00       350.000      5950.00        0.000        0.00 
        90005D REMOVING GUARDRAIL BURI 
        END ANCHORS 
 90005  MISC                           EACH      75.000      650.000    48750.00       227.000     17025.00        0.000        0.00 
        90005E STEEL INLET PLATE 
 90005  MISC                           EACH      28.000     5000.000   140000.00      5000.000    140000.00        0.000        0.00 
        90005F RTRP DRAIN ASSEMBLY 
 90005  MISC                           EACH       6.000      330.000     1980.00       330.000      1980.00        0.000        0.00 
        90005G REPAIRING TOE OF SLOPE 
 90005  MISC                           EACH     124.000      160.000    19840.00       160.000     19840.00        0.000        0.00 
        90005H CLEANING AND PAINTING B 
 90005  MISC                           EACH      92.000      800.000    73600.00       800.000     73600.00        0.000        0.00 
        90005J REPAIRING GIRDER END 
 90005  MISC                           EACH      12.000      600.000     7200.00       600.000      7200.00        0.000        0.00 
        90005K SEALING MEDIAN JOINT AT 
 90005  MISC                           EACH    5000.000       16.000    80000.00        16.000     80000.00        0.000        0.00 
        90005L CONCRETE MASONRY ANCHOR 
        NO. 5 BARS 
 90005  MISC                           EACH      30.000      236.000     7080.00       236.000      7080.00        0.000        0.00 
        90005M INSTALL PROPOSED CONDUI 
        EXISTING SYSTEM 
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 90005  MISC                           EACH       3.000      852.000     2556.00       852.000      2556.00        0.000        0.00 
        90005N LOOP DETECTOR LEAD-IN-C 
        TING SPLICE REMOVAL,SEAL,COIL, 
 90005  MISC                           EACH       6.000      636.000     3816.00       636.000      3816.00        0.000        0.00 
        90005P FURNISH AND INSTALL PIE 
         AXLE SENSORS 
 90005  MISC                           EACH      12.000       32.250      387.00        32.250       387.00        0.000        0.00 
        90005Q FURNISH AND INSTALL "T" 
 90005  MISC                           EACH       1.000     7250.000     7250.00      7250.000      7250.00        0.000        0.00 
        90005R INSTALL TRAVELER ADVISO 
        (TAR) ASSEMBLY, TYPE 1 
 90005  MISC                           EACH       2.000     1000.000     2000.00      1000.000      2000.00        0.000        0.00 
        90005S TRAVELER ADVISORY RADIO 
         FLASHER ASSEMBLY, FURNISH AND 
 90005  MISC                           EACH      32.000     1342.000    42944.00      1342.000     42944.00        0.000        0.00 
        90005T FURNISH AND INSTALL FRE 
        ON-RAMP CLOSURE GATE, GATE ARM 
 90005  MISC                           EACH      15.000      800.000    12000.00       800.000     12000.00        0.000        0.00 
        90005U FURNISH AND INSTALL FRE 
        ON-RAMP CLOSURE GATE, GATE ARM 
 90005  MISC                           EACH       6.000      885.000     5310.00       885.000      5310.00        0.000        0.00 
        90005V FURNISH AND INSTALL FRE 
        ON-RAMP CLOSURE GATE, GATE ARM 
 90005  MISC                           EACH      11.000      970.000    10670.00       970.000     10670.00        0.000        0.00 
        90005W FURNISH AND INSTALL FRE 
        ON-RAMP CLOSURE GATE, GATE ARM 
 90005  MISC                           EACH       3.000      661.000     1983.00       661.000      1983.00        0.000        0.00 
        90005X FURNISH FREEWAY ON-RAMP 
        GATE, GATE ARM 24-FOOT 
 90005  MISC                           EACH       3.000      746.000     2238.00       746.000      2238.00        0.000        0.00 
        90005Y FURNISH FREEWAY ON-RAMP 
        GATE, GATE ARM 28-FOOT 
 90005  MISC                           EACH       3.000      830.000     2490.00       830.000      2490.00        0.000        0.00 
        90005Z FURNISH FREEWAY ON-RAMP 
        GATE, GATE ARM 32-FOOT 
 90005  MISC                           EACH      32.000     1443.000    46176.00      1443.000     46176.00        0.000        0.00 
        90005ZA FURNISH AND INSTALL FR 
        RAMP CLOSURE GATE, GATE FLASHE 
 90005  MISC                           EACH       3.000     2946.000     8838.00      2946.000      8838.00        0.000        0.00 
        90005ZB FURNISH FREEWAY ON-RAM 
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        GATE, GATE FLASHER ASSEMBLY 
 90005  MISC                           EACH       3.000     1722.000     5166.00      1722.000      5166.00        0.000        0.00 
        90005ZC FURNISH AND INSTALL AD 
         CLOSURE WARNING FLASHER ASSEM 
 90005  MISC                           EACH       6.000      288.000     1728.00       288.000      1728.00        0.000        0.00 
        90005ZD 6-FIBER DROP CABLE SPL 
        SPLICE CLOSURE 
 90005  MISC                           EACH       2.000     1393.000     2786.00      1393.000      2786.00        0.000        0.00 
        90005ZE 24-FIBER DROP CABLE SP 
        SPLICE CLOSURE 
 90005  MISC                           EACH       1.000     3960.000     3960.00      3960.000      3960.00        0.000        0.00 
        90005ZF 48-FIBER DROP CABLE SP 
        SPLICE CLOSURE 
 90005  MISC                           EACH       1.000     4633.000     4633.00      4633.000      4633.00        0.000        0.00 
        90005ZG 72-FIBER DROP CABLE SP 
        SPLICE CLOSURE 
 90005  MISC                           EACH       6.000     1636.000     9816.00      1636.000      9816.00        0.000        0.00 
        90005ZH VIDEO TRANSMITTER/DATA 
        TRANSCEIVER 
 90005  MISC                           EACH       6.000     1636.000     9816.00      1636.000      9816.00        0.000        0.00 
        90005ZJ VIDEO RECEIVER/DATA TR 
 90005  MISC                           EACH       8.000     1654.000    13232.00      1654.000     13232.00        0.000        0.00 
        90005ZK FIBER OPTIC DATA MODEM 
        SELF-HEALING RING 
 90005  MISC                           EACH       2.000     1038.000     2076.00      1038.000      2076.00        0.000        0.00 
        90005ZL CONCRETE CONTROL CABIN 
        SPECIAL 
 90005  MISC                           EACH       1.000     5765.000     5765.00      5765.000      5765.00        0.000        0.00 
        90005ZM FIELD COMMUNICATION CA 
 90005  MISC                           EACH     102.000       22.900     2335.80        22.900      2335.80        0.000        0.00 
        90005ZN ST PATCH CABLES 
 90005  MISC                           EACH       6.000     1378.000     8268.00      1378.000      8268.00        0.000        0.00 
        90005ZP 6-FIBER INTERCONNECT P 
 90005  MISC                           EACH       2.000     3930.000     7860.00      3930.000      7860.00        0.000        0.00 
        90005ZQ 24-FIBER INTERCONNECT 
 90005  MISC                           EACH       1.000     4870.000     4870.00      4870.000      4870.00        0.000        0.00 
        90005ZR 48-FIBER INTERCONNECT 
 90005  MISC                           EACH       1.000     6215.000     6215.00      6215.000      6215.00        0.000        0.00 
        90005ZS 72-FIBER INTERCONNECT 
 90005  MISC                           EACH       1.000      708.000      708.00       708.000       708.00        0.000        0.00 
        90005ZT INSTALL STATE FURNISHE 
        30-FOOT POLE 
 90005  MISC                           EACH       3.000      920.000     2760.00       920.000      2760.00        0.000        0.00 
        90005ZU 2-CHANNEL RS-232 PORT 
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 90005  MISC                           EACH       1.000     1319.000     1319.00      1319.000      1319.00        0.000        0.00 
        90005ZV 8-CHANNEL RS-232 PORT 
 90005  MISC                           EACH       2.000      657.000     1314.00       657.000      1314.00        0.000        0.00 
        90005ZW RS-232 LINE DRIVER 
 90005  MISC                           EACH       3.000    73365.000   220095.00     73365.000    220095.00        0.000        0.00 
        90005ZX OC-3 ADD/DROP MULTIPLE 
        DIGITAL ACCESS 
 90005  MISC                           EACH       2.000      176.000      352.00       176.000       352.00        0.000        0.00 
        90005ZY VIDEO TRANSIENT VOLTAG 
        SUPPRESSION MODULE 
 90005  MISC                           EACH       7.000      158.000     1106.00       158.000      1106.00        0.000        0.00 
        90005ZZ 4-WIRE UTP TRANSIENT V 
        SUPPRESSION MODULE 
 90005  MISC                           EACH       2.000      900.000     1800.00       900.000      1800.00        0.000        0.00 
        90005ZZA METER BREAKER PEDESTA 
 90005  MISC                           EACH       1.000      690.000      690.00       690.000       690.00        0.000        0.00 
        90005ZZB BREAKER DISCONNECT BO 
 90005  MISC                           EACH       1.000      880.000      880.00       880.000       880.00        0.000        0.00 
        90005ZZC RELOCATE FIELD CABINE 
 90005  MISC                           EACH       1.000      600.000      600.00       600.000       600.00        0.000        0.00 
        90005ZZD RELOCATE METER BREAKE 
 90005  MISC                           EACH       2.000      232.000      464.00       232.000       464.00        0.000        0.00 
        90005ZZE REMOVE PULL BOX 
 90005  MISC                           EACH      14.000       81.000     1134.00        81.000      1134.00        0.000        0.00 
        90005ZZF TEST EXISTING LOOP DE 
 90005  MISC                           EACH       1.000     1675.000     1675.00      1675.000      1675.00        0.000        0.00 
        90005ZZG RELOCATE SLAVE SPREAD 
        SPECTRUM ANTENNA 
 90008  MISC                           DAY      600.000       50.000    30000.00        50.000     30000.00        0.000        0.00 
        90008A PORTABLE CHANGEABLE MES 
 90030  MISC                           L.F.     210.000        8.000     1680.00        19.250      4042.50        0.000        0.00 
        90030A REMOVING CONCRETE BARRI 
        SINGLE FACED 
 90030  MISC                           L.F.     591.000       14.000     8274.00        31.250     18468.75        0.000        0.00 
        90030B REMOVING CONCRETE BARRI 
        DOUBLE FACED 
 90030  MISC                           L.F.   19094.000       20.550   392381.70        22.800    435343.20        0.000        0.00 
        90030C CONCRETE BARRIER, SINGL 
        TYPE LF SPECIAL 
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 90030  MISC                           L.F.    1763.000       31.000    54653.00        28.200     49716.60        0.000        0.00 
        90030D CONCRETE BARRIER, SINGL 
        TYPE HF SPECIAL 
 90030  MISC                           L.F.    2075.000        1.000     2075.00         1.000      2075.00        0.000        0.00 
        90030E REMOVING PAVEMENT MARKI 
        24-INCH 
 90030  MISC                           L.F.   63570.000        2.450   155746.50         3.100    197067.00        0.000        0.00 
        90030F PAVEMENT MARKING TAPE, 
        4-INCH RAISED PATTERNED 
 90030  MISC                           L.F.   21675.000        0.500    10837.50         0.500     10837.50        0.000        0.00 
        90030G REMOVING PAVEMENT MARKI 
 90030  MISC                           L.F.     120.000       20.000     2400.00        30.000      3600.00        0.000        0.00 
        90030H REMOVING STORM SEWER, 1 
 90030  MISC                           L.F.       6.000      100.000      600.00        50.000       300.00        0.000        0.00 
        90030J REMOVING STORM SEWER, 1 
 90030  MISC                           L.F.     426.000        3.100     1320.60         3.100      1320.60        0.000        0.00 
        90030K PAVEMENT MARKING, TAPE, 
        RAISED PATTERN - GROOVED IN 
 90030  MISC                           L.F.     600.000        6.750     4050.00         6.750      4050.00        0.000        0.00 
        90030L TEMPORARY PRECAST CONCR 
        BARRIER, FIXED 
 90030  MISC                           L.F.   42408.000        1.000    42408.00         1.000     42408.00        0.000        0.00 
        90030M SAWING DECK PREPARATION 
 90030  MISC                           L.F.    1384.000        5.000     6920.00         4.500      6228.00        0.000        0.00 
        90030N SAWING RELIEF JOINT 
 90030  MISC                           L.F.    1391.000       30.000    41730.00        30.000     41730.00        0.000        0.00 
        90030P SILICONE BRIDGE JOINT S 
 90030  MISC                           L.F.     120.000        7.800      936.00         7.800       936.00        0.000        0.00 
        90030R PIEZOELECTRIC AXLE SENS 
 90030  MISC                           L.F.    4031.000        1.600     6449.60         1.600      6449.60        0.000        0.00 
        90030S 6 COUNT FIBER OPTIC 
        COMMUNICATIONS DROP CABLE 
 90030  MISC                           L.F.     770.000        3.560     2741.20         3.560      2741.20        0.000        0.00 
        90030T 24 COUNT FIBER OPTIC 
        COMMUNICATIONS DROP CABLE 
 90030  MISC                           L.F.     304.000        5.640     1714.56         5.640      1714.56        0.000        0.00 
        90030U 48 COUNT FIBER OPTIC 
        COMMUNICATIONS DROP CABLE 
 90030  MISC                           L.F.     515.000        7.760     3996.40         7.780      4006.70        0.000        0.00 
        90030V 72 COUNT FIBER OPTIC 
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        COMMUNICATIONS DROP CABLE 
 90030  MISC                           L.F.    2833.000        0.470     1331.51         0.470      1331.51        0.000        0.00 
        90030W 4 WIRE UTP CABLE 
 90030  MISC                           L.F.     289.000        0.670      193.63         0.670       193.63        0.000        0.00 
        90030X COAXIAL COMMUNICATIONS 
 90030  MISC                           L.F.     848.000        4.130     3502.24         4.130      3502.24        0.000        0.00 
        90030Y POWER DISTRIBUTION CABL 
        4 CONDUCTOR, NO.6 AWG 
 90030  MISC                           L.F.     130.000        3.250      422.50         3.250       422.50        0.000        0.00 
        90030Z TEMP. PAVEMENT MARKING, 
        NON-REFLECTIVE REMOVABLE TAPE, 
 90030  MISC                           L.F.     782.000        0.190      148.58         0.190       148.58        0.000        0.00 
        90030ZA REMOVE CABLES 
 90031  MISC                           S.F.    3895.000       55.000   214225.00        55.000    214225.00        0.000        0.00 
        90031A CONCRETE SURFACE REPAIR 
 90031  MISC                           S.F.     182.820       12.000     2193.84        12.000      2193.84        0.000        0.00 
        90031B TRAFFIC CONTROL, SPECIA 
        SIGNS 
 90033  MISC                           S.Y.   16300.000        6.640   108232.00         6.640    108232.00        0.000        0.00 
        90033A REMOVING ASPHALTIC SURF 
        TEMPORARY 
 90033  MISC                           S.Y.     582.000       30.000    17460.00        34.950     20340.90        0.000        0.00 
        90033B CONCRETE OUTSIDE SHOULD 
 90033  MISC                           S.Y.    1200.000       30.000    36000.00        32.100     38520.00        0.000        0.00 
        90033C CONCRETE MEDIAN SHOULDE 
 90033  MISC                           S.Y.      34.000       60.000     2040.00        60.000      2040.00        0.000        0.00 
        90033D POLICE PADS 
 90033  MISC                           S.Y.   12205.000       10.300   125711.50        10.300    125711.50        0.000        0.00 
        90033E SHEET MEMBRANE WATERPRO 
 90033  MISC                           S.Y.   15007.000        6.000    90042.00         3.950     59277.65        0.000        0.00 
        90033F REMOVING CONCRETE MASON 
        OVERLAY 
 90034  MISC                           C.Y.     235.900      400.000    94360.00       400.000     94360.00        0.000        0.00 
        90034A CONCRETE MASONRY DECK P 
 90035  MISC                           TON   133977.000        0.410    54930.57         0.410     54930.57        0.000        0.00 
        90035A QUALITY MANAGEMENT PROG 
        ASPHALTIC PAVEMENT NUCLEAR DEN 
 90035  MISC                           TON     1750.000      105.000   183750.00       105.000    183750.00        0.000        0.00 
        90035B JOINT AND CRACK REPAIR, 
 90315  REMOVING CONCRETE SURFACE, PAR S.Y.    1244.500       14.210    17684.35        14.210     17684.35        0.000        0.00 
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH      19.000      375.000     7125.00       375.000      7125.00        0.000        0.00 
 90345  SPECIAL GRANULAR BACKFILL      TON      808.000       20.000    16160.00        80.000     64640.00        0.000        0.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     977.000       15.000    14655.00        15.000     14655.00        0.000        0.00 
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 90502  QMP, MAS STRGTH INCENTIVE READ DOL     9770.000        1.000     9770.00         1.000      9770.00        0.000        0.00 
 90545  CONCRETE COLLAR                EACH       2.000      400.000      800.00       500.000      1000.00        0.000        0.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      30.000       32.000      960.00        32.000       960.00        0.000        0.00 
 90712  TRAFFIC CONTROL, COVERING SIGN EACH      36.000       50.000     1800.00        50.000      1800.00        0.000        0.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.    1250.000        4.000     5000.00         4.000      5000.00        0.000        0.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.    5000.000        2.000    10000.00         2.000     10000.00        0.000        0.00 
 90005  MISC                           EACH     240.000      122.000    29280.00       122.000     29280.00        0.000        0.00 
        90005ZZH SIGN SUPPORTS, GALVAN 
        STEEL POSTS, 8-1/2 FEET 
 90035  MISC                           TON     3215.000      253.730   815741.95       253.730    815741.95        0.000        0.00 
        90035C ASPHALTIC MATERIAL FOR 
        MIXES, UPPER LAYER 
 
                                     PROPOSAL TOTAL.......           16644184.43                16792177.08                     0.00 
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 PROPOSAL: 20010213007 
 
              STATE PROJECT(S):  1228-14-90                            LOCATION  40/MILWAUKEE    COUNTY 
                                                                                 SILVERSPRING DR - N MILWAUKEE CNTY LINE 
                                                                                 I 43 
                                                                                 MILWAUKEE COUNTY 
              TYPE OF WORK: INCIDENTAL CONSTRUCTION 
 
  BIDDER NO  1:  THE KUEHNE COMPANY, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     137.500       13.900     1911.25         0.000         0.00        0.000        0.00 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       1.000      650.000      650.00         0.000         0.00        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       1.000     2500.000     2500.00         0.000         0.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000    11000.000    11000.00         0.000         0.00        0.000        0.00 
 63404  WOOD POSTS, 4X4-INCH X 16-FT.  EACH       8.000       58.000      464.00         0.000         0.00        0.000        0.00 
 63413  WOOD POSTS, 4X6-INCH X 18-FT.  EACH      20.000       72.000     1440.00         0.000         0.00        0.000        0.00 
 63502  HIGH-STRENGTH STRUCT STEEL, SI LB.    10704.800        1.920    20553.22         0.000         0.00        0.000        0.00 
 63601  CONCRETE MASONRY, SIGN SUPPORT C.Y.      28.400      498.000    14143.20         0.000         0.00        0.000        0.00 
 63605  BAR STEEL REINFORCEMENT, SIGN  LB.      764.000        2.000     1528.00         0.000         0.00        0.000        0.00 
 63610  HIGH-STRNGTH BAR STL REINF, SI LB.     1960.000        2.050     4018.00         0.000         0.00        0.000        0.00 
 63701  SIGNS, TYPE I                  S.F.    2447.750       22.220    54389.01         0.000         0.00        0.000        0.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     525.250       14.250     7484.81         0.000         0.00        0.000        0.00 
 63821  MOVING SIGNS, TYPE I           EACH       1.000      200.000      200.00         0.000         0.00        0.000        0.00 
 63826  REMOVING SIGNS, TYPE I         EACH       8.000       85.000      680.00         0.000         0.00        0.000        0.00 
 63827  REMOVING SIGNS, TYPE II        EACH      26.000       21.000      546.00         0.000         0.00        0.000        0.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      28.000       25.500      714.00         0.000         0.00        0.000        0.00 
 63831  REMOVING STRUCTURAL STEEL SIGN EACH      20.000      269.000     5380.00         0.000         0.00        0.000        0.00 
 64112  SIGN BRIDGE, CANTILEVERED, STR LS         1.000    22605.000    22605.00         0.000         0.00        0.000        0.00 
        S-40-386 
 64113  SIGN BRIDGE, CANTILEVERED, STR LS         1.000    22176.000    22176.00         0.000         0.00        0.000        0.00 
        S-40-387 
 64301  TRAFFIC CONTROL                LS         1.000    20000.000    20000.00         0.000         0.00        0.000        0.00 
 65502  CABLE IN DUCT, 2 CONDUCTOR, NO L.F.      85.000       10.250      871.25         0.000         0.00        0.000        0.00 
 65503  CABLE IN DUCT, 2 CONDUCTOR, NO L.F.      55.000       10.500      577.50         0.000         0.00        0.000        0.00 
 65915  LUMINAIRES, SIGN LIGHTING      EACH       2.000     1050.000     2100.00         0.000         0.00        0.000        0.00 
 65945  SIGN LIGHTING,                 LS         1.000     2500.000     2500.00         0.000         0.00        0.000        0.00 
        S-40-386 
 65946  SIGN LIGHTING,                 LS         1.000     2500.000     2500.00         0.000         0.00        0.000        0.00 
        S-40-387 
 90005  MISC                           EACH       1.000       60.000       60.00         0.000         0.00        0.000        0.00 
        90005A MARKER POSTS, FLEXIBLE 
        GUARD RAIL TERMINAL 
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 90329  GRADE, SHAPE & FINISH FOR BEAM EACH       1.000     1200.000     1200.00         0.000         0.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......             202191.24                       0.00                     0.00 
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 PROPOSAL: 20010213008 
 
              STATE PROJECT(S):  1442-04-70                            LOCATION  20/FOND DU LAC  COUNTY 
                                                                                 JOHNSON ST, PIONEER RD - MAIN ST 
                                                                                 STH 23 
                                                                                 FOND DU LAC COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 
 
  BIDDER NO  1:  THE ZIGNEGO COMPANIES 
  BIDDER NO  2:  VINTON CONSTRUCTION COMPANY 
  BIDDER NO  3:  JAMES CAPE & SONS CO. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       25MM     798.000        6.000     4788.00         6.000      4788.00        5.950     4748.10 
 20105  GRUBBING                       25MM     798.000        6.000     4788.00         6.000      4788.00        5.950     4748.10 
 20401  REMOVING PAVEMENT              M2     47553.000        3.200   152169.60         3.300    156924.90        3.200   152169.60 
 20405  REMOVING CURB AND GUTTER       M       1078.000       11.500    12397.00        10.000     10780.00       11.500    12397.00 
 20406  REMOVING CONCRETE SIDEWALK     M2      5758.000        2.500    14395.00         3.590     20671.22        2.500    14395.00 
 20411  REMOVING GUARDRAIL             M        100.000        5.000      500.00         4.490       449.00        5.000      500.00 
 20414  REMOVING MANHOLES              EACH      55.000      200.000    11000.00       300.000     16500.00      300.000    16500.00 
 20416  REMOVING INLETS                EACH     110.000      150.000    16500.00       200.000     22000.00      150.000    16500.00 
 20420  REMOVING ASPHALTIC SURFACE, MI M2      1627.000        9.300    15131.10         9.300     15131.10        9.300    15131.10 
 20422  REMOVING CONCRETE BASES        EACH      90.000      100.000     9000.00       100.000      9000.00       75.000     6750.00 
 20496  SEALING PIPES                  EACH       2.000      350.000      700.00       500.000      1000.00      250.000      500.00 
 20501  COMMON EXCAVATION              M3     33157.000        6.000   198942.00         7.150    237072.55        6.000   198942.00 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000    16000.000    16000.00      4500.000      4500.00     4500.000     4500.00 
        C-20-55 
 21301  FINISHING ROADWAY              LS         1.000    10000.000    10000.00      6000.000      6000.00    20000.000    20000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     39840.000        8.300   330672.00        11.230    447403.20        8.410   335054.40 
 30420  CABC, OPEN GRADED NUMBER 2     MG     13900.000       10.000   139000.00         9.790    136081.00       11.000   152900.00 
 30425  BREAKER RUN STONE              M3      9000.000       14.000   126000.00        16.380    147420.00       23.690   213210.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO L        470.000        0.750      352.50         0.750       352.50        0.750      352.50 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG        56.000      215.000    12040.00       215.000     12040.00      215.000    12040.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T MG       700.000       38.000    26600.00        38.000     26600.00       38.000    26600.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      500.000        1.000      500.00         1.000       500.00        1.000      500.00 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI MG       268.830       78.000    20968.74        78.000     20968.74       78.000    20968.74 
 41506  CONCRETE PAVEMENT, 150 MM      M2      2700.000       41.000   110700.00        52.000    140400.00       71.190   192213.00 
 41509  CONCRETE PAVEMENT, 225 MM      M2      9193.000       27.400   251888.20        31.430    288935.99       30.080   276525.44 
 41510  CONCRETE PAVEMENT, 250 MM      M2     49558.000       28.400  1407447.20        26.770   1326667.66       29.140  1444120.12 
 41512  CONCRETE PAVEMENT, 300 MM      M2       495.000       43.000    21285.00        60.100     29749.50       49.880    24690.60 
 41520  H.E.S. CONCRETE PAVEMENT, 250  M2      1000.000       35.000    35000.00        30.770     30770.00       35.000    35000.00 
 41605  CONCRETE DRIVEWAY, 150 MM      M2       931.000       34.000    31654.00        29.660     27613.46       29.660    27613.46 
 41621  CONCRETE PAVEMENT APPROACH SLA M2       147.000      130.000    19110.00       150.000     22050.00      110.500    16243.50 
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 41635  H.E.S. CONCRETE DRIVEWAY, 150  M2       100.000       41.000     4100.00        32.740      3274.00       32.740     3274.00 
 41665  CONCRETE PAVEMENT GAPS         EACH      20.000     1600.000    32000.00      1100.000     22000.00     1500.000    30000.00 
 50261  CONCRETE MASONRY ANCHORS, TYPE EACH      28.000       25.000      700.00        45.000      1260.00       45.000     1260.00 
 50262  CONCRETE MASONRY ANCHORS, TYPE EACH      40.000       25.000     1000.00        45.000      1800.00       45.000     1800.00 
 50401  CONCRETE MASONRY, CULVERTS     M3        45.000      620.000    27900.00      1000.000     45000.00     1000.000    45000.00 
 50505  HIGH STRENGTH BAR STEEL REINF. KG      3210.000        2.000     6420.00         2.130      6837.30        2.130     6837.30 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2         3.000       50.000      150.00        50.000       150.00       50.000      150.00 
 52260  RCCP, APRON ENDWALLS, 300 MM   EACH       1.000      350.000      350.00       300.000       300.00      465.000      465.00 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       1.000      600.000      600.00       412.000       412.00      725.000      725.00 
 52345  RCCP HORZ ELLIP, CL HE-III, 12 M         12.500      900.000    11250.00       630.000      7875.00      599.000     7487.50 
 60102  CONCRETE CURB, TYPE D          M        145.000       50.000     7250.00        49.200      7134.00       44.120     6397.40 
 60123  CONCRETE CURB AND GUTTER, 750  M       7750.000       30.000   232500.00        27.890    216147.50       24.950   193362.50 
 60133  CONCRETE CURB AND GUTTER, 750  M        241.000       52.000    12532.00        36.080      8695.28       45.970    11078.77 
 60204  CONCRETE SIDEWALK, 100 MM      M2      7122.000       24.250   172708.50        23.070    164304.54       23.070   164304.54 
 60206  CONCRETE SIDEWALK, 150 MM      M2       728.000       35.000    25480.00        27.660     20136.48       27.660    20136.48 
 60215  CONCRETE STEPS                 M2        50.000      350.000    17500.00       237.000     11850.00      237.000    11850.00 
 60224  CONCRETE SAFETY ISLANDS        M2         7.000       65.000      455.00        53.770       376.39       53.770      376.39 
 60602  HEAVY RIPRAP                   M3        10.000       75.000      750.00        75.000       750.00       75.000      750.00 
 60825  REINF CONC PIPE, CLASS III, SS M       1427.400      130.000   185562.00       100.000    142740.00      158.250   225886.05 
 60826  REINF CONC PIPE, CLASS III, SS M        456.800      140.000    63952.00       110.000     50248.00      164.300    75052.24 
 60827  REINF CONC PIPE, CLASS III, SS M        120.600      160.000    19296.00       129.000     15557.40      179.190    21610.31 
 60828  REINF CONC PIPE, CLASS III, SS M         89.400      175.000    15645.00       143.000     12784.20      192.080    17171.95 
 60829  REINF CONC PIPE, CLASS III, SS M         78.500      220.000    17270.00       168.000     13188.00      200.380    15729.83 
 60831  REINF CONC PIPE, CLASS III, SS M         76.500      325.000    24862.50       206.000     15759.00      217.010    16601.27 
 60833  REINF CONC PIPE, CLASS III, SS M        103.800      280.000    29064.00       255.000     26469.00      264.710    27476.90 
 60835  REINF CONC PIPE, CLASS III, SS M        293.900      370.000   108743.00       362.000    106391.80      369.070   108469.67 
 61110  MANHOLES, TYPE 1               EACH      34.000      990.000    33660.00       837.000     28458.00      784.880    26685.92 
 61112  MANHOLES, TYPE 3               EACH      34.000     2325.000    79050.00      2206.000     75004.00     2324.940    79047.96 
 61115  MANHOLES, TYPE 6               EACH       5.000     2450.000    12250.00      3021.000     15105.00     2080.150    10400.75 
 61122  INLETS, TYPE 3                 EACH     137.000      460.000    63020.00       565.000     77405.00      641.510    87886.87 
 61123  INLETS, TYPE 8                 EACH       3.000      780.000     2340.00      1310.000      3930.00     1200.120     3600.36 
 61124  INLETS, TYPE 9                 EACH       2.000      950.000     1900.00      2020.000      4040.00     1885.200     3770.40 
 61128  RECONSTRUCTING MANHOLES        EACH       6.000      750.000     4500.00       500.000      3000.00     1200.000     7200.00 
 61129  RECONSTRUCTING INLETS          EACH       1.000      500.000      500.00       500.000       500.00      650.000      650.00 
 61151  MANHOLE COVERS, TYPE J         EACH      68.000      195.000    13260.00       210.000     14280.00      275.000    18700.00 
 61156  INLET COVERS, TYPE H-S         EACH       1.000      275.000      275.00       285.000       285.00      350.000      350.00 
 61163  INLET COVERS, TYPE C           EACH       6.000      200.000     1200.00       210.000      1260.00      265.000     1590.00 
 61167  INLET COVERS, TYPE H           EACH     137.000      275.000    37675.00       285.000     39045.00      340.000    46580.00 
 61170  INLET COVERS, TYPE MS          EACH       7.000      200.000     1400.00       210.000      1470.00      280.000     1960.00 
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 61182  ADJUSTING MANHOLE COVERS       EACH      15.000      350.000     5250.00       200.000      3000.00      250.000     3750.00 
 61183  ADJUSTING INLET COVERS         EACH       5.000      300.000     1500.00       200.000      1000.00      200.000     1000.00 
 61201  PIPE UNDERDRAIN, 150 MM        M       5800.000        8.630    50054.00         8.630     50054.00        8.900    51620.00 
 61611  CHAIN LINK FENCE, 1.5 M        M         10.000       80.000      800.00       200.000      2000.00      300.000     3000.00 
 61910  MOBILIZATION                   LS         1.000   600000.000   600000.00    199928.000    199928.00   267000.000   267000.00 
 62003  CONCRETE MEDIAN SLOPED NOSE    M2        94.400       50.000     4720.00        62.000      5852.80       52.870     4990.93 
 62101  LANDMARK REFERENCE MONUMENTS   EACH      44.000       70.000     3080.00       109.690      4826.36       85.000     3740.00 
 62203  ASPHALTIC FLUMES               M2         4.000       45.000      180.00        45.000       180.00       45.000      180.00 
 62501  TOPSOIL                        M2     33697.490        2.900    97722.72         2.630     88624.40        2.900    97722.72 
 62702  MULCHING                       M2     14367.000        0.120     1724.04         0.170      2442.39        0.150     2155.05 
 62811  EROSION BALES, DELIVERED       EACH     100.000        4.000      400.00         6.840       684.00        6.000      600.00 
 62812  EROSION BALES, INSTALLED       EACH     100.000        4.000      400.00         6.840       684.00        6.000      600.00 
 62815  SILT FENCE, DELIVERED          M       2000.000        3.940     7880.00         2.000      4000.00        3.280     6560.00 
 62816  SILT FENCE, INSTALLED          M       2000.000        3.940     7880.00         3.100      6200.00        3.280     6560.00 
 62817  SILT FENCE MAINTENANCE         M       2000.000        0.300      600.00         0.120       240.00        0.250      500.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000       80.000      240.00       101.790       305.37      180.000      540.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       5.000      120.000      600.00       152.700       763.50      200.000     1000.00 
 62870  INLET PROTECTION, TYPE A       EACH     199.000       45.000     8955.00        49.150      9780.85      110.000    21890.00 
 62872  INLET PROTECTION, TYPE C       EACH     130.000       28.000     3640.00        18.450      2398.50       40.000     5200.00 
 62902  FERTILIZER, TYPE A             KG      1182.000        0.600      709.20         0.590       697.38        0.750      886.50 
 63011  SEEDING, MIXTURE NO. 40        KG       144.000       13.950     2008.80        10.750      1548.00       15.000     2160.00 
 63101  SODDING                        M2     19355.350        2.870    55549.85         3.040     58840.26        2.750    53227.21 
 63404  WOOD POSTS, 100 X 100 MM X 4.9 EACH      10.000       45.000      450.00        45.000       450.00       90.000      900.00 
 63405  WOOD POSTS, 100 X 100 MM X 5.5 EACH       2.000       52.000      104.00        52.000       104.00      100.000      200.00 
 63702  SIGNS, TYPE II, REFLECTIVE     M2       149.990      129.000    19348.71       129.000     19348.71      155.000    23248.45 
 63827  REMOVING SIGNS, TYPE II        EACH     222.000       15.000     3330.00        15.000      3330.00       12.000     2664.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      70.000       15.000     1050.00        15.000      1050.00       15.000     1050.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000    11000.000    11000.00     11000.000     11000.00    15000.000    15000.00 
 64301  TRAFFIC CONTROL                LS         1.000     6000.000     6000.00      6000.000      6000.00     6000.000     6000.00 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     690.000       15.000    10350.00        15.000     10350.00       15.000    10350.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   81490.000        0.400    32596.00         0.400     32596.00        0.400    32596.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   46320.000        0.300    13896.00         0.300     13896.00        0.300    13896.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   91440.000        0.100     9144.00         0.100      9144.00        0.100     9144.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS   11340.000        0.250     2835.00         0.250      2835.00        0.250     2835.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   47380.000        0.500    23690.00         0.500     23690.00        0.500    23690.00 
 64327  TRAFFIC CONTROL, SIGNS, FIXED  M2         4.000      130.000      520.00       130.000       520.00      130.000      520.00 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000     8000.000     8000.00      8000.000      8000.00     8000.000     8000.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS    2660.000        0.100      266.00         0.100       266.00        0.100      266.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2     10846.000        2.090    22668.14         2.090     22668.14        2.300    24945.80 
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 64506  GEOTEXTILE FABRIC, TYPE HR     M2     21016.000        1.700    35727.20         1.920     40350.72        1.740    36567.84 
 64602  PAVEMENT MARKING, 100 MM, EPOX M       8677.000        2.050    17787.85         2.050     17787.85        2.050    17787.85 
 64618  PVMT MRKNG, CHANNELIZING, 200  M       1099.000        2.950     3242.05         2.950      3242.05        2.950     3242.05 
 64642  REMOVING PAVEMENT MARKINGS     M        460.000        1.350      621.00         1.350       621.00        1.350      621.00 
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH       2.000      580.000     1160.00       580.000      1160.00      580.000     1160.00 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M        305.000       16.400     5002.00        16.400      5002.00       16.400     5002.00 
 64718  PVMT MRKNG, CROSSWALK, 150 MM, M       1723.000       14.850    25586.55        14.850     25586.55       14.850    25586.55 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      51.000      160.000     8160.00       160.000      8160.00      160.000     8160.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      28.000      160.000     4480.00       160.000      4480.00      160.000     4480.00 
 64770  PVMT MRKNG, DIAGONAL, 300 MM,  M        500.000       14.850     7425.00        14.850      7425.00       14.850     7425.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  M        161.000       14.850     2390.85        14.850      2390.85       14.850     2390.85 
 64782  PAVEMENT MARKING, CURB RAMP, E M         64.000       14.850      950.40        14.850       950.40       14.850      950.40 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      10.000      120.000     1200.00       120.000      1200.00      120.000     1200.00 
 64902  TEMP PVMT MRKG, 100 MM, REFLEC M       3569.000        0.420     1498.98         0.420      1498.98        0.420     1498.98 
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M       7851.000        3.000    23553.00         3.000     23553.00        3.000    23553.00 
 64907  TEMP PVMT MRKNG, CHANNELIZING, M        276.000        1.000      276.00         1.000       276.00        1.000      276.00 
 64908  TEMP PVMT MRKG CHAN 200MM REMO M       1114.000        6.000     6684.00         6.000      6684.00        6.000     6684.00 
 64909  TEMP PVMT MRKNG, STOP LINE, 30 M         77.000        3.300      254.10         3.300       254.10        3.300      254.10 
 64910  TEMP PVMT MRKG STOP LNE 300MM  M        163.000        9.000     1467.00         9.000      1467.00        9.000     1467.00 
 64918  TEMP PVMT MRKNG, ARROWS, REMOV EACH       3.000       65.000      195.00        65.000       195.00       65.000      195.00 
 64920  TEMP PVMT MRKNG, WORDS, REMOVA EACH       3.000       95.000      285.00        95.000       285.00       95.000      285.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH     215.000       65.000    13975.00        65.000     13975.00       65.000    13975.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M       3716.000        6.500    24154.00         0.300      1114.80        6.500    24154.00 
 65050  CONSTRUCTION STAKING, CABC     M        160.000       12.000     1920.00         2.000       320.00       12.000     1920.00 
 65055  CONSTRUCTION STAKING, CURB, GU M        542.000        3.800     2059.60         2.000      1084.00        3.800     2059.60 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000      365.000      365.00       800.000       800.00      365.000      365.00 
        C-22-55 
 65070  CONSTRUCTION STAKING, CONCRETE M       4032.000        6.900    27820.80         8.100     32659.20        6.900    27820.80 
 65085  CONSTRUCTION STAKING, ELECTRIC LS         1.000     8800.000     8800.00      3000.000      3000.00    12000.000    12000.00 
        1442-04-70 
 65219  NONMETALLIC CONDUIT, SCHEDULE  M       7129.000       17.000   121193.00        18.400    131173.60       17.000   121193.00 
 65221  NONMETALLIC CONDUIT, SCHEDULE  M       1693.700       22.000    37261.40        23.350     39547.90       22.000    37261.40 
 65237  CONDUIT, SPECIAL, 78 MM        M         85.000       61.000     5185.00       105.000      8925.00       61.000     5185.00 
 65250  LOOP DETECTOR CONDUIT          M       1765.000       16.500    29122.50        17.250     30446.25       16.500    29122.50 
 65301  PULL BOXES, STEEL, 300 X 600 M EACH      94.000      380.000    35720.00       320.000     30080.00      380.000    35720.00 
 65303  PULL BOXES, STEEL, 450 X 600 M EACH      42.000      420.000    17640.00       400.000     16800.00      420.000    17640.00 
 65304  PULL BOXES, STEEL, 450 X 900 M EACH      34.000      440.000    14960.00       430.000     14620.00      440.000    14960.00 
 65306  PULL BOXES, STEEL, 600 X 900 M EACH       2.000      460.000      920.00       505.000      1010.00      460.000      920.00 
 65307  PULL BOXES, STEEL, GROUNDED, 6 EACH     119.000      460.000    54740.00       515.000     61285.00      460.000    54740.00 
        MM 
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 65401  CONCRETE BASES, TYPE 1         EACH      14.000      380.000     5320.00       495.000      6930.00      380.000     5320.00 
 65402  CONCRETE BASES, TYPE 2         EACH      97.000      440.000    42680.00       685.000     66445.00      440.000    42680.00 
 65416  CONCRETE CONTROL CABINET BASES EACH       5.000      700.000     3500.00       900.000      4500.00      700.000     3500.00 
 65425  PEDESTAL BASES                 EACH      16.000      130.000     2080.00       213.500      3416.00      150.000     2400.00 
 65430  TRNSFRMR BASE STD, 288 MM BOLT EACH     100.000      250.000    25000.00       207.500     20750.00      250.000    25000.00 
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO M         47.000        3.200      150.40         1.970        92.59        3.200      150.40 
 65526  TRAFF SIGNAL CABLE, 7 CONDUCTO M        283.000        3.800     1075.40         2.650       749.95        3.800     1075.40 
 65528  TRAFF SIGNAL CABLE, 9 CONDUCTO M        419.000        4.000     1676.00         3.750      1571.25        4.000     1676.00 
 65530  TRAFF SIGNAL CABLE, 12 CONDUCT M        638.000        4.400     2807.20         4.750      3030.50        4.400     2807.20 
 65532  TRAFF SIGNAL CABLE, 15 CONDUCT M        715.000        4.800     3432.00         4.600      3289.00        4.800     3432.00 
 65534  TRAFF SIGNAL CABLE, 19 CONDUCT M        354.000        5.000     1770.00         7.250      2566.50        5.000     1770.00 
 65552  COMMUNICATION CABLE, INSTALED  M       2910.000        3.250     9457.50         5.100     14841.00        3.250     9457.50 
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA M       2453.000        1.800     4415.40         1.800      4415.40        1.800     4415.40 
 65566  ELECTRICAL WIRE, LIGHTING, NO. M       2319.500        1.600     3711.20         1.300      3015.35        1.600     3711.20 
 65568  ELECTRICAL WIRE, LIGHTING, NO. M       5940.400        2.200    13068.88         1.750     10395.70        2.200    13068.88 
 65569  ELECTRICAL WIRE, LIGHTING, NO. M      14459.300        2.800    40486.04         1.800     26026.74        2.800    40486.04 
 65580  LOOP DETECTOR LEAD IN CABLE    M       5888.000        3.800    22374.40         2.950     17369.60        3.800    22374.40 
 65585  LOOP DETECTOR WIRE             M       5095.000        1.700     8661.50         2.150     10954.25        1.700     8661.50 
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000      800.000      800.00       750.000       750.00      800.000      800.00 
        STA. 2+098, 16.9 M RT. 
 65616  ELEC SERVICE, METER BREAKER PE LS         1.000      800.000      800.00       750.000       750.00      800.000      800.00 
        STA. 2+598, 10 M RT. 
 65617  ELEC SERVICE, METER BREAKER PE LS         1.000      800.000      800.00       750.000       750.00      800.000      800.00 
        STA. 12+084, 7.2 M RT. 
 65618  ELEC SERVICE, METER BREAKER PE LS         1.000      800.000      800.00       750.000       750.00      800.000      800.00 
        STA. 3+737, 13.7 M LT. 
 65619  ELEC SERVICE, METER BREAKER PE LS         1.000      800.000      800.00       750.000       750.00      800.000      800.00 
        STA. 4+175, 9.4 M RT. 
 65630  ELECTRICAL SERVICE, UNMETERED, LS         1.000      700.000      700.00       600.000       600.00      700.000      700.00 
        STA. 2+098, 16.9 M RT. 
 65631  ELECTRICAL SERVICE, UNMETERED, LS         1.000      700.000      700.00       600.000       600.00      700.000      700.00 
        STA. 2+598, 10 M RT. 
 65632  ELECTRICAL SERVICE, UNMETERED, LS         1.000      700.000      700.00       600.000       600.00      700.000      700.00 
        STA. 3+188, LT. 
 65633  ELECTRICAL SERVICE, UNMETERED, LS         1.000      700.000      700.00       600.000       600.00      700.000      700.00 
        STA. 12+084, 7.2 M RT. 
 65634  ELECTRICAL SERVICE, UNMETERED, LS         1.000      700.000      700.00       600.000       600.00      700.000      700.00 
        STA. 3+737, 13.7 M LT. 
 65635  ELECTRICAL SERVICE, UNMETERED, LS         1.000      700.000      700.00       600.000       600.00      700.000      700.00 
        STA. 4+175, 9.4 M RT. 
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 65636  ELECTRICAL SERVICE, UNMETERED, LS         1.000      700.000      700.00       600.000       600.00      700.000      700.00 
        STA. 50+000, LT. 
 65702  POLES, TYPE 2                  EACH      15.000      875.000    13125.00      1110.000     16650.00      875.000    13125.00 
 65704  POLES, TYPE 4                  EACH      21.000      700.000    14700.00       785.000     16485.00      700.000    14700.00 
 65705  POLES, TYPE 5                  EACH      64.000      850.000    54400.00      1015.000     64960.00      850.000    54400.00 
 65722  TRAFFIC SIGNAL STANDARDS, STEE EACH      10.000      135.000     1350.00       317.000      3170.00      135.000     1350.00 
 65733  TRAFFIC SIGNAL STDS, ALUM, 4.6 EACH       4.000      275.000     1100.00       317.000      1268.00      275.000     1100.00 
 65734  TRAFFIC SIGNAL STDS, ALUM, 3.0 EACH       2.000      185.000      370.00       251.000       502.00      185.000      370.00 
 65803  TROMBONE ARMS, 6.1 M           EACH      13.000      850.000    11050.00       928.000     12064.00      850.000    11050.00 
 65804  TROMBONE ARMS, 7.6 M           EACH       2.000      990.000     1980.00      1145.000      2290.00      990.000     1980.00 
 65826  TRAFFIC SIGNAL FACES, 3-300 MM EACH      38.000      270.000    10260.00       362.000     13756.00      270.000    10260.00 
 65828  TRAFFIC SIGNAL FACES, 5-300 MM EACH      25.000      390.000     9750.00       492.000     12300.00      390.000     9750.00 
 65829  TRAFFIC SIGNAL FACES, 3-300 MM EACH       4.000      310.000     1240.00       380.000      1520.00      310.000     1240.00 
 65831  TRAFFIC SIGNAL FACES, 5-300 MM EACH      11.000      395.000     4345.00       522.000      5742.00      395.000     4345.00 
 65846  PEDESTRIAN SIGNAL FACES, 300 M EACH      42.000      260.000    10920.00       297.000     12474.00      260.000    10920.00 
 65849  PEDESTRIAN PUSH BUTTONS        EACH      42.000       62.000     2604.00        75.000      3150.00       62.000     2604.00 
 65850  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      700.000      700.00      1025.000      1025.00      700.000      700.00 
        PETERS AVENUE INTERSECTION 
 65851  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      700.000      700.00      1025.000      1025.00      700.000      700.00 
        SEYMOUR STREET INTERSECTION 
 65852  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      700.000      700.00      1025.000      1025.00      700.000      700.00 
        HICKORY STREET INTERSECTION 
 65853  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      700.000      700.00      1025.000      1025.00      700.000      700.00 
        MILITARY ROAD INTERSECTION 
 65854  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      700.000      700.00      1025.000      1025.00      700.000      700.00 
        MAIN STREET INTERSECTION 
 65855  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      700.000      700.00      1025.000      1025.00      700.000      700.00 
        PIONEER ROAD INTERSECTION 
 65905  LUMINAIRES, UTILITY, 250 W     EACH     100.000      195.000    19500.00       292.000     29200.00      195.000    19500.00 
 65912  LUMINAIRES, UNDERDECK, 150 W   EACH       4.000      180.000      720.00       545.000      2180.00      180.000      720.00 
 65925  LUMINAIRE ARMS, SINGLE MEMBER, EACH      10.000      125.000     1250.00       168.000      1680.00      125.000     1250.00 
 65927  LUMINAIRE ARMS, SINGLE MEMBER, EACH      81.000      165.000    13365.00       191.000     15471.00      165.000    13365.00 
 65936  LUMNR ARMS TRUSS TYP, 115 MM C EACH       9.000      275.000     2475.00       305.000      2745.00      275.000     2475.00 
 65965  UNDERDECK LIGHTING,            LS         1.000     1500.000     1500.00      2100.000      2100.00     1500.000     1500.00 
        STA. 50+120 
 65966  UNDERDECK LIGHTING,            LS         1.000     1500.000     1500.00      2100.000      2100.00     1500.000     1500.00 
        STA. 50+320 
 66501  SAWING EXISTING PAVEMENT       M       1440.000        2.130     3067.20         2.130      3067.20        2.130     3067.20 
 66502  SAWING CONCRETE PAVEMENT, FULL M        315.800        4.920     1553.74         4.920      1553.74        4.920     1553.74 
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 90001  MISC                           M       1650.000      115.000   189750.00        39.000     64350.00       85.160   140514.00 
        90001A REMOVING STORM SEWER, 1 
        600 MM 
 90001  MISC                           M         23.000      130.000     2990.00       312.000      7176.00       42.940      987.62 
        90001AA CARRIER PIPE WITH WOOD 
        500 MM (20") 
 90001  MISC                           M        310.000      295.000    91450.00        56.000     17360.00       91.870    28479.70 
        90001B REMOVING STORM SEWER 75 
        1200 MM 
 90001  MISC                           M         16.760     1717.000    28776.92      1620.000     27151.20     1810.000    30335.60 
        90001BB 525 MM REINF CONC SANI 
        CARRIER PIPE W/IN 900MM STEEL 
 90001  MISC                           M         57.000       46.000     2622.00        44.000      2508.00       44.440     2533.08 
        90001C CONCRETE CURB AND GUTTE 
        TYPE D 
 90001  MISC                           M         75.000       16.000     1200.00        14.000      1050.00       64.000     4800.00 
        90001CC CLEANING STORM SEWER 
 90001  MISC                           M        290.290      225.000    65315.25       365.500    106101.00      504.860   146555.81 
        90001D POLYVINYL CHLORIDE SDR- 
        SANITARY SEWER MAIN, 300 MM 
 90001  MISC                           M        100.000       10.000     1000.00         8.640       864.00       10.000     1000.00 
        90001DD TRACK CLEARANCE FENCE 
 90001  MISC                           M         59.000      409.000    24131.00       552.000     32568.00      530.240    31284.16 
        90001E REINF. CONCRETE PIPE, C 
        SANITARY SEWER MAIN, 600 MM 
 90001  MISC                           M         19.500      527.000    10276.50       467.000      9106.50      538.500    10500.75 
        90001F REINF. CONCRETE PIPE, C 
        SANITARY SEWER MAIN, 450 MM 
 90001  MISC                           M        139.900      245.000    34275.50       300.000     41970.00      330.000    46167.00 
        90001G P.W. DUCTILE IRON PIPEL 
        MM (6") 
 90001  MISC                           M        339.500      256.000    86912.00       267.000     90646.50      334.000   113393.00 
        90001H P.W. DUCTILE IRON PIPEL 
        MM (8") 
 90001  MISC                           M         26.000      326.000     8476.00       343.000      8918.00      446.650    11612.90 
        90001J P.W. DUCTILE IRON PIPEL 
        MM (14") 
 90001  MISC                           M        178.320      473.000    84345.36       518.000     92369.76      608.100   108436.39 
        90001K REINF. CONCRETE PIPE, C 
        SANITARY SEWER MAIN, 525 MM 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 90001  MISC                           M        561.000      242.000   135762.00       328.500    184288.50      386.500   216826.50 
        90001L P.W. DUCTILE IRON PIPEL 
        MM (16") 
 90001  MISC                           M       1829.400      308.000   563455.20       283.000    517720.20      429.000   784812.60 
        90001M P.W. DUCTILE IRON PIPEL 
        MM (20") 
 90001  MISC                           M         23.400      562.000    13150.80       563.000     13174.20      640.130    14979.04 
        90001N DUCTILE IRON GRAVITY SA 
        SEWER MAIN, 600 MM 
 90001  MISC                           M        100.500      148.000    14874.00       299.000     30049.50      265.000    26632.50 
        90001P W.S. COPPER PIPELINE, 4 
 90001  MISC                           M        169.000      215.000    36335.00       297.000     50193.00      366.390    61919.91 
        90001Q P.W. DUCTILE IRON PIPEL 
        MM (12") 
 90001  MISC                           M        354.890      247.000    87657.83       422.000    149763.58      454.670   161357.84 
        90001R POLYVINYL CHLORIDE SDR- 
        SANITARY SEWER MAIN, 250 MM 
 90001  MISC                           M          0.500      559.000      279.50       600.000       300.00      565.250      282.63 
        90001S P.W. DUCTILE IRON PIPEL 
        MM (4") 
 90001  MISC                           M        778.670      199.000   154955.33       346.000    269419.82      447.100   348143.36 
        90001T POLYVINYL CHLORIDE SDR- 
        SANITARY SEWER MAIN, 200 MM 
 90001  MISC                           M        700.000      189.000   132300.00       396.500    277550.00      266.360   186452.00 
        90001U W.S. COPPER PIPELINE, 2 
 90001  MISC                           M         53.500      366.000    19581.00       520.000     27820.00      459.730    24595.56 
        90001V P.W. DUCTILE IRON PIPEL 
        MM (24") 
 90001  MISC                           M        171.500      152.000    26068.00       304.500     52221.75      268.830    46104.35 
        90001W W.S. COPPER PIPELINE, 5 
 90001  MISC                           M        651.100      204.000   132824.40       426.000    277368.60      265.550   172899.61 
        90001X POLYVINYL CHLORIDE SANI 
        LATERALS, CONNECTED TO PVC PIP 
 90001  MISC                           M        168.400      208.000    35027.20       422.000     71064.80      275.550    46402.62 
        90001Y POLYVINYL CHLORIDE SANI 
        LATERALS CONN. TO REINF CONC P 
 90001  MISC                           M         22.200     1322.000    29348.40      1450.000     32190.00     1380.000    30636.00 
        90001Z STEEL CASING, 800 MM (3 
 90002  MISC                           M2        25.000       10.000      250.00        20.000       500.00       10.000      250.00 
        90002A REMOVING ASPHALTIC FLUM 
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 90002  MISC                           M2      3551.000       58.350   207200.85        57.000    202407.00       58.350   207200.85 
        90002B PRECAST CONCRETE PAVING 
 90002  MISC                           M2        60.000      156.100     9366.00       254.540     15272.40      305.000    18300.00 
        90002C MODULAR BLOCK GRAVITY W 
 90003  MISC                           M3        60.000       13.000      780.00        12.000       720.00       13.000      780.00 
        90003A REMOVING RIPRAP 
 90003  MISC                           M3       500.000       12.400     6200.00        12.000      6000.00       12.400     6200.00 
        90003B REMOVING CONTAMINATED S 
 90004  MISC                           LS         1.000     1800.000     1800.00      1500.000      1500.00     1800.000     1800.00 
        90004A SALVAGE EXISTING SIGNAL 
        EQUIPMENT, PIONEER ROAD 
 90004  MISC                           LS         1.000     1800.000     1800.00      1500.000      1500.00     1800.000     1800.00 
        90004B SALVAGE EXISTING SIGNAL 
        EQUIPMENT, PETERS AVENUE 
 90004  MISC                           LS         1.000     1900.000     1900.00      1500.000      1500.00     1800.000     1800.00 
        90004C SALVAGE EXISTING SIGNAL 
        EQUIPMENT, SEYMOUR STREET 
 90004  MISC                           LS         1.000     1800.000     1800.00      1500.000      1500.00     1900.000     1900.00 
        90004D SALVAGE EXISTING SIGNAL 
        EQUIPMENT, HICKORY STREET 
 90004  MISC                           LS         1.000     1800.000     1800.00      1500.000      1500.00     1800.000     1800.00 
        90004E SALVAGE EXISTING SIGNAL 
        EQUIPMENT, BROOKE STREET 
 90004  MISC                           LS         1.000     1800.000     1800.00      1500.000      1500.00     1800.000     1800.00 
        90004F SALVAGE EXISTING SIGNAL 
        EQUIPMENT, MILITARY AVENUE 
 90004  MISC                           LS         1.000     1800.000     1800.00      1500.000      1500.00     1800.000     1800.00 
        90004G SALVAGE EXISTING SIGNAL 
        EQUIPMENT, MAIN STREET 
 90004  MISC                           LS         1.000     7500.000     7500.00     24300.000     24300.00     3500.000     3500.00 
        90004H PRESSURE PIPELINE TESTI 
 90004  MISC                           LS         1.000     5000.000     5000.00      2400.000      2400.00     2500.000     2500.00 
        90004J DISINFECTION OF WATER M 
 90004  MISC                           LS         1.000     1450.000     1450.00      4000.000      4000.00     1450.000     1450.00 
        90004Q CONSTRUCTION STAKING, C 
 90005  MISC                           EACH       1.000     7500.000     7500.00     10000.000     10000.00    15300.210    15300.21 
        90005A JUNCTION CHAMBER 
 90005  MISC                           EACH       1.000      150.000      150.00       253.000       253.00      339.900      339.90 
        90005AA W.S. CURB STOP, 50 MM 
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 90005  MISC                           EACH      40.000      275.000    11000.00       210.000      8400.00      275.000    11000.00 
        90005B SALVAGE LIGHTS AND LIGH 
 90005  MISC                           EACH      32.000     1800.000    57600.00      2000.000     64000.00     1492.490    47759.68 
        90005BB PRECAST CONCRETE SANIT 
        MANHOLES, 1200 MM INSIDE DIAME 
 90005  MISC                           EACH       1.000     4250.000     4250.00      4700.000      4700.00     3279.090     3279.09 
        90005CC PRECAST CONCRETE SANIT 
        MANHOLES, 1800 MM INSIDE DIAME 
 90005  MISC                           EACH       1.000    12000.000    12000.00     18000.000     18000.00    11686.490    11686.49 
        90005DD CONCRETE VAULT 
 90005  MISC                           EACH      26.000      550.000    14300.00       626.000     16276.00      619.490    16106.74 
        90005E GATE VALVE AND BOX, 150 
 90005  MISC                           EACH      16.000      500.000     8000.00       330.000      5280.00      600.000     9600.00 
        90005EE SEALING AND ABANDONING 
        SANITARY MANHOLES 
 90005  MISC                           EACH      12.000      750.000     9000.00       837.000     10044.00      777.730     9332.76 
        90005F GATE VALVE AND BOX, 200 
 90005  MISC                           EACH       8.000      550.000     4400.00       700.000      5600.00      550.000     4400.00 
        90005FF LIGHTING CIRCUIT BREAK 
        CENTER 
 90005  MISC                           EACH       3.000     1450.000     4350.00      1400.000      4200.00     1168.080     3504.24 
        90005G GATE VALVE AND BOX, 300 
 90005  MISC                           EACH       1.000     4120.000     4120.00      3730.000      3730.00     4120.000     4120.00 
        90005GG TRAFFIC SIGNAL CONTROL 
         ACTUATED, 8-PHASE 
 90005  MISC                           EACH       6.000     1450.000     8700.00      1800.000     10800.00     1468.750     8812.50 
        90005H BUTTERFLY VALVE AND BOX 
        (14") 
 90005  MISC                           EACH      22.000      500.000    11000.00       454.000      9988.00      350.000     7700.00 
        90005HH RECONNECTING EXISTING 
        PIPES 
 90005  MISC                           EACH       4.000     1580.000     6320.00      1400.000      5600.00     1521.500     6086.00 
        90005J BUTTERFLY VALVE AND BOX 
        (16") 
 90005  MISC                           EACH       1.000      250.000      250.00       265.000       265.00      575.000      575.00 
        90005JJ INLET COVER, TYPE SP 
 90005  MISC                           EACH      22.000     2400.000    52800.00      2900.000     63800.00     2308.580    50788.76 
        90005K BUTTERFLY VALVE AND BOX 
        (20") 
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 90005  MISC                           EACH       1.000      780.000      780.00        75.000        75.00      780.000      780.00 
        90005KK INSTALL PROPOSED CONDU 
        EXISTING PULL BOX 
 90005  MISC                           EACH      15.000     1600.000    24000.00      1500.000     22500.00     1512.530    22687.95 
        90005L FIRE HYDRANTS 
 90005  MISC                           EACH      40.000       50.000     2000.00        50.000      2000.00       50.000     2000.00 
        90005LL REMOVING PULL BOXES 
 90005  MISC                           EACH      68.000      120.000     8160.00       122.000      8296.00      216.790    14741.72 
        90005M W.S. CURB STOP AND BOX, 
        (1") 
 90005  MISC                           EACH       1.000      500.000      500.00        42.000        42.00      180.540      180.54 
        90005MM POLYVINYL CHLORIDE SAN 
        SEWER CLEANOUT, 150 MM 
 90005  MISC                           EACH       4.000      180.000      720.00       191.000       764.00      293.500     1174.00 
        90005N W.S. CURB STOP AND BOX, 
        (1-1/2") 
 90005  MISC                           EACH       1.000    13450.000    13450.00     13260.000     13260.00    13450.000    13450.00 
        90005NN TRAFFIC SIGNAL CONTROL 
        STREET MASTER 
 90005  MISC                           EACH      10.000      225.000     2250.00       232.000      2320.00      324.000     3240.00 
        90005P W.S. CURB STOP AND BOX, 
        (2") 
 90005  MISC                           EACH       5.000     9900.000    49500.00      9345.000     46725.00     9900.000    49500.00 
        90005PP TRAFFIC SIGNAL CONTROL 
         ACTUATED, 8-PHASE, SPECIAL 
 90005  MISC                           EACH      43.000       18.000      774.00        41.000      1763.00      180.600     7765.80 
        90005Q W.S. COUPLING, 25 MM (1 
 90005  MISC                           EACH       3.000      675.000     2025.00       650.000      1950.00      675.000     2025.00 
        90005QQ REMOVING AND RESETTING 
        POLES 
 90005  MISC                           EACH       4.000       37.000      148.00        70.000       280.00      179.000      716.00 
        90005R W.S. COUPLING, 40 MM (1 
 90005  MISC                           EACH      33.000       90.000     2970.00        90.000      2970.00      200.000     6600.00 
        90005RR STEEL POSTS, 50 MM X 5 
         M 
 90005  MISC                           EACH      11.000       55.000      605.00       104.000      1144.00      248.750     2736.25 
        90005S W.S. COUPLING, 50 MM (2 
 90005  MISC                           EACH      96.000      110.000    10560.00       110.000     10560.00      200.000    19200.00 
        90005SS STEEL POSTS, 50 MM X 5 
         M 
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 90005  MISC                           EACH      26.000       24.000      624.00        39.000      1014.00      172.160     4476.16 
        90005T W.S. COUPLING 25 X 19 M 
        3/4") 
 90005  MISC                           EACH       1.000       54.000       54.00       122.000       122.00      195.500      195.50 
        90005U W.S. COUPLING 40 X 19 M 
        X 3/4") 
 90005  MISC                           EACH      68.000      270.000    18360.00        28.000      1904.00      171.100    11634.80 
        90005V W.S. CORPORATION STOP, 
 90005  MISC                           EACH       4.000      500.000     2000.00       226.000       904.00      319.900     1279.60 
        90005W W.S. CORPORATION STOP, 
        (1-1/2") 
 90005  MISC                           EACH      10.000      700.000     7000.00       259.000      2590.00      344.250     3442.50 
        90005X W.S. CORPORATION STOP, 
 90005  MISC                           EACH      23.000       59.000     1357.00       122.000      2806.00      241.800     5561.40 
        90005Y W.S. CURB STOP, 25 MM ( 
 90005  MISC                           EACH       1.000      110.000      110.00       191.000       191.00      293.500      293.50 
        90005Z W.S. CURB STOP, 40 MM ( 
 90007  MISC                           KG        10.900        5.000       54.50        14.000       152.60       22.500      245.25 
        90007A P.W. PIPELINE FITTINGS, 
        (4") 
 90007  MISC                           KG       812.000        2.000     1624.00         5.000      4060.00       18.150    14737.80 
        90007B P.W. PIPELINE FITTINGS, 
        (6") 
 90007  MISC                           KG      2603.000        2.750     7158.25         4.000     10412.00       17.450    45422.35 
        90007C P.W. PIPELINE FITTINGS, 
        (8") 
 90007  MISC                           KG      1759.000        2.250     3957.75         4.000      7036.00       17.400    30606.60 
        90007D P.W. PIPELINE FITTINGS, 
        (12") 
 90007  MISC                           KG       906.800        4.500     4080.60         7.000      6347.60       18.750    17002.50 
        90007E P.W. PIPELINE FITTINGS, 
        (14") 
 90007  MISC                           KG      2830.500        4.000    11322.00         5.000     14152.50       18.660    52817.13 
        90007F P.W. PIPELINE FITTINGS, 
        (16") 
 90007  MISC                           KG     10181.900        4.750    48364.03         7.000     71273.30       19.610   199667.06 
        90007G P.W. PIPELINE FITTINGS, 
        (20") 
 90007  MISC                           KG      1778.100        4.000     7112.40         5.000      8890.50       20.410    36291.02 
        90007H P.W. PIPELINE FITTINGS, 
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        (24") 
 90012  MISC                           40M      100.000       12.000     1200.00        40.000      4000.00       12.000     1200.00 
        90012A TEST ROLLING 
 90319  ABANDONING SEWER               M3         7.200      150.000     1080.00       174.000      1252.80      175.000     1260.00 
 90365  QMP, BASE COURSES              MG     53740.000        0.200    10748.00         0.290     15584.60        0.200    10748.00 
 90401  QMP, PLACEMENT OFCONCRETE PAVE P.D.      24.000      325.000     7800.00       300.000      7200.00      325.000     7800.00 
 90421  QMP, AGGREGATE FOR CONCRETE PA M2     62946.000        0.150     9441.90         0.180     11330.28        0.150     9441.90 
 90545  CONCRETE COLLAR                EACH      10.000      500.000     5000.00       500.000      5000.00      110.000     1100.00 
 90779  SIGNAL CONTROLLER TRAINING     LS         1.000      600.000      600.00       470.000       470.00      600.000      600.00 
 
                                     PROPOSAL TOTAL.......            8965229.41                 9175613.88              10057246.54 
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              STATE PROJECT(S):  2075-03-72                            LOCATION  40/MILWAUKEE    COUNTY 
                                 2987-01-75                                      S PENNSYLVANIA - S SHEPARD AVE, BRIDGE & APPS 
                                                                                 LOCAL RD 
                                                                                 MILWAUKEE COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  ZENITH TECH., INC. 
  BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
  BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M        3.000      460.000     1380.00       460.000      1380.00      460.000     1380.00 
 20104  GRUBBING                       40M        3.000      460.000     1380.00       460.000      1380.00      460.000     1380.00 
 20330  REMOVING OLD CULVERTS          EACH       6.000      200.000     1200.00       655.000      3930.00     1063.000     6378.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    30000.000    30000.00      9950.000      9950.00    30000.000    30000.00 
        1+000 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000    25000.000    25000.00      9400.000      9400.00    30000.000    30000.00 
        1+000 
 20411  REMOVING GUARDRAIL             M         12.000       78.000      936.00         6.000        72.00       25.000      300.00 
 20412  REMOVING FENCE                 M          5.000       10.000       50.00         5.000        25.00       50.000      250.00 
 20416  REMOVING INLETS                EACH       1.000      500.000      500.00       300.000       300.00      400.000      400.00 
 20423  REMOVING CONCRETE SLOPE PAVING M2        97.000       20.000     1940.00         8.250       800.25       11.960     1160.12 
 20494  ABANDONING CULVERT PIPES       EACH       1.000      200.000      200.00       300.000       300.00      300.000      300.00 
 20501  COMMON EXCAVATION              M3       740.000       21.700    16058.00         9.200      6808.00       14.300    10582.00 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000    24000.000    24000.00     56220.000     56220.00    25000.000    25000.00 
        B-40-22 
 20621  EXCAVATION FOR STRUCTURES, CUL LS         1.000    21000.000    21000.00     15845.000     15845.00    25000.000    25000.00 
        B-40-19 
 20801  BORROW EXCAVATION              M3      1860.000       12.150    22599.00        10.250     19065.00        4.000     7440.00 
 21001  STRUCTURE BACKFILL             M3      3770.000       15.000    56550.00        30.400    114608.00       17.320    65296.40 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     2000.000     2000.00      9400.000      9400.00     1500.000     1500.00 
        2075-03-72 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     2000.000     2000.00      9400.000      9400.00     1500.000     1500.00 
        2987-01-75 
 30404  CRUSHED AGGREGATE BASE COURSE  MG      1430.000       11.500    16445.00        12.500     17875.00        9.210    13170.30 
 40204  ASPHALTIC MATERIAL FOR TACK CO L        460.000        0.950      437.00         0.530       243.80        0.530      243.80 
 40301  QMP, ASPHALTIC MIXTURE         MG       475.000        2.250     1068.75         0.500       237.50        0.500      237.50 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG        28.500      210.000     5985.00       236.000      6726.00      236.000     6726.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T MG       475.000       53.150    25246.25        33.100     15722.50       33.100    15722.50 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      335.000        1.000      335.00         1.000       335.00        1.000      335.00 
 50401  CONCRETE MASONRY, CULVERTS     M3       665.000      347.000   230755.00       375.000    249375.00      350.000   232750.00 
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 50505  HIGH STRENGTH BAR STEEL REINF. KG     40780.000        1.050    42819.00         1.000     40780.00        0.900    36702.00 
 51330  STEEL RAILING, STRUCTURE       LS         1.000    16700.000    16700.00     15000.000     15000.00    12926.000    12926.00 
        B-40-22 
 51331  STEEL RAILING, STRUCTURE       LS         1.000    17000.000    17000.00     15000.000     15000.00    13400.000    13400.00 
        B-40-19 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        13.300       33.000      438.90        17.000       226.10       25.000      332.50 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       3.000      450.000     1350.00       600.000      1800.00      600.000     1800.00 
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH       3.000      550.000     1650.00       900.000      2700.00     1000.000     3000.00 
 60305  TEMP PRECAST CONC BARR, CONTR  M        196.000       38.000     7448.00        35.200      6899.20       15.000     2940.00 
 60308  TEMP PRECAST CONC BARR, CONTR  M        196.000       14.000     2744.00        35.200      6899.20       15.000     2940.00 
 60602  HEAVY RIPRAP                   M3       370.000       75.000    27750.00        63.000     23310.00       50.000    18500.00 
 60829  REINF CONC PIPE, CLASS III, SS M        184.000      152.650    28087.60       180.000     33120.00      150.000    27600.00 
 60833  REINF CONC PIPE, CLASS III, SS M         68.000      215.250    14637.00       230.000     15640.00      225.000    15300.00 
 61123  INLETS, TYPE 8                 EACH       1.000     1200.000     1200.00      1900.000      1900.00     3000.000     3000.00 
 61159  INLET COVERS, TYPE MS-A        EACH       1.000      300.000      300.00       200.000       200.00      300.000      300.00 
 61910  MOBILIZATION                   LS         1.000    80000.000    80000.00     57460.000     57460.00   270200.000   270200.00 
 62501  TOPSOIL                        M2      3130.000        4.000    12520.00         3.000      9390.00        2.250     7042.50 
 62811  EROSION BALES, DELIVERED       EACH      33.000        6.000      198.00         6.000       198.00        8.000      264.00 
 62812  EROSION BALES, INSTALLED       EACH      33.000        6.000      198.00         6.000       198.00        8.000      264.00 
 62815  SILT FENCE, DELIVERED          M        530.000        3.250     1722.50         5.000      2650.00        3.500     1855.00 
 62816  SILT FENCE, INSTALLED          M        530.000        3.250     1722.50         5.000      2650.00        3.500     1855.00 
 62817  SILT FENCE MAINTENANCE         M        530.000        0.500      265.00         1.000       530.00        1.000      530.00 
 62818  SILT SCREEN                    M         15.000       60.000      900.00        40.000       600.00       41.250      618.75 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       4.000      150.000      600.00       500.000      2000.00      450.000     1800.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000      200.000      800.00       400.000      1600.00      450.000     1800.00 
 62855  POLYETHYLENE SHEETING          M2      1920.000        3.000     5760.00         3.000      5760.00        3.000     5760.00 
 62870  INLET PROTECTION, TYPE A       EACH       1.000       50.000       50.00        80.000        80.00      275.000      275.00 
 62905  FERTILIZER, TYPE B             KG       361.000        0.700      252.70         1.200       433.20        1.000      361.00 
 63015  SEEDING, BORROW PIT MIXTURE    KG        58.000       11.000      638.00        16.000       928.00       13.000      754.00 
 63110  LAWN SOD                       M2      3450.000        3.500    12075.00         3.900     13455.00        3.350    11557.50 
 64202  FIELD OFFICE, TYPE B           LS         1.000     1800.000     1800.00      3000.000      3000.00     2000.000     2000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     2000.000     2000.00      2000.000      2000.00     2000.000     2000.00 
        2075-03-72 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     2000.000     2000.00      2000.000      2000.00     2000.000     2000.00 
        2987-01-75 
 64327  TRAFFIC CONTROL, SIGNS, FIXED  M2        21.600       70.000     1512.00        70.000      1512.00       70.000     1512.00 
 64335  TRAFFIC CONTROL, DETOUR, PROJE LS         1.000      500.000      500.00       500.000       500.00      500.000      500.00 
        2075-03-72 
 64336  TRAFFIC CONTROL, DETOUR, PROJE LS         1.000      500.000      500.00       500.000       500.00      500.000      500.00 
        2987-01-75 
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 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS    4316.000        0.350     1510.60         0.350      1510.60        0.350     1510.60 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       745.000        2.000     1490.00         3.600      2682.00        4.000     2980.00 
 64507  GEOTEXTILE FABRIC, TYPE C      M2      1135.000        1.200     1362.00         3.000      3405.00        5.000     5675.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M        640.000        5.400     3456.00         5.400      3456.00        5.400     3456.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH       7.000      200.000     1400.00       140.000       980.00      150.000     1050.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M        120.000        4.000      480.00         7.000       840.00        8.300      996.00 
 65050  CONSTRUCTION STAKING, CABC     M        120.000        4.000      480.00         7.000       840.00        8.300      996.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000    10000.000    10000.00      1100.000      1100.00     1000.000     1000.00 
        B-40-22 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000    10000.000    10000.00      1100.000      1100.00     1000.000     1000.00 
        B-40-19 
 66501  SAWING EXISTING PAVEMENT       M         37.200        2.950      109.74         2.950       109.74        3.120      116.06 
 66502  SAWING CONCRETE PAVEMENT, FULL M         31.000        6.250      193.75         6.250       193.75        6.400      198.40 
 90002  MISC                           M2       115.000       17.200     1978.00        17.200      1978.00       17.200     1978.00 
        90002A ANTI-GRAFFITI SHIELD, 
        STRUCTURE B-40-19 
 90002  MISC                           M2       110.000       17.200     1892.00        17.200      1892.00       17.200     1892.00 
        90002B ANTI-GRAFFITI SHIELD, 
        STRUCTURE B-40-22 
 90005  MISC                           EACH    1695.000        3.600     6102.00         5.000      8475.00        3.000     5085.00 
        90005A SAND BAGS 
 90416  COARSE AGGREGATE, SIZE NO.     M3        80.000       50.000     4000.00        30.400      2432.00       28.750     2300.00 
        2 
 90905  POLYSTYRENE INSULATION BOARD,  M2        24.000       56.000     1344.00        10.000       240.00      100.000     2400.00 
 
                                     PROPOSAL TOTAL.......             821001.29                  851550.84                961873.93 
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 PROPOSAL: 20010213010 
 
              STATE PROJECT(S):  2100-08-71                            LOCATION  40/MILWAUKEE    COUNTY 
                                                                                 N 35TH ST 
                                                                                 LOCAL RD 
                                                                                 MILWAUKEE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  LALONDE-STAFFORD, INC. 
  BIDDER NO  2:  MILWAUKEE GENERAL CONSTRUCTION COMPANY, 
  BIDDER NO  3:  JAMES CAPE & SONS CO. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       I.D.      64.000        4.990      319.36         4.990       319.36        4.990      319.36 
 20105  GRUBBING                       I.D.      64.000       14.990      959.36        14.990       959.36       14.990      959.36 
 20401  REMOVING PAVEMENT              S.Y.   29300.000        1.910    55963.00         1.000     29300.00        4.570   133901.00 
 20405  REMOVING CURB AND GUTTER       L.F.     500.000        4.000     2000.00         3.950      1975.00        4.000     2000.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.    8930.000        2.410    21521.30         2.930     26164.90        3.000    26790.00 
 20410  REMOVING RAILROAD TRACK        L.F.    1800.000       10.000    18000.00        14.210     25578.00       16.000    28800.00 
 20415  REMOVING CATCH BASINS          EACH      38.000      150.000     5700.00       100.000      3800.00      400.000    15200.00 
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.    1340.000        5.500     7370.00         5.490      7356.60        5.490     7356.60 
 20481  ABANDONING CATCH BASINS        EACH      28.000      150.000     4200.00       100.000      2800.00      300.000     8400.00 
 20501  COMMON EXCAVATION              C.Y.   16200.000        4.510    73062.00         7.380    119556.00        7.520   121824.00 
 21301  FINISHING ROADWAY              LS         1.000     3000.000     3000.00      3500.000      3500.00     8000.000     8000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    10150.000        7.290    73993.50         7.450     75617.50        9.280    94192.00 
 30420  CABC, OPEN GRADED, NUMBER 2    TON     7200.000       10.300    74160.00        10.230     73656.00       12.330    88776.00 
 30706  CONCRETE BASE COURSE, 6-INCH   S.Y.     303.000       18.390     5572.17        17.130      5190.39       30.000     9090.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      60.000        2.500      150.00         2.650       159.00        3.000      180.00 
 41101  ASPHALTIC SURFACE              TON      320.000       46.000    14720.00        49.000     15680.00       65.000    20800.00 
 41102  ASPHALTIC SURFACE, PATCHING    TON       39.000       98.000     3822.00        85.000      3315.00      190.000     7410.00 
 41508  CONCRETE PAVEMENT, 8-INCH      S.Y.   27800.000       16.300   453140.00        17.130    476214.00       20.440   568232.00 
 41518  H.E.S. CONCRETE PAVEMENT, 8-IN S.Y.      50.000       29.110     1455.50        28.950      1447.50       30.000     1500.00 
 41606  CONCRETE DRIVEWAY, 7-INCH      S.Y.    1370.000       20.350    27879.50        32.150     44045.50       30.000    41100.00 
 41610  CONCRETE ALLEY                 S.Y.      28.000       32.370      906.36        28.000       784.00       35.000      980.00 
 41636  H.E.S. CONCRETE DRIVEWAY 7-INC S.Y.      10.000       33.250      332.50        33.150       331.50       50.000      500.00 
 41653  PAVEMENT TIES                  EACH      65.000        4.520      293.80         6.500       422.50        8.000      520.00 
 41665  CONCRETE PAVEMENT GAPS         EACH       8.000      750.000     6000.00       750.000      6000.00     2000.000    16000.00 
 60121  CONCRETE CURB AND GUTTER, 22-I L.F.     325.000       19.260     6259.50        13.950      4533.75       16.000     5200.00 
 60124  CONCRETE CURB AND GUTTER, 31-I L.F.   11025.000        6.570    72434.25         8.950     98673.75        7.950    87648.75 
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.   70150.000        2.070   145210.50         2.390    167658.50        2.620   183793.00 
 60215  CONCRETE STEPS                 S.F.       5.000       75.000      375.00        60.000       300.00       40.000      200.00 
 60712  NONREINF CONC PIPE, CLS 3, SS, L.F.    1321.000       50.000    66050.00        59.000     77939.00       80.000   105680.00 
 60825  REINF CONC PIPE, CLASS III, SS L.F.      69.000       65.000     4485.00        65.000      4485.00      100.000     6900.00 



Date 02/13/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   71 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 02/13/01 
 
 PROPOSAL: 20010213010 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61116  MANHOLES, TYPE 12              EACH       2.000     1500.000     3000.00      2223.000      4446.00     2500.000     5000.00 
 61182  ADJUSTING MANHOLE COVERS       EACH       3.000      600.000     1800.00       400.000      1200.00      800.000     2400.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.    9900.000        2.020    19998.00         2.460     24354.00        5.000    49500.00 
 61910  MOBILIZATION                   LS         1.000    45268.000    45268.00     10875.000     10875.00    95700.000    95700.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH       3.000      150.000      450.00       150.000       450.00      225.000      675.00 
 62401  WATER                          MGAL     220.000       20.000     4400.00        10.000      2200.00       30.000     6600.00 
 62501  TOPSOIL                        S.Y.    1300.000        3.500     4550.00         3.500      4550.00        3.330     4329.00 
 62902  FERTILIZER, TYPE A             CWT.       1.000      100.000      100.00       100.000       100.00      250.000      250.00 
 63110  LAWN SOD                       S.Y.    1300.000        3.500     4550.00         3.500      4550.00        4.400     5720.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     4100.000     4100.00      6000.000      6000.00     7500.000     7500.00 
 64301  TRAFFIC CONTROL                LS         1.000    30000.000    30000.00     30000.000     30000.00    30000.000    30000.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   26480.000        0.250     6620.00         0.250      6620.00        0.250     6620.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   10216.000        0.300     3064.80         0.300      3064.80        0.300     3064.80 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   20592.000        0.100     2059.20         0.100      2059.20        0.100     2059.20 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS   26520.000        0.100     2652.00         0.100      2652.00        0.100     2652.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   14143.000        0.500     7071.50         0.500      7071.50        0.500     7071.50 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.    5500.000        1.300     7150.00         1.500      8250.00        1.250     6875.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    5688.000        1.500     8532.00         1.500      8532.00        2.250    12798.00 
 64722  PVMT MRKNG, CROSSWALK, 12-INCH L.F.    2296.000        7.500    17220.00         7.500     17220.00        6.850    15727.60 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       9.000      175.000     1575.00       175.000      1575.00      150.000     1350.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       3.000      200.000      600.00       200.000       600.00      150.000      450.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    9660.000        0.400     3864.00         0.400      3864.00        0.400     3864.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   22476.000        1.000    22476.00         1.000     22476.00        1.000    22476.00 
 64918  TEMP PVMT MRKNG, ARROWS, REMOV EACH       2.000      100.000      200.00       100.000       200.00      100.000      200.00 
 66501  SAWING EXISTING PAVEMENT       L.F.    2600.000        0.650     1690.00         0.650      1690.00        0.900     2340.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.    1280.000        1.650     2112.00         1.800      2304.00        1.750     2240.00 
 90005  MISC                           EACH      54.000     1680.000    90720.00      1640.000     88560.00     1525.000    82350.00 
        90005A CATCH BASINS, TYPE 44A 
 90005  MISC                           EACH       2.000      850.000     1700.00       520.000      1040.00      600.000     1200.00 
        90005B STORM INLET, TYPE 35A 
 90005  MISC                           EACH      56.000      290.000    16240.00       300.000     16800.00      590.000    33040.00 
        90005C INLET COVERS, TYPE 57 
 90005  MISC                           EACH      47.000      480.000    22560.00       410.000     19270.00      575.000    27025.00 
        90005D MANHOLE COVERS, TYPE 58 
 90005  MISC                           EACH      18.000      350.000     6300.00       200.000      3600.00      600.000    10800.00 
        90005E ADJUSTING EXISTING MANH 
 90005  MISC                           EACH      23.000      400.000     9200.00       700.000     16100.00      700.000    16100.00 
        90005F ADJUSTING T.E.S. MANHOL 
        IN CONCRETE PAVEMENT 
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 90005  MISC                           EACH       2.000      500.000     1000.00       700.000      1400.00      450.000      900.00 
        90005G ADJUSTING T.E.S. MANHOL 
        IN ASPHALT PAVEMENT 
 90005  MISC                           EACH      28.000        9.210      257.88        11.000       308.00       40.000     1120.00 
        90005H INLET SCREEN, TYPE P 
 90005  MISC                           EACH      28.000       13.210      369.88        11.000       308.00       70.000     1960.00 
        90005J INLET SCREEN, TYPE R 
 90005  MISC                           EACH      98.000       80.000     7840.00        79.000      7742.00      125.000    12250.00 
        90005K ADJUSTING WATER GATE VA 
 90005  MISC                           EACH     125.000       70.000     8750.00        79.000      9875.00      125.000    15625.00 
        90005L ADJUSTING WATER SERVICE 
 90008  MISC                           DAY      129.000        4.000      516.00         5.000       645.00       30.000     3870.00 
        90008A CONTRACTOR FURNISHED PO 
        COMPUTER AND PRINTER 
 90030  MISC                           L.F.     200.000        3.500      700.00         3.500       700.00        3.500      700.00 
        90030A TEMP. PAV'T. MARKING, P 
        REMOVABLE BLACK LINE MASK, 3M 
 90030  MISC                           L.F.      25.000       20.140      503.50        18.000       450.00       20.000      500.00 
        90030B H.E.S. CONCRETE CURB AN 
        31-INCH 
 90365  QMP, BASE COURSES              TON    17350.000        0.150     2602.50         0.150      2602.50        0.200     3470.00 
 90421  QMP, AGGREGATE FOR CONCRETE PA S.Y.   27850.000        0.100     2785.00         0.100      2785.00        0.150     4177.50 
 90591  TEMPORARY COVER PLATES         EACH       7.000      125.000      875.00        80.000       560.00      250.000     1750.00 
 
                                     PROPOSAL TOTAL.......            1527356.86                 1627411.11               2106551.67 
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 PROPOSAL: 20010213011 
 
              STATE PROJECT(S):  1146-11-71                            LOCATION  44/OUTAGAMIE    COUNTY 
                                                                                 CROSS RD - USH 45 
                                                                                 USH 45 
                                                                                 OUTAGAMIE COUNTY 
              TYPE OF WORK: GRADING 
 
  BIDDER NO  1:  WONDRA EXCAVATING, INC 
  BIDDER NO  2:  PAGEL CONSTRUCTION COMPANY, INC. 
  BIDDER NO  3:  RELIANCE JOINT VENTURE 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M       29.000      328.090     9514.61       100.000      2900.00      402.690    11678.01 
 20103  CLEARING                       HA         0.250     4942.090     1235.52       500.000       125.00     5200.000     1300.00 
 20104  GRUBBING                       40M       29.000      328.090     9514.61       100.000      2900.00      402.690    11678.01 
 20106  GRUBBING                       HA         0.250     4942.090     1235.52       500.000       125.00     5200.000     1300.00 
 20484  SITE CLEARANCE, PARCEL         LS         1.000      500.000      500.00      1000.000      1000.00      250.000      250.00 
         33 
 20485  SITE CLEARANCE, PARCEL         LS         1.000      500.000      500.00      1000.000      1000.00      500.000      500.00 
         34 
 20501  COMMON EXCAVATION              M3    257309.000        1.630   419413.67         2.050    527483.45        1.900   488887.10 
 20505  MARSH EXCAVATION               M3     65220.000        2.750   179355.00         2.500    163050.00        3.220   210008.40 
 21301  FINISHING ROADWAY              LS         1.000     2500.000     2500.00       100.000       100.00     7500.000     7500.00 
 52103  CORRUGATED STEEL CULVERT PIPE, M         44.000       62.260     2739.44        55.000      2420.00       65.500     2882.00 
 52147  STL APRON ENDWL FOR CLVRT PIPE EACH       1.000       72.010       72.01        77.000        77.00       85.000       85.00 
 52209  RCCP, CL III, 900 MM           M         73.200      151.220    11069.30       198.000     14493.60      168.000    12297.60 
 52214  RCCP, CL III, 1650 MM          M        142.000      458.850    65156.70       518.000     73556.00      505.000    71710.00 
 52260  RCCP, APRON ENDWALLS, 300 MM   EACH       7.000      505.190     3536.33       290.000      2030.00      265.000     1855.00 
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH       2.000     2624.130     5248.26       806.000      1612.00      700.000     1400.00 
 52272  RCCP, APRON ENDWALLS, 1650 MM  EACH       2.000      853.700     1707.40      2380.000      4760.00     2400.000     4800.00 
 60604  MEDIUM RANDOM RIPRAP           M3       290.600       34.010     9883.31        35.000     10171.00       35.000    10171.00 
 60825  REINF CONC PIPE, CLASS III, SS M        149.500       77.380    11568.31        74.000     11063.00       70.000    10465.00 
 61122  INLETS, TYPE 3                 EACH      10.000      629.990     6299.90      1000.000     10000.00      550.000     5500.00 
 61123  INLETS, TYPE 8                 EACH       1.000      951.900      951.90      1200.000      1200.00     1400.000     1400.00 
 61170  INLET COVERS, TYPE MS          EACH       1.000      294.760      294.76       300.000       300.00      300.000      300.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, M         30.000       23.950      718.50        20.000       600.00       20.000      600.00 
 61251  DRAIN TILE EXPLORATION         M         30.000       18.040      541.20         5.000       150.00       10.000      300.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      245.000      245.00         1.000         1.00      100.000      100.00 
 61910  MOBILIZATION                   LS         1.000    25150.000    25150.00         1.000         1.00    10000.000    10000.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH      12.000      125.000     1500.00       115.000      1380.00      115.000     1380.00 
 62505  SALVAGED TOPSOIL               M2     82720.000        0.360    29779.20         0.120      9926.40        0.650    53768.00 
 62702  MULCHING                       M2     82720.000        0.130    10753.60         0.090      7444.80        0.090     7444.80 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 02/13/01 
 
 PROPOSAL: 20010213011 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 62811  EROSION BALES, DELIVERED       EACH    1096.000        5.000     5480.00         2.500      2740.00        2.500     2740.00 
 62812  EROSION BALES, INSTALLED       EACH    1096.000        4.500     4932.00         5.000      5480.00        5.000     5480.00 
 62815  SILT FENCE, DELIVERED          M       1540.000        3.120     4804.80         1.500      2310.00        1.500     2310.00 
 62816  SILT FENCE, INSTALLED          M       1540.000        3.080     4743.20         4.000      6160.00        4.000     6160.00 
 62817  SILT FENCE MAINTENANCE         M       1540.000        0.260      400.40         0.100       154.00        0.100      154.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      175.000      350.00       300.000       600.00      300.000      600.00 
 62820  CLEANING SEDIMENT BASINS       M3       383.000        3.920     1501.36         4.000      1532.00        6.500     2489.50 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000      170.000      680.00        50.000       200.00       50.000      200.00 
 62832  EROSION MAT, DELIVERED, CLASS  M2      7992.000        1.250     9990.00         1.270     10149.84        1.270    10149.84 
 62833  EROSION MAT, INSTALLED, CLASS  M2      7992.000        1.000     7992.00         0.600      4795.20        0.600     4795.20 
 62834  EROSION MAT, DELIVERED, CLASS  M2      2556.000        2.990     7642.44         3.210      8204.76        3.210     8204.76 
 62835  EROSION MAT, INSTALLED, CLASS  M2      2556.000        1.320     3373.92         1.250      3195.00        1.250     3195.00 
 62866  SOIL STABILIZER, TYPE B        HA         5.100      900.000     4590.00      1077.030      5492.85     1077.030     5492.85 
 62870  INLET PROTECTION, TYPE A       EACH       1.000      100.000      100.00        80.000        80.00       80.000       80.00 
 62905  FERTILIZER, TYPE B             KG      2732.000        0.610     1666.52         0.520      1420.64        0.520     1420.64 
 63003  SEEDING, TEMPORARY             KG      1136.000        4.410     5009.76         6.150      6986.40        6.150     6986.40 
 63008  SEEDING, MIXTURE NO. 10        KG        89.000        8.600      765.40        11.220       998.58       11.220      998.58 
 63009  SEEDING, MIXTURE NO. 20        KG       812.000        8.600     6983.20         9.370      7608.44        9.370     7608.44 
 63010  SEEDING, MIXTURE NO. 30        KG       149.000        8.820     1314.18        10.380      1546.62       10.380     1546.62 
 63111  EROSION CONTROL SOD            M2        50.000       11.960      598.00         8.000       400.00        8.000      400.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     4500.000     4500.00      2000.000      2000.00     5000.000     5000.00 
 64301  TRAFFIC CONTROL                LS         1.000     4000.000     4000.00      2500.000      2500.00     2500.000     2500.00 
 64505  GEOTEXTILE FABRIC, TYPE R      M2       785.000        1.840     1444.40         2.350      1844.75        2.350     1844.75 
 65040  CONSTRUCTION STAKING, STORM SE EACH      17.000       76.000     1292.00       150.000      2550.00       70.000     1190.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M       2350.000        1.400     3290.00         2.580      6063.00        1.300     3055.00 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH       3.000      200.000      600.00       220.000       660.00      160.000      480.00 
 65099  CONSTRUCTION STAKING, INITIAL  M       2350.000        1.400     3290.00         2.630      6180.50        1.650     3877.50 
 90003  MISC                           M3      2000.000        1.630     3260.00         1.200      2400.00        1.500     3000.00 
        90003A, STOCKPILING SALVAGED T 
 90003  MISC                           M3       383.000        3.920     1501.36         4.000      1532.00       10.000     3830.00 
        90003B, SEDIMENT BASIN EXCAVAT 
 90005  MISC                           EACH      10.000       80.000      800.00       250.000      2500.00      100.000     1000.00 
        90005A, STEEL PLATE COVERS 
 90010  MISC                           HRS       80.000      100.000     8000.00        30.000      2400.00        0.100        8.00 
        90010A, MAINTENANCE & REPAIR O 
        TEMPORARY ROADWAYS 
 90710  TRAFF CNTRL, PERMANENT BARR, T EACH      14.000      285.000     3990.00       250.000      3500.00      250.000     3500.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     250.000        4.000     1000.00         4.000      1000.00        4.000     1000.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS     2000.000        2.000     4000.00         2.000      4000.00        2.000     4000.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 02/13/01 
 
 PROPOSAL: 20010213011 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20417  REMOVING SEPTIC TANKS          EACH       2.000      500.000     1000.00       750.000      1500.00      750.000     1500.00 
 20483  ABANDONING WELLS               EACH       1.000      850.000      850.00       500.000       500.00     1500.000     1500.00 
 62855  POLYETHYLENE SHEETING          M2      1400.000        3.590     5026.00         0.800      1120.00        2.000     2800.00 
 62911  AGRICULTURAL LIMESTONE TREATME MG        15.000       22.050      330.75       104.160      1562.40      104.160     1562.40 
 
                                     PROPOSAL TOTAL.......             932075.74                  963736.23               1042219.40 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 02/13/01 
 
 
 PROPOSAL: 20010213012 
 
              STATE PROJECT(S):  1152-07-75                            LOCATION  42/OCONTO       COUNTY 
                                                                                 SUAMICO - ABRAMS, LADE BEACH RD - OAK ORCHARD 
                                                                                 USH 41 
                                                                                 BROWN COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND GRADING 
 
  BIDDER NO  1:  RELIANCE JOINT VENTURE 
  BIDDER NO  2:  MASHUDA CONTRACTORS,INC. 
  BIDDER NO  3:  BACCO CONSTRUCTION COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20103  CLEARING                       HA         5.900     4000.000    23600.00      2475.000     14602.50     2300.000    13570.00 
 20106  GRUBBING                       HA         5.900     2200.000    12980.00      2475.000     14602.50     2300.000    13570.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     4000.000     4000.00      3500.000      3500.00     3900.000     3900.00 
        17+355 WFR 
 20405  REMOVING CURB AND GUTTER       M        510.000        6.500     3315.00         6.600      3366.00       15.750     8032.50 
 20412  REMOVING FENCE                 M       2571.000        3.280     8432.88         1.570      4036.47        1.700     4370.70 
 20416  REMOVING INLETS                EACH       1.000      250.000      250.00       300.000       300.00      260.000      260.00 
 20417  REMOVING SEPTIC TANKS          EACH       2.000      750.000     1500.00      1500.000      3000.00      525.000     1050.00 
 20470  REMOVING BUILDINGS, PARCEL     LS         1.000     2000.000     2000.00      4000.000      4000.00    11500.000    11500.00 
        154 
 20471  REMOVING BUILDINGS, PARCEL     LS         1.000     7500.000     7500.00      1000.000      1000.00     2400.000     2400.00 
        194 
 20483  ABANDONING WELLS               EACH       2.000     1000.000     2000.00      1200.000      2400.00     1000.000     2000.00 
 20484  SITE CLEARANCE, PARCEL         LS         1.000      200.000      200.00       500.000       500.00     2900.000     2900.00 
        142 
 20485  SITE CLEARANCE, PARCEL         LS         1.000      200.000      200.00       500.000       500.00     2900.000     2900.00 
        143 
 20486  SITE CLEARANCE, PARCEL         LS         1.000      150.000      150.00       500.000       500.00     2200.000     2200.00 
        150 
 20487  SITE CLEARANCE, PARCEL         LS         1.000      500.000      500.00      1500.000      1500.00     7200.000     7200.00 
        154 
 20488  SITE CLEARANCE, PARCEL         LS         1.000      200.000      200.00       500.000       500.00     2200.000     2200.00 
        194 
 20489  SITE CLEARANCE, PARCEL         LS         1.000      200.000      200.00       500.000       500.00     1800.000     1800.00 
        195 
 20490  SITE CLEARANCE, PARCEL         LS         1.000      100.000      100.00       500.000       500.00     2200.000     2200.00 
        223 
 20494  ABANDONING CULVERT PIPES       EACH       2.000      300.000      600.00       300.000       600.00      300.000      600.00 
 20501  COMMON EXCAVATION              M3    124480.000        2.510   312444.80         3.780    470534.40        2.300   286304.00 
 20505  MARSH EXCAVATION               M3     12974.000        3.160    40997.84         2.880     37365.12        4.700    60977.80 
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   TITLE- CONTRACT AND ESTIMATE ENGINEER 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     6000.000     6000.00     15000.000     15000.00     5400.000     5400.00 
        C-42-4 
 20621  EXCAVATION FOR STRUCTURES, CUL LS         1.000     6000.000     6000.00     10000.000     10000.00     5400.000     5400.00 
        C-42-29 
 20801  BORROW EXCAVATION              M3    436031.000        4.680  2040625.08         5.050   2201956.55        4.900  2136551.90 
 20811  SELECTED BORROW EXCAVATION     M3     46224.000        6.750   312012.00         8.000    369792.00        6.750   312012.00 
 21001  STRUCTURE BACKFILL             M3       560.000       15.000     8400.00        12.000      6720.00       17.200     9632.00 
 21301  FINISHING ROADWAY              LS         1.000    25000.000    25000.00      1250.000      1250.00     8400.000     8400.00 
 21401  OBLITERATING OLD ROAD          M        530.000        5.000     2650.00         6.600      3498.00        9.400     4982.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG    132050.000        7.000   924350.00         7.000    924350.00        7.000   924350.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO L      18646.000        0.450     8390.70         0.450      8390.70        0.450     8390.70 
 40301  QMP, ASPHALTIC MIXTURE         MG     30046.000        0.650    19529.90         0.650     19529.90        0.650    19529.90 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG      1852.000      220.000   407440.00       220.000    407440.00      228.250   422719.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T MG     25917.000       26.250   680321.25        26.250    680321.25       27.800   720492.60 
 40722  ASPHALTIC CONCRETE PAVEMENT, T MG      4129.000       26.250   108386.25        26.250    108386.25       27.800   114786.20 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    19230.000        1.000    19230.00         1.000     19230.00        1.000    19230.00 
 50401  CONCRETE MASONRY, CULVERTS     M3       204.000      365.000    74460.00       430.000     87720.00      550.000   112200.00 
 50409  CONCRETE MASONRY, ENDWALLS     M3        13.600      575.000     7820.00       661.370      8994.63      685.000     9316.00 
 50505  HIGH STRENGTH BAR STEEL REINF. KG     14410.000        1.200    17292.00         1.590     22911.90        1.650    23776.50 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2         6.000      200.000     1200.00        50.000       300.00       51.900      311.40 
 52003  CULVERT PIPE, CLASS III, 450 M M        742.700       61.000    45304.70        61.750     45861.73       50.000    37135.00 
 52005  CULVERT PIPE, CLASS III, 600 M M        594.100       73.000    43369.30        71.750     42626.68       61.500    36537.15 
 52007  CULVERT PIPE, CLASS III, 750 M M         68.100       93.000     6333.30        91.500      6231.15       83.500     5686.35 
 52009  CULVERT PIPE, CLASS III, 900 M M         42.900      106.000     4547.40       103.000      4418.70      100.000     4290.00 
 52010  CULVERT PIPE, CLASS III, 1050  M         19.600      139.000     2724.40       138.500      2714.60      165.000     3234.00 
 52011  CULVERT PIPE, CLASS III, 1200  M         71.900      160.000    11504.00       153.000     11000.70      186.500    13409.35 
 52013  CULVERT PIPE, CLASS III, 1500  M         16.300      238.000     3879.40       229.500      3740.85      280.000     4564.00 
 52015  CULVERT PIPE, CLASS III, 1800  M         15.500      283.000     4386.50       270.500      4192.75      328.000     5084.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH     114.000       85.000     9690.00        95.000     10830.00       90.000    10260.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH      43.000      115.000     4945.00       121.000      5203.00      112.000     4816.00 
 52065  APRON ENDWALLS FOR CULVERT PIP EACH       8.000      180.000     1440.00       196.000      1568.00      184.000     1472.00 
 52067  APRON ENDWALLS FOR CULVERT PIP EACH       4.000      265.000     1060.00       285.000      1140.00      300.000     1200.00 
 52068  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      465.000      930.00       473.000       946.00      523.000     1046.00 
 52069  APRON ENDWALLS FOR CULVERT PIP EACH       6.000      540.000     3240.00       568.000      3408.00      641.000     3846.00 
 52071  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      946.300     1892.60       970.000      1940.00      990.000     1980.00 
 52072  APRON ENDWALLS FOR CULVERT PIP EACH       2.000     1180.000     2360.00      1175.000      2350.00     1250.000     2500.00 
 52075  PIPE CATTLE PASS               M         16.000      618.000     9888.00       336.100      5377.60      665.000    10640.00 
 52137  CORRUGATED STEEL PIPE ARCH, 56 M         14.300       65.000      929.50        67.000       958.10       60.000      858.00 
 52138  CORRUGATED STEEL PIPE ARCH, 68 M         31.500       72.000     2268.00        73.500      2315.25      106.000     3339.00 
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 52139  CORRUGATED STEEL PIPE ARCH, 91 M         64.000       95.000     6080.00        93.500      5984.00       96.500     6176.00 
 52141  CORRUGATED STEEL PIPE ARCH, 11 M         13.400      142.000     1902.80       141.000      1889.40      168.500     2257.90 
 52146  CORRUGATED STEEL PIPE ARCH, 21 M         20.000      420.000     8400.00       301.500      6030.00      501.000    10020.00 
 52163  STL APRON ENDWL FR PIPE ARCH,  EACH       2.000       95.000      190.00        99.000       198.00       96.000      192.00 
 52164  STL APRON ENDWL FR PIPE ARCH,  EACH       4.000      105.000      420.00       113.000       452.00      110.000      440.00 
 52167  STL APRON ENDWL FR PIPE ARCH,  EACH       2.000      390.000      780.00       369.000       738.00      440.000      880.00 
 52172  STL APRON ENDWL FR PIPE ARCH 2 EACH       2.000     1200.000     2400.00      1131.000      2262.00     1275.000     2550.00 
 52205  RCCP, CL III, 600 MM           M        127.200      100.000    12720.00       110.000     13992.00      100.000    12720.00 
 52207  RCCP, CL III, 750 MM           M          3.200      140.000      448.00       158.500       507.20      200.000      640.00 
 52210  RCCP, CL III, 1050 MM          M         27.500      205.000     5637.50       230.000      6325.00      253.000     6957.50 
 52215  RCCP, CL III, 1800 MM          M          5.800      550.000     3190.00       600.000      3480.00      746.000     4326.80 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       8.000      500.000     4000.00       396.000      3168.00      475.000     3800.00 
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH       1.000      540.000      540.00       441.000       441.00      505.000      505.00 
 52268  RCCP, APRON ENDWALLS, 1050 MM  EACH       1.000      950.000      950.00       840.000       840.00     1015.000     1015.00 
 52273  RCCP, APRON ENDWALLS, 1800 MM  EACH       1.000     2525.000     2525.00      2295.000      2295.00     2600.000     2600.00 
 52335  RCCP HORZ ELLIP, CL HE-III, 36 M         16.000      210.000     3360.00       145.000      2320.00      130.000     2080.00 
 52336  RCCP HORZ ELLIP, CL HE-III, 49 M         16.300      145.000     2363.50       172.500      2811.75      150.000     2445.00 
 52360  RCCP HORZ ELLIP, ENDWALLS, 365 EACH       2.000      455.000      910.00       421.000       842.00      500.000     1000.00 
 52361  RCCP HORZ ELLIP, ENDWALLS, 490 EACH       2.000      560.000     1120.00       526.000      1052.00      605.000     1210.00 
 60133  CONCRETE CURB AND GUTTER, 750  M        895.000       23.750    21256.25        22.670     20289.65       29.000    25955.00 
 60136  CONCRETE CURB AND GUTTER, 750  M         96.000       26.000     2496.00        26.270      2521.92       30.000     2880.00 
 60170  CONCRETE CURB AND GUTTER, 900  M        260.000       30.500     7930.00        36.770      9560.20       35.000     9100.00 
 60604  MEDIUM RANDOM RIPRAP           M3       240.000       40.000     9600.00        60.000     14400.00       45.000    10800.00 
 61124  INLETS, TYPE 9                 EACH       1.000     1200.000     1200.00      1500.000      1500.00     1600.000     1600.00 
 61170  INLET COVERS, TYPE MS          EACH       2.000      230.000      460.00       300.000       600.00      230.000      460.00 
 61407  STEEL THRIE BEAM STRUCTURE APP M        101.030      100.500    10153.52        95.830      9681.70      100.000    10103.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  M        693.420       31.980    22175.57        32.000     22189.44       34.000    23576.28 
 61409  STEEL PLATE BEAM GUARD, CLASS  M         98.450       26.240     2583.33        27.030      2661.10       29.000     2855.05 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      10.000     1875.000    18750.00      1679.150     16791.50     1750.000    17500.00 
 61601  WOVEN WIRE FENCE               M      10520.000        8.000    84160.00         6.750     71010.00        7.000    73640.00 
 61910  MOBILIZATION                   LS         1.000    44000.000    44000.00     81060.000     81060.00   310000.000   310000.00 
 62003  CONCRETE MEDIAN SLOPED NOSE    M2        36.200       54.000     1954.80        46.170      1671.35       65.000     2353.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH      24.000      100.000     2400.00        84.490      2027.76       85.000     2040.00 
 62202  ASPHALTIC SHOULDER RUMBLE STRI M       1122.000        0.800      897.60         0.800       897.60        0.820      920.04 
 62203  ASPHALTIC FLUMES               M2       170.000       44.000     7480.00        44.000      7480.00       46.000     7820.00 
 62301  CALCIUM CHLORIDE SURFACE TREAT MG        10.000      300.000     3000.00       200.000      2000.00      372.000     3720.00 
 62401  WATER                          KL      6450.000        4.000    25800.00         4.000     25800.00        4.000    25800.00 
 62505  SALVAGED TOPSOIL               M2    337700.000        0.480   162096.00         0.540    182358.00        0.450   151965.00 
 62702  MULCHING                       M2    337700.000        0.110    37147.00         0.090     30393.00        0.100    33770.00 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 62815  SILT FENCE, DELIVERED          M       6553.000        3.000    19659.00         1.000      6553.00        1.000     6553.00 
 62816  SILT FENCE, INSTALLED          M       6553.000        3.000    19659.00         3.680     24115.04        3.800    24901.40 
 62817  SILT FENCE MAINTENANCE         M       9832.000        0.300     2949.60         0.050       491.60        0.050      491.60 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      125.000      125.00        50.610        50.61       55.000       55.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000      150.000      600.00        50.630       202.52       53.000      212.00 
 62822  EROSION MAT, DELIVERED, CLASS  M2     38650.000        0.480    18552.00         0.490     18938.50        0.500    19325.00 
 62823  EROSION MAT, INSTALLED, CLASS  M2     38650.000        0.510    19711.50         0.590     22803.50        0.600    23190.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2     27400.000        0.530    14522.00         0.550     15070.00        0.600    16440.00 
 62825  EROSION MAT, INSTALLED, CLASS  M2     27400.000        0.530    14522.00         0.590     16166.00        0.600    16440.00 
 62870  INLET PROTECTION, TYPE A       EACH       1.000      100.000      100.00        79.730        79.73       75.000       75.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE M       1785.000        4.000     7140.00        10.000     17850.00       10.500    18742.50 
 62876  TEMPORARY DITCH CHECKS, INSTAL M       1785.000        4.000     7140.00        13.600     24276.00       14.000    24990.00 
 62905  FERTILIZER, TYPE B             KG     11830.000        0.580     6861.40         0.550      6506.50        0.600     7098.00 
 63003  SEEDING, TEMPORARY             KG       490.000        4.100     2009.00         5.290      2592.10        5.500     2695.00 
 63010  SEEDING, MIXTURE NO. 30        KG      3380.000        8.500    28730.00         8.370     28290.60        8.700    29406.00 
 63111  EROSION CONTROL SOD            M2      1728.000        3.200     5529.60         2.980      5149.44        3.100     5356.80 
 63301  DELINEATOR POSTS               EACH     133.000       17.000     2261.00        11.000      1463.00       11.400     1516.20 
 63305  DELINEATORS                    EACH     266.000        4.000     1064.00         3.000       798.00        3.200      851.20 
 63401  WOOD POSTS, 100 X 100 MM X 3 M EACH       4.000       40.000      160.00        42.000       168.00       45.000      180.00 
 63411  WOOD POSTS, 100 X 150 MM X 4.3 EACH     207.000       52.000    10764.00        50.000     10350.00       52.000    10764.00 
 63412  WOOD POSTS, 100 X 150 MM X 4.9 EACH       4.000       62.000      248.00        55.000       220.00       57.000      228.00 
 63502  HIGH-STRENGTH STRUCT STEEL, SI KG      2216.000        2.620     5805.92         3.980      8819.68        4.150     9196.40 
 63601  CONCRETE MASONRY, SIGN SUPPORT M3         6.000      575.000     3450.00       600.000      3600.00      625.000     3750.00 
 63605  BAR STEEL REINFORCEMENT, SIGN  KG       220.000        3.000      660.00         4.000       880.00        4.150      913.00 
 63701  SIGNS, TYPE I                  M2        56.190      174.000     9777.06       174.540      9807.40      185.000    10395.15 
 63702  SIGNS, TYPE II, REFLECTIVE     M2       156.640      143.000    22399.52       110.000     17230.40      115.000    18013.60 
 63827  REMOVING SIGNS, TYPE II        EACH     173.000       15.000     2595.00        15.000      2595.00       15.600     2698.80 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH     154.000       15.000     2310.00        15.000      2310.00       15.600     2402.40 
 64220  FIELD OFFICE, TYPE C           LS         1.000    12000.000    12000.00     10000.000     10000.00     8600.000     8600.00 
 64301  TRAFFIC CONTROL                LS         1.000    48000.000    48000.00     38682.000     38682.00    40125.000    40125.00 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     100.000       45.000     4500.00        25.000      2500.00       26.000     2600.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   32440.000        0.250     8110.00         0.300      9732.00        0.300     9732.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   16836.000        0.500     8418.00         0.400      6734.40        0.400     6734.40 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   33672.000        0.200     6734.40         0.100      3367.20        0.100     3367.20 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   22326.000        0.450    10046.70         0.500     11163.00        0.500    11163.00 
 64505  GEOTEXTILE FABRIC, TYPE R      M2       835.000        2.500     2087.50         2.400      2004.00        2.000     1670.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M      24140.000        0.750    18105.00         0.750     18105.00        0.800    19312.00 
 64618  PVMT MRKNG, CHANNELIZING, 200  M       1586.000        1.500     2379.00         1.500      2379.00        1.600     2537.60 
 64635  PAVEMENT MARKING, RAISED MARKE EACH      62.000       49.000     3038.00        48.000      2976.00       60.000     3720.00 
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 64636  LOCATING NO-PASSING ZONES      KM         4.350      250.000     1087.50       250.000      1087.50      260.000     1131.00 
 64742  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      100.000      200.00       100.000       200.00      105.000      210.00 
 64750  PAVEMENT MARKING, SYMBOLS, EPO EACH       4.000       70.000      280.00        70.000       280.00       75.000      300.00 
 64766  PVMT MRKNG, DIAGONAL, 200 MM,  M         15.000        6.000       90.00         6.000        90.00        6.500       97.50 
 64774  PVMT MRKNG, DIAGONAL, 600 MM,  M        120.000       12.500     1500.00        12.500      1500.00       13.000     1560.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  M         64.000       11.500      736.00        11.500       736.00       12.000      768.00 
 64786  PAVEMENT MARKING, PARKING STAL M        690.000        5.200     3588.00         5.200      3588.00        5.400     3726.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       6.000       50.000      300.00        50.000       300.00       52.000      312.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M      15829.000        1.250    19786.25         1.100     17411.90        1.150    18203.35 
 65050  CONSTRUCTION STAKING, CABC     M      15829.000        1.300    20577.70         1.300     20577.70        1.350    21369.15 
 65055  CONSTRUCTION STAKING, CURB, GU M        991.000        1.600     1585.60         3.000      2973.00        3.100     3072.10 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH     108.000      120.000    12960.00       100.000     10800.00      104.000    11232.00 
 65099  CONSTRUCTION STAKING, INITIAL  M      15829.000        1.580    25009.82         2.000     31658.00        2.100    33240.90 
 65221  NONMETALLIC CONDUIT, SCHEDULE  M        192.000       21.000     4032.00        18.500      3552.00       15.000     2880.00 
 65306  PULL BOXES, STEEL, 600 X 900 M EACH       4.000      450.000     1800.00       480.000      1920.00      400.000     1600.00 
 66501  SAWING EXISTING PAVEMENT       M       4260.000        2.150     9159.00         2.150      9159.00        2.550    10863.00 
 90001  MISC                           M         54.400     1230.000    66912.00      1312.000     71372.80      855.000    46512.00 
        90001A, BORING AND JACKING REI 
        CONCRETE CULVERT PIPE, CLASS I 
 90002  MISC                           M2     15000.000        2.150    32250.00         1.100     16500.00        1.450    21750.00 
        90002A, PULVERIZED TOPSOIL 
 90005  MISC                           EACH      36.000     1600.000    57600.00      2100.000     75600.00     1910.000    68760.00 
        90005B, REMOVING SIDE ROADS AN 
        DRIVEWAYS 
 90005  MISC                           EACH       8.000     3100.000    24800.00      4300.000     34400.00     4650.000    37200.00 
        90005C, REMOVING MEDIAN CROSS- 
 90005  MISC                           EACH      30.000       20.000      600.00        55.000      1650.00       57.000     1710.00 
        90005D, CONCRETE MASONRY ANCHO 
        TYPE L, NO. 16 BARS 
 90365  QMP, BASE COURSES              MG    132050.000        0.220    29051.00         0.220     29051.00        0.220    29051.00 
 90710  TRAFF CNTRL, PERMANENT BARR, T EACH       6.000      285.000     1710.00       250.000      1500.00      250.000     1500.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     250.000        4.000     1000.00         4.000      1000.00        4.000     1000.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS     1000.000        2.000     2000.00         2.000      2000.00        2.000     2000.00 
 
                                     PROPOSAL TOTAL.......            6445784.74                 6870867.97               6904473.87 
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 PROPOSAL: 20010213013 
 
              STATE PROJECT(S):  1490-10-78                            LOCATION  42/OCONTO       COUNTY 
                                 1490-10-79                                      ABRAMS - STH 22 
                                                                                 USH 141 
                                                                                 OCONTO COUNTY 
              TYPE OF WORK: RAILROAD ROAD AND BRIDGE 
 
  BIDDER NO  1:  WISCONSIN RAIL & STEEL, INC. 
  BIDDER NO  2:  KNAPP RAILROAD BUILDERS, INC. 
  BIDDER NO  3:  VOLKMANN RAILROAD BUILDERS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61910  MOBILIZATION                   LS         1.000      500.000      500.00      1500.000      1500.00     8000.000     8000.00 
 90004  MISC                           LS         1.000    38750.000    38750.00     39680.000     39680.00    51380.000    51380.00 
        90004A, CONCRETE RAILROAD CROS 
 90004  MISC                           LS         1.000    17750.000    17750.00     19240.000     19240.00    19860.000    19860.00 
        90004B, TIMBER RAILROAD CROSSI 
 
                                     PROPOSAL TOTAL.......              57000.00                   60420.00                 79240.00 
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 PROPOSAL: 20010213014 
 
              STATE PROJECT(S):  4015-08-71                            LOCATION  59/SHEBOYGAN    COUNTY 
                                                                                 S CORP LIMIT - WALDO, S CORP LIMIT - CTH A 
                                                                                 STH 57 
                                                                                 SHEBOYGAN COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF 
 
  BIDDER NO  1:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
  BIDDER NO  2:  MANN BROS., INC. 
  BIDDER NO  3:  RELIANCE JOINT VENTURE 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.      32.000      182.000     5824.00       135.000      4320.00      150.000     4800.00 
 20102  CLEARING                       I.D.      19.000       10.000      190.00        10.000       190.00       10.000      190.00 
 20104  GRUBBING                       STA.      32.000      182.000     5824.00       145.000      4640.00      150.000     4800.00 
 20105  GRUBBING                       I.D.      19.000       10.000      190.00        10.000       190.00       10.000      190.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     1500.000     1500.00       750.000       750.00      750.000      750.00 
        556+65 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000      500.000      500.00       750.000       750.00     1500.000     1500.00 
        571+03 
 20303  REMOVING OLD CULVERT, STATION  LS         1.000      500.000      500.00       750.000       750.00      500.000      500.00 
        598+44 
 20304  REMOVING OLD CULVERT, STATION  LS         1.000      500.000      500.00       750.000       750.00      750.000      750.00 
        610+30 
 20305  REMOVING OLD CULVERT, STATION  LS         1.000      500.000      500.00       750.000       750.00      600.000      600.00 
        621+29 
 20306  REMOVING OLD CULVERT, STATION  LS         1.000      500.000      500.00       900.000       900.00      600.000      600.00 
        643+37 
 20307  REMOVING OLD CULVERT, STATION  LS         1.000      500.000      500.00       750.000       750.00      500.000      500.00 
        712+70 
 20308  REMOVING OLD CULVERT, STATION  LS         1.000     2000.000     2000.00       900.000       900.00      600.000      600.00 
        775+80 
 20309  REMOVING OLD CULVERT, STATION  LS         1.000     5000.000     5000.00      5000.000      5000.00     5000.000     5000.00 
        659+76 
 20310  REMOVING OLD CULVERT, STATION  LS         1.000     5000.000     5000.00      5000.000      5000.00     5000.000     5000.00 
        676+31.27 
 20311  REMOVING OLD CULVERT, STATION  LS         1.000     5000.000     5000.00      5000.000      5000.00     5000.000     5000.00 
        693+44 
 20330  REMOVING OLD CULVERTS          EACH       6.000      300.000     1800.00       150.000       900.00      150.000      900.00 
 20401  REMOVING PAVEMENT              S.Y.   48980.000        2.200   107756.00         1.630     79837.40        1.750    85715.00 
 20405  REMOVING CURB AND GUTTER       L.F.    2860.000        2.200     6292.00         2.500      7150.00        2.000     5720.00 
 20411  REMOVING GUARDRAIL             L.F.    1420.000        1.000     1420.00         1.100      1562.00        1.100     1562.00 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20412  REMOVING FENCE                 L.F.    2810.000        0.500     1405.00         0.740      2079.40        0.400     1124.00 
 20483  ABANDONING WELLS               EACH       1.000     1500.000     1500.00      1000.000      1000.00     1500.000     1500.00 
 20501  COMMON EXCAVATION              C.Y.  220170.000        1.820   400709.40         1.890    416121.30        1.930   424928.10 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     3500.000     3500.00      3500.000      3500.00     3500.000     3500.00 
        C-59-22 
 20621  EXCAVATION FOR STRUCTURES, CUL LS         1.000     3500.000     3500.00      3500.000      3500.00     3500.000     3500.00 
        C-59-23 
 20622  EXCAVATION FOR STRUCTURES, CUL LS         1.000     3500.000     3500.00      3500.000      3500.00     3500.000     3500.00 
        C-59-24 
 20801  BORROW EXCAVATION              C.Y.   15280.000        1.820    27809.60         2.890     44159.20        2.710    41408.80 
 20811  SELECTED BORROW EXCAVATION     C.Y.   31100.000        6.820   212102.00         6.500    202150.00        6.250   194375.00 
 20901  GRANULAR BACKFILL              C.Y.     306.000       16.000     4896.00        12.000      3672.00       10.000     3060.00 
 21001  STRUCTURE BACKFILL             C.Y.    1340.000       10.000    13400.00        10.000     13400.00       10.000    13400.00 
 21301  FINISHING ROADWAY              LS         1.000     1300.000     1300.00     20000.000     20000.00    15000.000    15000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON   159670.000        6.480  1034661.60         6.480   1034661.60        6.480  1034661.60 
 30426  BREAKER RUN STONE              TON     3000.000        9.900    29700.00         9.900     29700.00        9.900    29700.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    2590.000        1.000     2590.00         1.000      2590.00        1.000     2590.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    27500.000        0.480    13200.00         0.480     13200.00        0.480    13200.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     1646.000      177.000   291342.00       177.000    291342.00      177.000   291342.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON     4150.000       15.840    65736.00        15.840     65736.00       15.840    65736.00 
 40724  ASPHALTIC CONCRETE PAVEMENT, T TON    23350.000       15.840   369864.00        15.840    369864.00       15.840   369864.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    17600.000        1.000    17600.00         1.000     17600.00        1.000    17600.00 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON      320.000       47.800    15296.00        47.800     15296.00       47.800    15296.00 
 41106  ASPHALTIC SURFACE, TEMPORARY   TON      380.000       30.950    11761.00        30.950     11761.00       30.950    11761.00 
 41605  CONCRETE DRIVEWAY, 6-INCH      S.Y.     140.000       27.000     3780.00        27.000      3780.00       27.000     3780.00 
 50261  CONC MASONRY ANCHORS, TYPE S,  EACH      54.000       45.000     2430.00        45.000      2430.00       45.000     2430.00 
 50401  CONCRETE MASONRY, CULVERTS     C.Y.     167.000      420.000    70140.00       420.000     70140.00      420.000    70140.00 
 50409  CONCRETE MASONRY, ENDWALLS     C.Y.       4.000      526.750     2107.00       550.000      2200.00      526.750     2107.00 
 50505  HIGH STRENGTH BAR STEEL REINF. LB.    19410.000        1.200    23292.00         1.200     23292.00        1.200    23292.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      19.000       35.000      665.00        35.000       665.00       35.000      665.00 
 52081  TEMPORARY CULVERT PIPE, 15-INC L.F.     190.000       16.000     3040.00        16.000      3040.00       17.000     3230.00 
 52105  CORRUGATED STEEL CULVERT PIPE, L.F.    1370.000       18.000    24660.00        18.000     24660.00       18.500    25345.00 
 52112  CORRUGATED STEEL CULVERT PIPE, L.F.      96.000       42.000     4032.00        44.000      4224.00       42.500     4080.00 
 52120  SLPED STL ENDWL FR CLVT PIPE,  EACH       1.000     1400.000     1400.00      1200.000      1200.00     1100.000     1100.00 
 52122  SLPED STL ENDWL FR CLVT PIPE,  EACH       2.000     2400.000     4800.00      1850.000      3700.00     1775.000     3550.00 
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH      22.000       92.000     2024.00        85.000      1870.00       95.000     2090.00 
 52178  STL APRN ENDWL FR CLVT PIPE, S EACH      38.000      262.000     9956.00       275.000     10450.00      275.000    10450.00 
 52227  RCCP, CL IV, 18-INCH           L.F.     930.000       28.000    26040.00        29.000     26970.00       25.500    23715.00 
 52231  RCCP, CL IV, 30-INCH           L.F.     198.000       50.000     9900.00        38.000      7524.00       44.000     8712.00 
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 52233  RCCP, CL IV, 36-INCH           L.F.      96.000       64.000     6144.00        51.000      4896.00       57.000     5472.00 
 52235  RCCP, CL IV, 48-INCH           L.F.      74.000       96.000     7104.00        80.000      5920.00       86.000     6364.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH      38.000      292.000    11096.00       465.000     17670.00      405.000    15390.00 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH       1.000      388.000      388.00       530.000       530.00      490.000      490.00 
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH       7.000      427.000     2989.00       555.000      3885.00      535.000     3745.00 
 52267  RCCP, APRON ENDWALLS, 36-INCH  EACH       1.000      652.000      652.00       750.000       750.00      780.000      780.00 
 52268  RCCP, APRON ENDWALLS, 42-INCH  EACH       1.000      777.000      777.00      1000.000      1000.00      950.000      950.00 
 60136  CONCRETE CURB AND GUTTER, 30-I L.F.     170.000        7.750     1317.50         7.750      1317.50        7.750     1317.50 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.     750.000        9.950     7462.50         9.950      7462.50        9.950     7462.50 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     400.000       13.000     5200.00        13.000      5200.00       13.000     5200.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.     400.000        8.500     3400.00         8.500      3400.00        8.500     3400.00 
 60601  RIPRAP                         C.Y.       6.000       80.000      480.00        75.000       450.00       50.000      300.00 
 60827  REINF CONC PIPE, CLASS III, SS L.F.     566.000       32.000    18112.00        34.000     19244.00       27.000    15282.00 
 60829  REINF CONC PIPE, CLASS III, SS L.F.     196.000       40.000     7840.00        38.000      7448.00       33.000     6468.00 
 60831  REINF CONC PIPE, CLASS III, SS L.F.     340.000       50.000    17000.00        41.000     13940.00       43.000    14620.00 
 60833  REINF CONC PIPE, CLASS III, SS L.F.      94.000       66.000     6204.00        55.000      5170.00       55.000     5170.00 
 60859  REINF CONC PIPE, CLASS IV, SS, L.F.     126.000       87.000    10962.00        65.000      8190.00       74.000     9324.00 
 61122  INLETS, TYPE 3                 EACH       1.000      800.000      800.00       900.000       900.00      600.000      600.00 
 61124  INLETS, TYPE 9                 EACH      15.000     1100.000    16500.00      1750.000     26250.00     2000.000    30000.00 
 61170  INLET COVERS, TYPE MS          EACH      30.000      230.000     6900.00       225.000      6750.00      225.000     6750.00 
 61172  INLET COVERS, TYPE HM-GJ       EACH       1.000      360.000      360.00       400.000       400.00      350.000      350.00 
 61409  STEEL PLATE BEAM GUARD, CLASS  L.F.      25.000       14.550      363.75        14.550       363.75       14.550      363.75 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH      32.000       42.460     1358.72        42.460      1358.72       42.460     1358.72 
 61424  PORTABLE CRASH CUSHIONS        EACH       1.000     2500.000     2500.00      2500.000      2500.00     2500.000     2500.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      100.000      100.00         1.000         1.00      100.000      100.00 
 61910  MOBILIZATION                   LS         1.000    51600.000    51600.00     48340.000     48340.00    31600.000    31600.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH      48.000       85.000     4080.00        85.000      4080.00       85.000     4080.00 
 62203  ASPHALTIC FLUMES               S.Y.     140.000       24.500     3430.00        24.500      3430.00       24.500     3430.00 
 62301  CALCIUM CHLORIDE SURFACE TREAT TON       50.000      300.000    15000.00       100.000      5000.00      300.000    15000.00 
 62401  WATER                          MGAL    2500.000        8.000    20000.00        18.000     45000.00       18.000    45000.00 
 62505  SALVAGED TOPSOIL               S.Y.  182100.000        0.500    91050.00         0.350     63735.00        0.600   109260.00 
 62702  MULCHING                       S.Y.  182100.000        0.080    14568.00         0.080     14568.00        0.080    14568.00 
 62815  SILT FENCE, DELIVERED          L.F.    5520.000        1.000     5520.00         0.750      4140.00        0.750     4140.00 
 62816  SILT FENCE, INSTALLED          L.F.    5520.000        0.700     3864.00         1.000      5520.00        1.000     5520.00 
 62817  SILT FENCE MAINTENANCE         L.F.     550.000        0.300      165.00         0.010         5.50        0.010        5.50 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       8.000      100.000      800.00       100.000       800.00      100.000      800.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       8.000      100.000      800.00       100.000       800.00      100.000      800.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.   10490.000        0.460     4825.40         0.460      4825.40        0.460     4825.40 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.   10490.000        0.510     5349.90         0.510      5349.90        0.510     5349.90 
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 62832  EROSION MAT, DELIVERED, CLASS  S.Y.    9720.000        1.000     9720.00         1.000      9720.00        1.000     9720.00 
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.    9720.000        0.510     4957.20         0.510      4957.20        0.510     4957.20 
 62844  EROSION MAT, DELIV, CLASS III, S.Y.     360.000        7.500     2700.00         7.500      2700.00        7.500     2700.00 
 62845  EROSION MAT, INSTLD, CLASS III S.Y.     360.000        5.500     1980.00         5.500      1980.00        5.500     1980.00 
 62866  SOIL STABILIZER, TYPE B        ACRE       2.000      435.500      871.00       435.500       871.00      435.500      871.00 
 62870  INLET PROTECTION, TYPE A       EACH      15.000       75.000     1125.00       100.000      1500.00      100.000     1500.00 
 62871  INLET PROTECTION, TYPE B       EACH       1.000       50.000       50.00        40.000        40.00       40.000       40.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.     770.000        5.000     3850.00         5.000      3850.00        5.000     3850.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.     770.000        5.000     3850.00         5.000      3850.00        5.000     3850.00 
 62905  FERTILIZER, TYPE B             CWT.     140.000       22.220     3110.80        22.220      3110.80       22.220     3110.80 
 63003  SEEDING, TEMPORARY             LB.     3260.000        2.480     8084.80         2.480      8084.80        2.480     8084.80 
 63008  SEEDING, MIXTURE NO. 10        LB.     2590.000        3.840     9945.60         3.840      9945.60        3.840     9945.60 
 63010  SEEDING, MIXTURE NO. 30        LB.     1600.000        4.100     6560.00         4.100      6560.00        4.100     6560.00 
 63103  WATERING SODDED AREAS          MGAL     135.000       14.500     1957.50        14.500      1957.50       14.500     1957.50 
 63111  EROSION CONTROL SOD            S.Y.    6090.000        2.600    15834.00         2.600     15834.00        2.600    15834.00 
 63311  TEMPORARY DELINEATORS          EACH      30.000       10.000      300.00        15.000       450.00       15.000      450.00 
 63411  WOOD POSTS, 4X6-INCH X 14-FT.  EACH     122.000       35.000     4270.00        50.000      6100.00       50.000     6100.00 
 63412  WOOD POSTS, 4X6-INCH X 16-FT.  EACH      22.000       42.000      924.00        53.220      1170.84       53.220     1170.84 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.    1034.000       10.000    10340.00        14.440     14930.96       14.440    14930.96 
 63827  REMOVING SIGNS, TYPE II        EACH     228.000       15.000     3420.00        15.000      3420.00       16.000     3648.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH     149.000       15.000     2235.00        15.000      2235.00       14.000     2086.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     6000.000     6000.00      6000.000      6000.00     6000.000     6000.00 
 64210  FIELD LABORATORY               LS         1.000     3000.000     3000.00      1500.000      1500.00     3000.000     3000.00 
 64301  TRAFFIC CONTROL                LS         1.000    37879.000    37879.00     37879.000     37879.00    15000.000    15000.00 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     464.000       40.000    18560.00        40.000     18560.00       20.000     9280.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   46950.000        0.250    11737.50         0.250     11737.50        0.300    14085.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   23885.000        0.250     5971.25         0.250      5971.25        0.500    11942.50 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   36060.000        0.100     3606.00         0.100      3606.00        0.200     7212.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    3940.000        0.500     1970.00         0.500      1970.00        0.250      985.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   26840.000        0.400    10736.00         0.400     10736.00        0.400    10736.00 
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     620.000       20.000    12400.00        20.000     12400.00       24.000    14880.00 
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     620.000        5.000     3100.00         5.000      3100.00        2.000     1240.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.      12.000       12.000      144.00         5.000        60.00        4.000       48.00 
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.   49100.000        0.050     2455.00         0.050      2455.00        0.085     4173.50 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   24090.000        0.200     4818.00         0.200      4818.00        0.300     7227.00 
 64617  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    3500.000        0.150      525.00         0.150       525.00        0.250      875.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    2500.000        0.600     1500.00         0.600      1500.00        0.600     1500.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.   23740.000        0.120     2848.80         0.120      2848.80        0.230     5460.20 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     150.000        4.500      675.00         4.500       675.00        6.000      900.00 
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 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   21800.000        0.080     1744.00         0.080      1744.00        0.110     2398.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   46120.000        0.600    27672.00         0.600     27672.00        0.970    44736.40 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.   24074.000        0.550    13240.70         0.550     13240.70        0.550    13240.70 
 65050  CONSTRUCTION STAKING, CABC     L.F.   24074.000        0.280     6740.72         0.280      6740.72        0.280     6740.72 
 66501  SAWING EXISTING PAVEMENT       L.F.    8762.000        0.450     3942.90         0.650      5695.30        0.450     3942.90 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.      24.000        1.450       34.80         2.250        54.00        1.450       34.80 
 90005  MISC                           EACH      35.000       50.000     1750.00       200.000      7000.00      100.000     3500.00 
        90005A CULVERT PIPE DITCH CHEC 
        TEMPORARY 
 90034  MISC                           C.Y.  235450.000        0.100    23545.00         0.100     23545.00        0.110    25899.50 
        90034A QMP, SUBGRADE 
 90035  MISC                           TON    27500.000        0.300     8250.00         0.300      8250.00        0.300     8250.00 
        90035A QA/QC NUCLEAR DENSITY T 
 90037  MISC                           STA.     300.000       32.980     9894.00        32.980      9894.00       35.000    10500.00 
        90037A PILOT SUBGRADE DEFLECTI 
        TESTING, TRAILER 
 90037  MISC                           STA.     300.000       32.980     9894.00        32.980      9894.00       35.000    10500.00 
        90037B PILOT SUBGRADE DEFLECTI 
        TESTING, TRUCK 
 90365  QMP, BASE COURSES              TON   159670.000        0.290    46304.30         0.290     46304.30        0.290    46304.30 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      67.000       35.000     2345.00        38.000      2546.00       35.000     2345.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     250.000        4.000     1000.00         4.000      1000.00        4.000     1000.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.    1000.000        2.000     2000.00         2.000      2000.00        2.000     2000.00 
 
                                     PROPOSAL TOTAL.......            3603865.24                 3616846.44               3653828.99 
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 20102  CLEARING                       I.D.      80.000       15.000     1200.00        10.000       800.00       10.000      800.00 
 20105  GRUBBING                       I.D.      80.000       15.000     1200.00         8.000       640.00        8.000      640.00 
 20330  REMOVING OLD CULVERTS          EACH       5.000      350.000     1750.00       320.000      1600.00      200.000     1000.00 
 20401  REMOVING PAVEMENT              S.Y.    4766.000        3.970    18921.02         0.800      3812.80        3.300    15727.80 
 20405  REMOVING CURB AND GUTTER       L.F.    2750.000        2.980     8195.00         1.000      2750.00        3.500     9625.00 
 20414  REMOVING MANHOLES              EACH       1.000      350.000      350.00       500.000       500.00      500.000      500.00 
 20415  REMOVING CATCH BASINS          EACH       3.000      200.000      600.00       125.000       375.00      400.000     1200.00 
 20422  REMOVING CONCRETE BASES        EACH       4.000      200.000      800.00       150.000       600.00      250.000     1000.00 
 20501  COMMON EXCAVATION              C.Y.   32572.000        2.920    95110.24         5.480    178494.56        6.650   216603.80 
 21301  FINISHING ROADWAY              LS         1.000     5000.000     5000.00      4000.000      4000.00     3500.000     3500.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    10700.000        6.820    72974.00         3.000     32100.00        8.090    86563.00 
 30408  SALVAGED CRUSHED AGGREGATE BAS TON     1100.000        6.500     7150.00         3.000      3300.00        5.250     5775.00 
 30420  CABC, OPEN GRADED, NUMBER 2    TON     6000.000        8.300    49800.00         8.440     50640.00       11.000    66000.00 
 30426  BREAKER RUN STONE              TON     7200.000        6.060    43632.00         6.610     47592.00        7.500    54000.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     222.000        3.400      754.80         3.400       754.80        3.400      754.80 
 40301  QMP, ASPHALTIC MIXTURE         TON     1010.000        1.000     1010.00         1.000      1010.00        1.000     1010.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       59.600      195.000    11622.00         1.950       116.22      195.000    11622.00 
 40724  ASPHALTIC CONCRETE PAVEMENT, T TON     1010.000       40.000    40400.00        44.000     44440.00       47.500    47975.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      650.000        1.000      650.00         1.000       650.00        1.000      650.00 
 41510  CONCRETE PAVEMENT, 10-INCH     S.Y.   23320.000       21.500   501380.00        23.690    552450.80       25.780   601189.60 
 41605  CONCRETE DRIVEWAY, 6-INCH      S.Y.      75.000       33.000     2475.00        25.500      1912.50       25.500     1912.50 
 41606  CONCRETE DRIVEWAY, 7-INCH      S.Y.     580.000       35.000    20300.00        27.000     15660.00       27.000    15660.00 
 41653  PAVEMENT TIES                  EACH      50.000       10.000      500.00         8.000       400.00        7.000      350.00 
 41665  CONCRETE PAVEMENT GAPS         EACH       4.000     1500.000     6000.00      1100.000      4400.00     1500.000     6000.00 
 52260  RCCP, APRON ENDWALLS, 12-INCH  EACH       1.000      300.000      300.00       389.000       389.00      565.000      565.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       3.000      400.000     1200.00       440.000      1320.00      620.000     1860.00 
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH       1.000      650.000      650.00       565.000       565.00      785.000      785.00 
 52363  RCCP HORZ ELLIP, ENDWALLS, 24X EACH       1.000     1100.000     1100.00       769.000       769.00     1010.000     1010.00 
 52365  RCCP HORZ ELLIP, ENDWALLS, 29X EACH       1.000     1350.000     1350.00       934.000       934.00     1200.000     1200.00 
 60119  CONCRETE CURB AND GUTTER, 18-I L.F.    5064.000        6.900    34941.60         7.000     35448.00        5.550    28105.20 
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 60120  CONCRETE CURB AND GUTTER, 18-I L.F.     826.000       15.000    12390.00         6.250      5162.50        6.250     5162.50 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.    1009.000       12.000    12108.00         6.550      6608.95        6.550     6608.95 
 60204  CONCRETE SIDEWALK, 4-INCH      S.F.   33634.000        2.150    72313.10         1.990     66931.66        1.990    66931.66 
 60215  CONCRETE STEPS                 S.F.      30.000       55.000     1650.00        38.000      1140.00       38.000     1140.00 
 60604  MEDIUM RANDOM RIPRAP           C.Y.      42.000       46.000     1932.00        50.000      2100.00       75.000     3150.00 
 60850  REINF CONC PIPE, CLASS IV, SS, L.F.     732.000       20.000    14640.00        24.850     18190.20       31.270    22889.64 
 60851  REINF CONC PIPE, CLASS IV, SS, L.F.     138.000       22.000     3036.00        27.400      3781.20       32.950     4547.10 
 60852  REINF CONC PIPE, CLASS IV, SS, L.F.     859.000       26.000    22334.00        27.750     23837.25       34.050    29248.95 
 60853  REINF CONC PIPE, CLASS IV, SS, L.F.     629.000       30.000    18870.00        34.250     21543.25       38.180    24015.22 
 60854  REINF CONC PIPE, CLASS IV, SS, L.F.     495.000       34.000    16830.00        40.750     20171.25       42.800    21186.00 
 60856  REINF CONC PIPE, CLASS IV, SS, L.F.     381.000       44.000    16764.00        48.250     18383.25       54.340    20703.54 
 61004  REINF CONC HE, CL HE-III, SS,  L.F.      55.000       62.000     3410.00        60.500      3327.50       62.030     3411.65 
 61006  REINF CONC HE, CL HE-III, SS,  L.F.      55.000       78.000     4290.00        72.500      3987.50       75.580     4156.90 
 61112  MANHOLES, TYPE 3               EACH       2.000     1900.000     3800.00      1950.000      3900.00     2630.000     5260.00 
 61121  INLETS, TYPE 1                 EACH       3.000      600.000     1800.00       540.000      1620.00      690.000     2070.00 
 61151  MANHOLE COVERS, TYPE J         EACH       8.000      205.000     1640.00       210.000      1680.00      285.000     2280.00 
 61163  INLET COVERS, TYPE C           EACH       3.000      205.000      615.00       210.000       630.00      290.000      870.00 
 61167  INLET COVERS, TYPE H           EACH      40.000      285.000    11400.00       285.000     11400.00      360.000    14400.00 
 61182  ADJUSTING MANHOLE COVERS       EACH       8.000      250.000     2000.00       250.000      2000.00      250.000     2000.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.   10380.000        2.000    20760.00         2.000     20760.00        2.880    29894.40 
 61910  MOBILIZATION                   LS         1.000    18000.000    18000.00     34320.000     34320.00   102880.000   102880.00 
 62001  CONCRETE CORRUGATED MEDIAN     S.F.      28.000        5.000      140.00         3.900       109.20        3.950      110.60 
 62003  CONCRETE MEDIAN SLOPED NOSE    S.F.     510.000        5.000     2550.00         4.250      2167.50        4.250     2167.50 
 62401  WATER                          MGAL     107.000       23.360     2499.52        16.000      1712.00       17.000     1819.00 
 62501  TOPSOIL                        S.Y.   11510.000        2.540    29235.40         2.000     23020.00        2.600    29926.00 
 62702  MULCHING                       S.Y.     900.000        0.100       90.00         0.100        90.00        0.100       90.00 
 62815  SILT FENCE, DELIVERED          L.F.     170.000        1.000      170.00         1.000       170.00        1.000      170.00 
 62816  SILT FENCE, INSTALLED          L.F.     170.000        1.000      170.00         1.000       170.00        1.000      170.00 
 62817  SILT FENCE MAINTENANCE         L.F.     170.000        1.000      170.00         1.000       170.00        1.000      170.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      500.000     1000.00       500.000      1000.00      500.000     1000.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      500.000      500.00       500.000       500.00      500.000      500.00 
 62870  INLET PROTECTION, TYPE A       EACH       7.000      100.000      700.00       100.000       700.00      100.000      700.00 
 62872  INLET PROTECTION, TYPE C       EACH      43.000       30.000     1290.00        30.000      1290.00       30.000     1290.00 
 62905  FERTILIZER, TYPE B             CWT.       7.000       25.000      175.00        25.000       175.00       25.000      175.00 
 63011  SEEDING, MIXTURE NO. 40        LB.       34.000       10.000      340.00        10.000       340.00       10.000      340.00 
 63103  WATERING SODDED AREAS          MGAL     125.000       16.500     2062.50        16.500      2062.50       16.500     2062.50 
 63110  LAWN SOD                       S.Y.   10710.000        2.370    25382.70         2.370     25382.70        2.370    25382.70 
 64202  FIELD OFFICE, TYPE B           LS         1.000     8000.000     8000.00      4000.000      4000.00    12000.000    12000.00 
 64301  TRAFFIC CONTROL                LS         1.000     3000.000     3000.00      3000.000      3000.00     3000.000     3000.00 
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 64313  TRAFFIC CONTROL, DRUMS         DAYS   16000.000        0.300     4800.00         0.300      4800.00        0.300     4800.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    2482.000        0.500     1241.00         0.500      1241.00        0.500     1241.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    6550.000        0.200     1310.00         0.200      1310.00        0.200     1310.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    6600.000        0.250     1650.00         0.250      1650.00        0.250     1650.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    4740.000        0.500     2370.00         0.500      2370.00        0.500     2370.00 
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     254.000       24.000     6096.00        24.000      6096.00       24.000     6096.00 
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     254.000        2.000      508.00         2.000       508.00        2.000      508.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.    5739.000        1.700     9756.30         1.700      9756.30        1.920    11018.88 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.      22.000        5.000      110.00         3.000        66.00        5.000      110.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    3885.000        0.590     2292.15         0.590      2292.15        0.700     2719.50 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    3307.000        1.090     3604.63         1.090      3604.63        0.800     2645.60 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     356.000        4.290     1527.24         4.290      1527.24        5.000     1780.00 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.    1421.000        3.290     4675.09         3.290      4675.09        4.000     5684.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      20.000      109.000     2180.00       109.000      2180.00      150.000     3000.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      18.000      129.000     2322.00       129.000      2322.00      150.000     2700.00 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.     180.000        4.090      736.20         4.090       736.20        5.000      900.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      10.000       69.000      690.00        69.000       690.00       80.000      800.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    5650.000        0.220     1243.00         0.220      1243.00        0.220     1243.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   13430.000        0.970    13027.10         0.970     13027.10        0.970    13027.10 
 65040  CONSTRUCTION STAKING, STORM SE EACH      58.000       85.000     4930.00        85.000      4930.00       85.000     4930.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    3805.000        0.700     2663.50         0.850      3234.25        0.700     2663.50 
 65050  CONSTRUCTION STAKING, CABC     L.F.    3805.000        0.010       38.05         0.010        38.05        0.010       38.05 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.    1900.000        0.800     1520.00         1.000      1900.00        0.800     1520.00 
 65070  CONSTRUCTION STAKING, CONCRETE L.F.    3205.000        2.000     6410.00         1.200      3846.00        2.000     6410.00 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.    3805.000        1.500     5707.50         0.750      2853.75        1.500     5707.50 
 65229  NONMETALLIC CONDUIT, SCHEDULE  L.F.    4696.000        3.860    18126.56         3.860     18126.56        3.860    18126.56 
 65231  NONMETALLIC CONDUIT, SCHEDULE  L.F.     607.000        9.850     5978.95         9.850      5978.95        9.850     5978.95 
 65304  PULL BOXES, STEEL, 18X36-INCH  EACH       6.000      388.000     2328.00       388.000      2328.00      388.000     2328.00 
 65311  PULL BOXES, STEEL, 24X48-INCH  EACH       6.000      483.000     2898.00       483.000      2898.00      483.000     2898.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     604.000        0.850      513.40         2.200      1328.80        0.850      513.40 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.     175.000        1.900      332.50         4.750       831.25        1.900      332.50 
 90005  MISC                           EACH       6.000      400.000     2400.00       400.000      2400.00      400.000     2400.00 
        90005B, CONCRETE BASES, TYPE 1 
 90005  MISC                           EACH      13.000      600.000     7800.00       600.000      7800.00      600.000     7800.00 
        90005C, CONCRETE BASES, TYPE 2 
 90005  MISC                           EACH      36.000      660.000    23760.00       740.000     26640.00      885.850    31890.60 
        90005D, INLETS TYPE 3, SPECIAL 
 90005  MISC                           EACH       5.000     1050.000     5250.00      1050.000      5250.00     1200.000     6000.00 
        90005E, MANHOLES, TYPE 1, SPEC 



Date 02/13/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   90 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 02/13/01 
 
 PROPOSAL: 20010213015 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90005  MISC                           EACH       5.000     2100.000    10500.00      2050.000     10250.00     2500.000    12500.00 
        90005F, MANHOLES, TYPE 3, SPEC 
 90005  MISC                           EACH       5.000      100.000      500.00        10.000        50.00       15.000       75.00 
        90005G, REMOVING WOOD POSTS 
 90005  MISC                           EACH       1.000      900.000      900.00       900.000       900.00      900.000      900.00 
        90005H, CONCRETE CONTROL CABIN 
        TYPE 'BC', SPECIAL 
 90030  MISC                           L.F.    6275.000        6.360    39909.00         7.000     43925.00        8.750    54906.25 
        90030A, CONCRETE CURB AND GUTT 
        30-INCH, TYPE D, INTEGRAL 
 90031  MISC                           S.F.     120.000        2.090      250.80         2.090       250.80        5.000      600.00 
        90031A, PAVEMENT MARKING, CONC 
        CORRUGATED MEDIAN, EPOXY 
 90033  MISC                           S.Y.   23320.000        1.000    23320.00         1.030     24019.60        1.250    29150.00 
        90033A, CONCRETE JOINT SEALER 
 90365  QMP, BASE COURSES              TON    16700.000        0.260     4342.00         0.260      4342.00        0.200     3340.00 
 90421  QMP, AGGREGATE FOR CONCRETE PA S.Y.   23320.000        0.150     3498.00         0.150      3498.00        0.150     3498.00 
 62203  ASPHALTIC FLUMES               S.Y.      40.000       45.000     1800.00        45.000      1800.00       45.000     1800.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH      24.000       44.000     1056.00        44.000      1056.00       44.000     1056.00 
 63402  WOOD POSTS, 4X4-INCH X 12-FT.  EACH       5.000       46.000      230.00        46.000       230.00       46.000      230.00 
 63410  WOOD POSTS, 4X6-INCH X 12-FT.  EACH       5.000       48.000      240.00        48.000       240.00       48.000      240.00 
 63412  WOOD POSTS, 4X6-INCH X 16-FT.  EACH       7.000       54.000      378.00        54.000       378.00       54.000      378.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     296.000       15.680     4641.28        15.680      4641.28       15.680     4641.28 
 63822  MOVING SIGNS, TYPE II          EACH      48.000       44.000     2112.00        44.000      2112.00       44.000     2112.00 
 63827  REMOVING SIGNS, TYPE II        EACH       5.000       20.000      100.00        20.000       100.00       20.000      100.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH       2.000       20.000       40.00        20.000        40.00       20.000       40.00 
 63840  MOVING SMALL SIGN SUPPORTS     EACH      36.000       44.000     1584.00        44.000      1584.00       44.000     1584.00 
 
                                     PROPOSAL TOTAL.......            1515569.13                 1575852.09               1917754.18 
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              STATE PROJECT(S):  2310-04-73                            LOCATION  45/OZAUKEE      COUNTY 
                                 2311-00-70                                      WASHINGTON ST 
                                 2311-01-71                                      STH 60 
                                                                                 OZAUKEE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
 
  BIDDER NO  1:  THE ZIGNEGO COMPANIES 
  BIDDER NO  2:  JAMES CAPE & SONS CO. 
  BIDDER NO  3:  STREU CONSTRUCTION CO. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M       35.000      167.000     5845.00       115.710      4049.85      115.710     4049.85 
 20102  CLEARING                       25MM      95.000        7.950      755.25        10.000       950.00       10.000      950.00 
 20104  GRUBBING                       40M       35.000      167.000     5845.00       115.710      4049.85      115.710     4049.85 
 20105  GRUBBING                       25MM      95.000        7.950      755.25        10.000       950.00       10.000      950.00 
 20330  REMOVING OLD CULVERTS          EACH       2.000      600.000     1200.00       200.000       400.00      600.000     1200.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    70000.000    70000.00     70000.000     70000.00    70000.000    70000.00 
        12+230 
 20401  REMOVING PAVEMENT              M2      4150.000        4.450    18467.50         3.600     14940.00        4.450    18467.50 
 20405  REMOVING CURB AND GUTTER       M       3250.000        5.000    16250.00         9.850     32012.50        5.000    16250.00 
 20406  REMOVING CONCRETE SIDEWALK     M2      2150.000        3.660     7869.00         3.600      7740.00        3.660     7869.00 
 20408  REMOVING MASONRY               M3         8.000       75.000      600.00       265.000      2120.00      100.000      800.00 
 20411  REMOVING GUARDRAIL             M        185.000        6.560     1213.60         6.560      1213.60        6.560     1213.60 
 20412  REMOVING FENCE                 M        315.000        3.280     1033.20         3.280      1033.20        3.280     1033.20 
 20414  REMOVING MANHOLES              EACH      19.000      200.000     3800.00       150.000      2850.00      200.000     3800.00 
 20416  REMOVING INLETS                EACH      33.000      200.000     6600.00       150.000      4950.00      200.000     6600.00 
 20421  REMOVING ASPHALTIC SURFACE, MI MG      2700.000        9.190    24813.00         8.800     23760.00        9.190    24813.00 
 20422  REMOVING CONCRETE BASES        EACH      11.000       75.000      825.00        75.000       825.00      100.000     1100.00 
 20501  COMMON EXCAVATION              M3     65278.000        4.900   319862.20         5.980    390362.44        4.900   319862.20 
 20505  MARSH EXCAVATION               M3      1180.000        4.900     5782.00         6.810      8035.80        4.900     5782.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    12000.000    12000.00     12000.000     12000.00    12000.000    12000.00 
        B-45-15 
 21001  STRUCTURE BACKFILL             M3       480.000       20.000     9600.00        20.000      9600.00       20.000     9600.00 
 21202  GRANULAR SUBBASE COURSE        MG     88990.000        5.930   527710.70         5.640    501903.60        5.930   527710.70 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000    10000.000    10000.00      5000.000      5000.00     5000.000     5000.00 
        2311-00-70 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000        1.000        1.00      5000.000      5000.00     5000.000     5000.00 
        2310-04-73 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     35100.000        8.000   280800.00         7.770    272727.00        8.000   280800.00 
 30420  CABC, OPEN GRADED NUMBER 2     MG     12450.000       10.000   124500.00        11.000    136950.00       10.550   131347.50 
 40204  ASPHALTIC MATERIAL FOR TACK CO L       2800.000        0.270      756.00         0.370      1036.00        0.270      756.00 
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 40301  QMP, ASPHALTIC MIXTURE         MG      5400.000        0.520     2808.00         0.450      2430.00        0.520     2808.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       360.000      204.000    73440.00       190.000     68400.00      204.000    73440.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T MG      5400.000       32.540   175716.00        26.550    143370.00       32.540   175716.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     3810.000        1.000     3810.00         1.000      3810.00        1.000     3810.00 
 41103  ASPHALTIC SURFACE, DETOURS     MG      2500.000       29.540    73850.00        40.000    100000.00       29.540    73850.00 
 41106  ASPHALTIC SURFACE, TEMPORARY   MG       560.000       33.670    18855.20        42.000     23520.00       33.670    18855.20 
 41508  CONCRETE PAVEMENT, 200 MM      M2     46830.000       23.450  1098163.50        24.490   1146866.70       27.430  1284546.90 
 41509  CONCRETE PAVEMENT, 225 MM      M2      1570.000       26.450    41526.50        31.300     49141.00       30.970    48622.90 
 41606  CONCRETE DRIVEWAY, 175 MM      M2      1105.000       28.000    30940.00        37.500     41437.50       37.500    41437.50 
 41621  CONCRETE PAVEMENT APPROACH SLA M2       190.000      130.000    24700.00       120.000     22800.00      155.500    29545.00 
 41653  PAVEMENT TIES                  EACH     590.000        7.000     4130.00         7.000      4130.00        7.000     4130.00 
 41665  CONCRETE PAVEMENT GAPS         EACH      11.000     1600.000    17600.00      1500.000     16500.00     1000.000    11000.00 
 50201  CONCRETE MASONRY, BRIDGES      M3       929.000      340.000   315860.00       340.000    315860.00      340.000   315860.00 
 50265  PROTECTIVE SURFACE TREATMENT   M2      2390.000        2.250     5377.50         2.250      5377.50        2.250     5377.50 
 50307  PRESTRESSED GIRDER, I TYPE, 13 M       1008.300      295.000   297448.50       295.000    297448.50      295.000   297448.50 
 50409  CONCRETE MASONRY, ENDWALLS     M3        24.000      520.000    12480.00       520.000     12480.00      520.000    12480.00 
 50504  HIGH STRENGTH BAR STEEL REINF. KG      7350.000        0.950     6982.50         0.950      6982.50        0.950     6982.50 
 50511  COATED HIGH STR BAR STL REINF, KG     90805.000        1.050    95345.25         1.050     95345.25        1.050    95345.25 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      45.000       50.000     2250.00        50.000      2250.00       50.000     2250.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      56.000      275.000    15400.00       275.000     15400.00      275.000    15400.00 
        B-45-15 
 51121  STL PILE DEL & DRIVEN, HP 250M M       1574.000       50.000    78700.00        50.000     78700.00       50.000    78700.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        32.000       33.000     1056.00        33.000      1056.00       33.000     1056.00 
 52205  RCCP, CL III, 600 MM           M         36.000       99.000     3564.00       136.780      4924.08       99.000     3564.00 
 52209  RCCP, CL III, 900 MM           M          6.000      161.000      966.00       212.960      1277.76      161.000      966.00 
 52211  RCCP, CL III, 1200 MM          M        178.000      266.000    47348.00       307.910     54807.98      266.000    47348.00 
 52235  RCCP, CL IV, 1200 MM           M          7.000      305.000     2135.00       324.740      2273.18      305.000     2135.00 
 52260  RCCP, APRON ENDWALLS, 300 MM   EACH       2.000      270.000      540.00       295.000       590.00      270.000      540.00 
 52261  RCCP, APRON ENDWALLS, 375 MM   EACH       1.000      295.000      295.00       315.000       315.00      295.000      295.00 
 52262  RCCP, APRON ENDWALLS, 450 MM   EACH       1.000      325.000      325.00       360.000       360.00      325.000      325.00 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       5.000      415.000     2075.00       425.000      2125.00      415.000     2075.00 
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH       1.000      740.000      740.00       700.000       700.00      740.000      740.00 
 60119  CONCRETE CURB AND GUTTER, 450  M       2370.000       24.000    56880.00        19.500     46215.00       19.500    46215.00 
 60120  CONCRETE CURB AND GUTTER, 450  M        220.000       50.000    11000.00        19.500      4290.00       19.500     4290.00 
 60123  CONCRETE CURB AND GUTTER, 750  M       3500.000       28.500    99750.00        21.300     74550.00       21.300    74550.00 
 60133  CONCRETE CURB AND GUTTER, 750  M        480.000       45.000    21600.00        21.300     10224.00       21.300    10224.00 
 60205  CONCRETE SIDEWALK, 125 MM      M2      7385.000       24.770   182926.45        24.150    178347.75       24.150   178347.75 
 60215  CONCRETE STEPS                 M2         2.000      650.000     1300.00       400.000       800.00      400.000      800.00 
 60224  CONCRETE SAFETY ISLANDS        M2       110.000       47.000     5170.00        59.250      6517.50       59.250     6517.50 
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 60405  SLOPE PAVING, CRUSHED AGGREGAT M2       778.000       23.000    17894.00        23.000     17894.00       23.000    17894.00 
 60601  RIPRAP                         M3         9.000       50.000      450.00        50.000       450.00       50.000      450.00 
 60604  MEDIUM RANDOM RIPRAP           M3       135.000       50.000     6750.00        50.000      6750.00       50.000     6750.00 
 60830  REINF CONC PIPE, CLASS III, SS M          7.000      285.000     1995.00       156.860      1098.02      285.000     1995.00 
 60831  REINF CONC PIPE, CLASS III, SS M          6.000      197.000     1182.00       169.690      1018.14      197.000     1182.00 
 60850  REINF CONC PIPE, CLASS IV, SS, M        336.600       97.000    32650.20        94.290     31738.01       97.000    32650.20 
 60851  REINF CONC PIPE, CLASS IV, SS, M        167.200      107.000    17890.40        99.180     16582.90      107.000    17890.40 
 60852  REINF CONC PIPE, CLASS IV, SS, M        138.600      130.000    18018.00       107.810     14942.47      130.000    18018.00 
 60853  REINF CONC PIPE, CLASS IV, SS, M         35.500      179.000     6354.50       129.690      4604.00      179.000     6354.50 
 60854  REINF CONC PIPE, CLASS IV, SS, M       1538.500      154.500   237698.25       143.440    220682.44      154.500   237698.25 
 61101  CATCH BASINS, TYPE 1           EACH      97.000      818.000    79346.00       735.110     71305.67      818.000    79346.00 
 61110  MANHOLES, TYPE 1               EACH      33.000      967.000    31911.00       786.170     25943.61      967.000    31911.00 
 61123  INLETS, TYPE 8                 EACH       4.000     1236.000     4944.00       850.000      3400.00     1236.000     4944.00 
 61151  MANHOLE COVERS, TYPE J         EACH      25.000      235.000     5875.00       176.000      4400.00      235.000     5875.00 
 61167  INLET COVERS, TYPE H           EACH      76.000      310.000    23560.00       246.000     18696.00      310.000    23560.00 
 61168  INLET COVERS, TYPE Z           EACH      29.000      290.000     8410.00       228.000      6612.00      290.000     8410.00 
 61170  INLET COVERS, TYPE MS          EACH       4.000      240.000      960.00       182.000       728.00      240.000      960.00 
 61182  ADJUSTING MANHOLE COVERS       EACH       2.000      250.000      500.00       200.000       400.00      275.000      550.00 
 61183  ADJUSTING INLET COVERS         EACH       4.000      250.000     1000.00       200.000       800.00      275.000     1100.00 
 61201  PIPE UNDERDRAIN, 150 MM        M       8870.000        6.720    59606.40         6.720     59606.40        9.510    84353.70 
 61211  PIPE UNDERDRAIN, UNPERFORATED, M         20.000        9.000      180.00        40.940       818.80       45.920      918.40 
 61407  STEEL THRIE BEAM STRUCTURE APP M         10.100      147.000     1484.70       147.000      1484.70      147.000     1484.70 
 61408  STEEL PLATE BEAM GUARD, CLASS  M         36.000       45.720     1645.92        45.720      1645.92       45.720     1645.92 
 61416  SALVAGED GUARD FENCE, STEEL BE M        110.000       29.520     3247.20        29.520      3247.20       29.520     3247.20 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       4.000       70.000      280.00        70.000       280.00       70.000      280.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       1.000     1900.000     1900.00      1900.000      1900.00     1900.000     1900.00 
 61601  WOVEN WIRE FENCE               M        285.000       13.120     3739.20        13.120      3739.20       13.120     3739.20 
 61910  MOBILIZATION                   LS         1.000   140000.000   140000.00    227600.000    227600.00   170000.000   170000.00 
 62001  CONCRETE CORRUGATED MEDIAN     M2       750.000       45.000    33750.00        33.500     25125.00       40.900    30675.00 
 62003  CONCRETE MEDIAN SLOPED NOSE    M2        67.000       52.000     3484.00        48.500      3249.50       47.800     3202.60 
 62101  LANDMARK REFERENCE MONUMENTS   EACH       9.000      100.000      900.00       100.000       900.00      100.000      900.00 
 62202  ASPHALTIC SHOULDER RUMBLE STRI M        345.000        5.340     1842.30         5.750      1983.75        5.340     1842.30 
 62203  ASPHALTIC FLUMES               M2        84.000       29.410     2470.44        55.000      4620.00       29.410     2470.44 
 62401  WATER                          KL      1140.000        4.250     4845.00         6.000      6840.00        4.250     4845.00 
 62505  SALVAGED TOPSOIL               M2     49000.000        1.840    90160.00         1.190     58310.00        1.840    90160.00 
 62702  MULCHING                       M2     19300.000        0.140     2702.00         0.140      2702.00        0.140     2702.00 
 62811  EROSION BALES, DELIVERED       EACH     250.000        6.000     1500.00         5.000      1250.00        6.000     1500.00 
 62812  EROSION BALES, INSTALLED       EACH     250.000        5.000     1250.00         5.000      1250.00        5.000     1250.00 
 62815  SILT FENCE, DELIVERED          M       1810.000        3.280     5936.80         3.280      5936.80        3.280     5936.80 
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 62816  SILT FENCE, INSTALLED          M       1810.000        3.280     5936.80         3.280      5936.80        3.280     5936.80 
 62817  SILT FENCE MAINTENANCE         M       1810.000        0.820     1484.20         0.820      1484.20        0.820     1484.20 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       4.000      150.000      600.00       150.000       600.00      150.000      600.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       8.000      200.000     1600.00       200.000      1600.00      200.000     1600.00 
 62822  EROSION MAT, DELIVERED, CLASS  M2      5730.000        0.750     4297.50         0.750      4297.50        0.750     4297.50 
 62823  EROSION MAT, INSTALLED, CLASS  M2      5730.000        0.750     4297.50         0.750      4297.50        0.750     4297.50 
 62870  INLET PROTECTION, TYPE A       EACH       4.000       95.000      380.00        95.000       380.00       95.000      380.00 
 62872  INLET PROTECTION, TYPE C       EACH     105.000       45.000     4725.00        45.000      4725.00       45.000     4725.00 
 62902  FERTILIZER, TYPE A             KG      1890.000        0.800     1512.00         0.800      1512.00        0.800     1512.00 
 63003  SEEDING, TEMPORARY             KG       105.000        4.570      479.85         4.570       479.85        4.570      479.85 
 63008  SEEDING, MIXTURE NO. 10        KG       200.000        9.300     1860.00         9.300      1860.00        9.300     1860.00 
 63111  EROSION CONTROL SOD            M2     29110.000        2.750    80052.50         2.750     80052.50        2.750    80052.50 
 63301  DELINEATOR POSTS               EACH      27.000       22.000      594.00        11.000       297.00       11.000      297.00 
 63305  DELINEATORS                    EACH      38.000        4.000      152.00         1.500        57.00        1.500       57.00 
 63411  WOOD POSTS, 100 X 150 MM X 4.3 EACH     121.000       56.000     6776.00        46.000      5566.00       46.000     5566.00 
 63412  WOOD POSTS, 100 X 150 MM X 4.9 EACH      41.000       59.000     2419.00        48.000      1968.00       48.000     1968.00 
 63413  WOOD POSTS, 100 X 150 MM X 5.5 EACH       5.000       64.000      320.00        50.000       250.00       50.000      250.00 
 63414  WOOD POSTS, 100 X 150 MM X 6.1 EACH       9.000       68.000      612.00        52.000       468.00       52.000      468.00 
 63702  SIGNS, TYPE II, REFLECTIVE     M2       162.330      145.520    23622.26       129.000     20940.57      129.000    20940.57 
 63822  MOVING SIGNS, TYPE II          EACH      39.000       75.000     2925.00        15.000       585.00       15.000      585.00 
 63827  REMOVING SIGNS, TYPE II        EACH     247.000       15.000     3705.00        15.000      3705.00       15.000     3705.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH     120.000       15.000     1800.00        15.000      1800.00       15.000     1800.00 
 63831  REMOVING STRUCTURAL STEEL SIGN EACH       2.000      300.000      600.00       300.000       600.00      300.000      600.00 
 63840  MOVING SMALL SIGN SUPPORTS     EACH      24.000       55.000     1320.00        15.000       360.00       15.000      360.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000    12000.000    12000.00     12000.000     12000.00    11000.000    11000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000    32250.000    32250.00     32250.000     32250.00    32250.000    32250.00 
        2311-00-70 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     7000.000     7000.00      7000.000      7000.00     7000.000     7000.00 
        2310-04-73 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     325.000       10.000     3250.00        10.000      3250.00       10.000     3250.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   44400.000        0.200     8880.00         0.200      8880.00        0.200     8880.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   18300.000        0.300     5490.00         0.300      5490.00        0.300     5490.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   36600.000        0.100     3660.00         0.100      3660.00        0.100     3660.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    9590.000        0.150     1438.50         0.150      1438.50        0.150     1438.50 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   16200.000        0.200     3240.00         0.200      3240.00        0.200     3240.00 
 64327  TRAFFIC CONTROL, SIGNS, FIXED  M2        35.000      140.000     4900.00       140.000      4900.00      140.000     4900.00 
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH    1735.000       14.000    24290.00        14.000     24290.00       14.000    24290.00 
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     865.000       10.000     8650.00        10.000      8650.00       10.000     8650.00 
 64335  TRAFFIC CONTROL, DETOUR, PROJE LS         1.000     5300.000     5300.00      5300.000      5300.00     5300.000     5300.00 
        2311-00-70 
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 64336  TRAFFIC CONTROL, DETOUR, PROJE LS         1.000     5300.000     5300.00      5300.000      5300.00     5300.000     5300.00 
        2310-04-73 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS   68775.000        0.100     6877.50         0.100      6877.50        0.100     6877.50 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2     10750.000        2.000    21500.00         2.000     21500.00        2.320    24940.00 
 64505  GEOTEXTILE FABRIC, TYPE R      M2       323.000        2.200      710.60         2.200       710.60        2.200      710.60 
 64602  PAVEMENT MARKING, 100 MM, EPOX M       5715.000        1.650     9429.75         2.650     15144.75        2.000    11430.00 
 64610  PAVEMENT MARKING, 150 MM, EPOX M       3220.000        2.100     6762.00         4.100     13202.00        3.400    10948.00 
 64618  PVMT MRKNG, CHANNELIZING, 200  M        945.000        2.450     2315.25         2.450      2315.25        6.000     5670.00 
 64642  REMOVING PAVEMENT MARKINGS     M       1650.000        0.800     1320.00         0.800      1320.00        0.800     1320.00 
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH       2.000      800.000     1600.00       800.000      1600.00      700.000     1400.00 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M        195.000       12.950     2525.25        12.950      2525.25       25.000     4875.00 
 64718  PVMT MRKNG, CROSSWALK, 150 MM, M       1010.000       10.900    11009.00        10.900     11009.00       15.000    15150.00 
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH       8.000      160.000     1280.00       160.000      1280.00      140.000     1120.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       8.000      160.000     1280.00       160.000      1280.00      140.000     1120.00 
 64742  PAVEMENT MARKING, ARROWS, TYPE EACH       6.000      195.000     1170.00       195.000      1170.00      140.000      840.00 
 64746  PVMT MRKNG, ARROWS, BIKE LANE, EACH      12.000       50.000      600.00        50.000       600.00       60.000      720.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       8.000      170.000     1360.00       170.000      1360.00      140.000     1120.00 
 64762  PVMT MRKNG, WORDS, BIKE LANE,  EACH      30.000       70.000     2100.00        70.000      2100.00       60.000     1800.00 
 64770  PVMT MRKNG, DIAGONAL, 300 MM,  M         88.000       13.200     1161.60        13.200      1161.60       10.000      880.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  M        495.000        9.700     4801.50         9.700      4801.50       13.000     6435.00 
 64782  PAVEMENT MARKING, CURB RAMP, E M         87.000       11.450      996.15        11.450       996.15       12.000     1044.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      37.000       50.000     1850.00        50.000      1850.00       40.000     1480.00 
 64901  TEMPORARY PAVEMENT MARKING, 10 M       4700.000        0.600     2820.00         0.600      2820.00        0.600     2820.00 
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M       7300.000        2.950    21535.00         2.950     21535.00        2.950    21535.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH     279.000       75.000    20925.00        75.000     20925.00       75.000    20925.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M       5980.000        3.870    23142.60         3.870     23142.60        3.870    23142.60 
 65050  CONSTRUCTION STAKING, CABC     M      10510.000        0.660     6936.60         0.660      6936.60        0.660     6936.60 
 65055  CONSTRUCTION STAKING, CURB, GU M       9840.000        0.730     7183.20         0.730      7183.20        0.730     7183.20 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH      11.000      100.000     1100.00       100.000      1100.00      100.000     1100.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     3500.000     3500.00      3500.000      3500.00     3500.000     3500.00 
        B-45-15 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000      450.000      450.00       450.000       450.00      450.000      450.00 
        B-45-8 
 65070  CONSTRUCTION STAKING, CONCRETE M       4785.000        3.740    17895.90         3.740     17895.90        3.740    17895.90 
 65206  METALLIC CONDUIT, 63 MM        M          3.000       43.950      131.85        43.950       131.85       60.000      180.00 
 65219  NONMETALLIC CONDUIT, SCHEDULE  M        737.000       12.720     9374.64        12.720      9374.64       13.120     9669.44 
 65221  NONMETALLIC CONDUIT, SCHEDULE  M       1184.000       13.100    15510.40        13.100     15510.40       16.400    19417.60 
 65250  LOOP DETECTOR CONDUIT          M        634.300       12.840     8144.41        12.840      8144.41       11.810     7491.08 
 65255  LOOP DETECTOR SLOTS            M         71.700       47.190     3383.52        47.190      3383.52       79.320     5687.24 
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 65301  PULL BOXES, STEEL, 300 X 600 M EACH      15.000      296.000     4440.00       296.000      4440.00      300.000     4500.00 
 65306  PULL BOXES, STEEL, 600 X 900 M EACH      59.000      470.750    27774.25       470.750     27774.25      400.000    23600.00 
 65322  JUNCTION BOXES, 350 X 200 X 15 EACH       4.000      556.500     2226.00       556.500      2226.00      650.000     2600.00 
 65401  CONCRETE BASES, TYPE 1         EACH       4.000      406.500     1626.00       406.500      1626.00      320.000     1280.00 
 65402  CONCRETE BASES, TYPE 2         EACH       4.000      488.500     1954.00       488.500      1954.00      450.000     1800.00 
 65404  CONCRETE BASES, TYPE 7         EACH       4.000     1155.000     4620.00      1155.000      4620.00      600.000     2400.00 
 65418  CONCRETE CONTROL CABINET BASES EACH       1.000     1212.000     1212.00      1212.000      1212.00      800.000      800.00 
 65419  CONC CNTRL CABINET BASES, TYPE EACH       1.000     1212.000     1212.00      1212.000      1212.00      800.000      800.00 
 65425  PEDESTAL BASES                 EACH       4.000      145.500      582.00       145.500       582.00      165.000      660.00 
 65430  TRNSFRMR BASE STD, 288 MM BOLT EACH       4.000      313.750     1255.00       313.750      1255.00      370.000     1480.00 
 65432  TRNSFRMR BASE BRKAWAY 375-425M EACH       4.000      321.750     1287.00       321.750      1287.00      385.000     1540.00 
 65528  TRAFF SIGNAL CABLE, 9 CONDUCTO M        362.000        5.440     1969.28         5.440      1969.28        2.620      948.44 
 65530  TRAFF SIGNAL CABLE, 12 CONDUCT M        123.000        6.480      797.04         6.480       797.04        3.940      484.62 
 65532  TRAFF SIGNAL CABLE, 15 CONDUCT M        112.000        7.510      841.12         7.510       841.12        4.920      551.04 
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA M        609.000        2.240     1364.16         2.240      1364.16        1.970     1199.73 
 65566  ELECTRICAL WIRE, LIGHTING, NO. M        220.000        1.830      402.60         1.830       402.60        1.800      396.00 
 65567  ELECTRICAL WIRE, LIGHTING, NO. M        112.000        2.240      250.88         2.240       250.88        1.970      220.64 
 65568  ELECTRICAL WIRE, LIGHTING, NO. M        846.000        4.260     3603.96         4.260      3603.96        2.300     1945.80 
 65572  ELECTRICAL WIRE, LIGHTING, NO. M          6.000        9.480       56.88         9.480        56.88        4.920       29.52 
 65580  LOOP DETECTOR LEAD IN CABLE    M       3744.000        4.310    16136.64         4.310     16136.64        2.300     8611.20 
 65585  LOOP DETECTOR WIRE             M       1989.600        1.770     3521.59         1.770      3521.59        1.970     3919.51 
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000      613.000      613.00       813.000       813.00      850.000      850.00 
        STH 60/17TH AVENUE 
 65702  POLES, TYPE 2                  EACH       4.000     1204.000     4816.00      1204.000      4816.00     1048.000     4192.00 
 65707  POLES, TYPE 7                  EACH       4.000     1469.000     5876.00      1469.000      5876.00     1393.000     5572.00 
 65732  TRAFFIC SIGNAL STDS, ALUM, 4.0 EACH       4.000      256.000     1024.00       256.000      1024.00      310.000     1240.00 
 65802  TROMBONE ARMS, 4.6 M           EACH       4.000      671.250     2685.00       671.250      2685.00      741.000     2964.00 
 65826  TRAFFIC SIGNAL FACES, 3-300 MM EACH       6.000      454.250     2725.50       454.250      2725.50      261.000     1566.00 
 65828  TRAFFIC SIGNAL FACES, 5-300 MM EACH       4.000      763.750     3055.00       763.720      3054.88      411.000     1644.00 
 65829  TRAFFIC SIGNAL FACES, 3-300 MM EACH       4.000      479.250     1917.00       479.250      1917.00      301.000     1204.00 
 65846  PEDESTRIAN SIGNAL FACES, 300 M EACH       8.000      396.500     3172.00       396.500      3172.00      199.000     1592.00 
 65849  PEDESTRIAN PUSH BUTTONS        EACH      10.000      110.100     1101.00       110.100      1101.00       97.000      970.00 
 65850  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      935.000      935.00       935.000       935.00     1689.000     1689.00 
        STH 60 AND 17TH AVE 
 65904  LUMINAIRES, UTILITY, 200 W     EACH       4.000      184.500      738.00       184.500       738.00      260.000     1040.00 
 65938  LUMNR ARMS TRUSS TYP, 150 MM C EACH       4.000      337.750     1351.00       337.750      1351.00      495.000     1980.00 
 66501  SAWING EXISTING PAVEMENT       M       2980.000        1.970     5870.60         1.640      4887.20        1.970     5870.60 
 66502  SAWING CONCRETE PAVEMENT, FULL M        740.000        4.920     3640.80         5.150      3811.00        4.920     3640.80 
 90001  MISC                           M         12.000       70.250      843.00        32.800       393.60       70.250      843.00 
        90001A REMOVING STORN SEWER, 2 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 90001  MISC                           M         65.000       68.250     4436.25        32.800      2132.00       68.250     4436.25 
        90001B REMOVING STORM SEWER, 3 
 90001  MISC                           M        130.000       61.000     7930.00        32.800      4264.00       61.000     7930.00 
        90001C REMOVING STORM SEWER, 3 
 90001  MISC                           M         45.000       75.250     3386.25        32.800      1476.00       75.250     3386.25 
        90001D REMOVING STORM SEWER, 4 
 90001  MISC                           M         68.000       56.750     3859.00        40.000      2720.00       56.750     3859.00 
        90001E REMOVING STORM SEWER, 6 
 90001  MISC                           M       3270.000       48.000   156960.00        40.000    130800.00       40.200   131454.00 
        90001F CONCRETE CURB AND GUTTE 
        1650 MM, TYPE A, SPECIAL 
 90002  MISC                           M2        45.000      278.200    12519.00       278.000     12510.00      278.200    12519.00 
        90002A LANNON STONE WALL 
 90002  MISC                           M2       130.000      311.000    40430.00       311.000     40430.00      311.000    40430.00 
        90002B MECHANICALLY STABILIZED 
        MODULAR BLOCK WALL 
 90002  MISC                           M2        82.500      289.000    23842.50       289.000     23842.50      289.000    23842.50 
        90002C MODULAR BLOCK GRAVITY W 
 90002  MISC                           M2       280.000       43.500    12180.00        42.000     11760.00       43.500    12180.00 
        90002D PAVEMENT MARKING, CONCR 
        CORRUGATED MEDIAN, EPOXY 
 90002  MISC                           M2         5.600      140.000      784.00       140.000       784.00      140.000      784.00 
        90002E TRAFFIC CONTROL, SPECIA 
        SIGNS 
 90002  MISC                           M2      1200.000      103.000   123600.00        76.500     91800.00       76.500    91800.00 
        90002F CNCRETE SIDEWALK, 125MM 
        SPECIAL HERRINGBONE USED BRICK 
 90002  MISC                           M2       180.000      103.000    18540.00        76.500     13770.00       76.500    13770.00 
        90002G CONCRETE SIDEWALK, 125M 
        SPECIAL LIMESTONE PATTERN 
 90002  MISC                           M2       110.000      103.000    11330.00        76.500      8415.00       76.500     8415.00 
        90002H CONCRETE SIDEWALK, 125M 
        SOLDIER COURSE USED BRICK PATT 
 90002  MISC                           M2        32.000      113.000     3616.00       116.000      3712.00      116.000     3712.00 
        90002J CONCRETE PAVEMENT, 200M 
        SPECIAL LIMESTONE PATTERN 
 90004  MISC                           LS         1.000     3163.500     3163.50      3163.500      3163.50     7850.000     7850.00 
        90004A SALVAGE TRAFFIC SIGNALS 
        STH 60 & CTH V 
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 90004  MISC                           LS         1.000     2697.000     2697.00      2697.000      2697.00     2555.300     2555.30 
        90004B FTMS DOCUMENTATION 
 90004  MISC                           LS         1.000      192.500      192.50       192.500       192.50      340.000      340.00 
        90004C MODIFYING FTMS PEDESTAL 
 90004  MISC                           LS         1.000    19546.400    19546.40     19546.400     19546.40    24500.000    24500.00 
        90004D TEMPORARY TRAFFIC SIGNA 
        CTH 60/CHEYENNE AVENUE 
 90004  MISC                           LS         1.000    17772.100    17772.10     17772.100     17772.10    18400.000    18400.00 
        90004E TEMPORARY TRAFFIC SIGNA 
        I-43/CTH C 
 90004  MISC                           LS         1.000    40000.000    40000.00     40000.000     40000.00    40000.000    40000.00 
        90004F STEEL RAILING, STRUCTUR 
 90005  MISC                           EACH      19.000      500.000     9500.00       325.000      6175.00      275.000     5225.00 
        90005A ADJUSTING SANITARY MANH 
 90005  MISC                           EACH      14.000       75.000     1050.00        75.000      1050.00      100.000     1400.00 
        90005B REMOVING PULL BOXES 
 90005  MISC                           EACH      31.000      200.000     6200.00        75.000      2325.00      175.000     5425.00 
        90005C ADJUSTING WATER VALVES 
 90005  MISC                           EACH       9.000      133.250     1199.25       133.250      1199.25      240.000     2160.00 
        90005D INSTALL PROPOSED CONDUI 
        EXISTING 
 90005  MISC                           EACH      15.000      115.500     1732.50       115.500      1732.50       60.000      900.00 
        90005E LOOP DETECTOR SPLICE 
 90005  MISC                           EACH       9.000       85.500      769.50        85.500       769.50       75.000      675.00 
        90005F TESTING EXISTING LOOP D 
 90005  MISC                           EACH       1.000     3500.000     3500.00      4726.760      4726.76     4000.000     4000.00 
        90005G MANHOLE, TYPE A, SANITA 
 90005  MISC                           EACH       2.000     1000.000     2000.00       500.000      1000.00     1500.000     3000.00 
        90005H REMOVE EXISTING LANNON 
        WALLS 
 90005  MISC                           EACH       1.000      838.400      838.40       838.400       838.40     2020.000     2020.00 
        90005J INSTALLING STATE-FURNIS 
        SECONDARY DISTRIBUTION CENTER 
 90005  MISC                           EACH       1.000      402.000      402.00       402.000       402.00      280.000      280.00 
        90005K REMOTE PHOTOCONTROL 
 90005  MISC                           EACH       1.000     8971.500     8971.50      8971.500      8971.50    11579.000    11579.00 
        90005L TRAFFIC SIGNAL CONTROLL 
        FULLY ACTUATED, 8-PHASE, SPECI 
 90005  MISC                           EACH       6.000     1700.000    10200.00      1700.000     10200.00     1700.000    10200.00 
        90005M TREE GRATE 



Date 02/13/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   99 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 02/13/01 
 
 PROPOSAL: 20010213016 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90008  MISC                           DAY       60.000      200.000    12000.00       200.000     12000.00      200.000    12000.00 
        90008A PORTABLE CHANGEABLE MES 
 90012  MISC                           40M      164.000       38.500     6314.00        40.000      6560.00       38.500     6314.00 
        90012A TEST ROLLING 
 90012  MISC                           40M      115.000       69.570     8000.55        69.570      8000.55       69.570     8000.55 
        90012B CONSTRUCTION STAKING, G 
        SUBBASE 
 90012  MISC                           40M       30.000      100.000     3000.00       550.000     16500.00       50.000     1500.00 
        90012C PREP OF FOUNDATION FOR 
        ASPHALTIC WIDENING 
 90365  QMP, BASE COURSES              MG     47550.000        0.150     7132.50         0.290     13789.50        0.290    13789.50 
 90401  QMP, PLACEMENT OFCONCRETE PAVE P.D.      18.000      250.000     4500.00       325.000      5850.00      250.000     4500.00 
 90421  QMP, AGGREGATE FOR CONCRETE PA M2     56890.000        0.110     6257.90         0.150      8533.50        0.180    10240.20 
 90501  QMP READY MIXED CONC MASONRY F M3       929.000       23.500    21831.50        23.500     21831.50       23.500    21831.50 
        5 CYLINDERS 
 90502  QMP, MAS STRGTH INCENTIVE READ DOL    11148.000        1.000    11148.00         1.000     11148.00        1.000    11148.00 
 90545  CONCRETE COLLAR                EACH      21.000      300.000     6300.00       100.000      2100.00      300.000     6300.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     800.000        4.000     3200.00         4.000      3200.00        4.000     3200.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS     4800.000        2.000     9600.00         2.000      9600.00        2.000     9600.00 
 90004  MISC                           LS         1.000     9500.000     9500.00     10000.000     10000.00     9500.000     9500.00 
        90004G REMOVING BUILDING, PARC 
 90004  MISC                           LS         1.000    18500.000    18500.00     25000.000     25000.00    18500.000    18500.00 
        90004H REMOVING BUILDING, PARC 
 
                                     PROPOSAL TOTAL.......            6446577.64                 6462645.25               6597548.64 
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              STATE PROJECT(S):  1170-00-60                            LOCATION  37/MARATHON     COUNTY 
                                 1170-00-61                                      WAUSAU - LINCOLN CNTY LINE 
                                 1170-00-62                                      USH 51 
                                 1170-00-63                                      MARATHON COUNTY 
              TYPE OF WORK:      1170-00-64 
                                 1170-00-70 
  BIDDER NO  1:  AMERICAN ASPHALT OF WISCONSIN, DIV. OF M 
  BIDDER NO  2:  ROCK ROAD COMPANIES, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20401  REMOVING PAVEMENT              S.Y.     205.000       10.000     2050.00         9.700      1988.50        0.000        0.00 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.    2429.000        3.000     7287.00         2.000      4858.00        0.000        0.00 
 20411  REMOVING GUARDRAIL             L.F.    1523.000        1.500     2284.50         1.500      2284.50        0.000        0.00 
 20418  REMOVING PAVEMENT, BUTT JOINTS S.Y.    1414.000        6.450     9120.30         6.350      8978.90        0.000        0.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.    4413.000        3.530    15577.89         3.290     14518.77        0.000        0.00 
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.   14941.000        1.070    15986.87         1.930     28836.13        0.000        0.00 
 21131  PREP OF FOUNDATION FOR ASPHALT STA.      42.390       59.000     2501.01        35.000      1483.65        0.000        0.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     3000.000     3000.00      5500.000      5500.00        0.000        0.00 
        1170-00-70 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      100.000      100.00       300.000       300.00        0.000        0.00 
        1170-00-60 
 21304  FINISHING ROADWAY, PROJECT     LS         1.000      100.000      100.00       300.000       300.00        0.000        0.00 
        1170-00-61 
 21305  FINISHING ROADWAY, PROJECT     LS         1.000      100.000      100.00       300.000       300.00        0.000        0.00 
        1170-00-62 
 21306  FINISHING ROADWAY, PROJECT     LS         1.000      100.000      100.00       300.000       300.00        0.000        0.00 
        1170-00-63 
 21307  FINISHING ROADWAY, PROJECT     LS         1.000      100.000      100.00       300.000       300.00        0.000        0.00 
        1170-00-64 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    26993.000        6.990   188681.07         7.400    199748.20        0.000        0.00 
 30418  CABC, OPEN GRADED, NUMBER 1    TON     5274.000        5.200    27424.80         6.200     32698.80        0.000        0.00 
 30420  CABC, OPEN GRADED, NUMBER 2    TON    14560.000        7.020   102211.20         7.650    111384.00        0.000        0.00 
 30709  CONCRETE BASE COURSE, 9-INCH   S.Y.     109.000       44.030     4799.27        58.000      6322.00        0.000        0.00 
 30820  BASE PATCHING, CONCRETE        S.Y.     541.000       52.130    28202.33        65.000     35165.00        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      92.000        3.000      276.00         2.000       184.00        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON      520.000        1.000      520.00         0.500       260.00        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       31.000      200.000     6200.00       200.000      6200.00        0.000        0.00 
 40724  ASPHALTIC CONCRETE PAVEMENT, T TON      520.000       25.790    13410.80        27.000     14040.00        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      335.000        1.000      335.00         1.000       335.00        0.000        0.00 
 41101  ASPHALTIC SURFACE              TON      720.000       29.900    21528.00        42.000     30240.00        0.000        0.00 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.      67.100      118.180     7929.88       165.000     11071.50        0.000        0.00 
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 41653  PAVEMENT TIES                  EACH      15.000       10.000      150.00        10.000       150.00        0.000        0.00 
 41654  DOWEL BARS                     EACH      16.000       10.000      160.00        15.000       240.00        0.000        0.00 
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000    10000.000    10000.00     10000.000     10000.00        0.000        0.00 
        B-37-158 
 50233  EXPANSION DEVICE, STRUCTURE    LS         1.000    13000.000    13000.00     13000.000     13000.00        0.000        0.00 
        B-37-153 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    5580.000        3.500    19530.00         3.500     19530.00        0.000        0.00 
 50511  COATED HIGH STR BAR STL REINF, LB.     2170.000        1.500     3255.00         1.500      3255.00        0.000        0.00 
 50903  PREPARATION, DECKS, TYPE 1     S.Y.     610.000       50.000    30500.00        50.000     30500.00        0.000        0.00 
 50904  PREPARATION, DECKS, TYPE 2     S.Y.     220.000       45.000     9900.00        45.000      9900.00        0.000        0.00 
 50905  CLEANING, DECKS                S.Y.    4760.000        8.500    40460.00         8.500     40460.00        0.000        0.00 
 50910  JOINT REPAIR                   S.Y.      95.000      450.000    42750.00       450.000     42750.00        0.000        0.00 
 50915  CONCRETE SURFACE REPAIR        S.F.      50.000       50.000     2500.00        50.000      2500.00        0.000        0.00 
 50920  FULL DEPTH DECK REPAIR         S.Y.       3.000      550.000     1650.00       550.000      1650.00        0.000        0.00 
 50925  CONCRETE MASONRY, OVERLAY, DEC C.Y.     454.000      200.000    90800.00       200.000     90800.00        0.000        0.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      200.000      400.00       158.000       316.00        0.000        0.00 
 52211  RCCP, CL III, 48-INCH          L.F.      24.000      219.000     5256.00       124.000      2976.00        0.000        0.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       2.000      639.000     1278.00       729.000      1458.00        0.000        0.00 
 52269  RCCP, APRON ENDWALLS, 48-INCH  EACH       3.000     1185.000     3555.00      1300.000      3900.00        0.000        0.00 
 52405  SALVAGED CULVERT PIPE, 18-INCH L.F.       8.000      130.000     1040.00        59.000       472.00        0.000        0.00 
 52413  SALVAGED CULVERT PIPE, 48-INCH L.F.       8.000      130.000     1040.00        59.000       472.00        0.000        0.00 
 52472  SALV APRON ENDWALLS FOR CLVT P EACH       4.000      415.000     1660.00       220.000       880.00        0.000        0.00 
 52475  SALV APRON ENDWALLS FOR CLVT P EACH       1.000      500.000      500.00       520.000       520.00        0.000        0.00 
 52478  SALV APRON ENDWALLS FOR CLVT P EACH       1.000      200.000      200.00       520.000       520.00        0.000        0.00 
 53001  CORR POLYETHYLENE CULVERT PIPE L.F.      32.000       25.000      800.00        15.120       483.84        0.000        0.00 
 53003  CORR POLYETHYLENE CULVERT PIPE L.F.      60.000       23.000     1380.00        21.250      1275.00        0.000        0.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.    4554.000        8.000    36432.00         8.000     36432.00        0.000        0.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    8958.000        2.000    17916.00         2.000     17916.00        0.000        0.00 
 60601  RIPRAP                         C.Y.       0.700      100.000       70.00       525.000       367.50        0.000        0.00 
 60602  HEAVY RIPRAP                   C.Y.      68.000       60.000     4080.00        60.000      4080.00        0.000        0.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.   18200.000        1.300    23660.00         1.670     30394.00        0.000        0.00 
 61210  PIPE UNDERDRAIN, UNPERFORATED, L.F.    2838.000        5.980    16971.24         5.980     16971.24        0.000        0.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.    1200.000        6.480     7776.00         6.480      7776.00        0.000        0.00 
 61235  PIPE UNDERDRAIN, WRAPPED, 4-IN L.F.   79100.000        1.250    98875.00         1.530    121023.00        0.000        0.00 
 61253  REINF CONC ENDWALLS FOR UNDERD EACH     258.000       95.000    24510.00        95.000     24510.00        0.000        0.00 
 61254  REINF CONC ENDWALLS FOR UNDERD EACH      50.000       95.000     4750.00        95.000      4750.00        0.000        0.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     198.000       31.310     6199.38        32.000      6336.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    1137.500       10.250    11659.38        12.750     14503.13        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       6.000     1800.000    10800.00      1900.000     11400.00        0.000        0.00 
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 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000      100.000      100.00      1000.000      1000.00        0.000        0.00 
        1170-00-70 
 61910  MOBILIZATION                   LS         1.000   250305.000   250305.00    196500.000    196500.00        0.000        0.00 
 62202  ASPHALTIC SHOULDER RUMBLE STRI L.F.   90511.000        0.110     9956.21         0.110      9956.21        0.000        0.00 
 62401  WATER                          MGAL     415.000       15.000     6225.00        15.000      6225.00        0.000        0.00 
 62811  EROSION BALES, DELIVERED       EACH      10.000       10.000      100.00         7.000        70.00        0.000        0.00 
 62812  EROSION BALES, INSTALLED       EACH      10.000       10.000      100.00         6.000        60.00        0.000        0.00 
 62815  SILT FENCE, DELIVERED          L.F.     100.000        1.000      100.00         2.000       200.00        0.000        0.00 
 62816  SILT FENCE, INSTALLED          L.F.     100.000        1.000      100.00         2.000       200.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         L.F.     100.000        1.000      100.00         0.250        25.00        0.000        0.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      250.000      250.00       599.000       599.00        0.000        0.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      250.000      250.00         1.000         1.00        0.000        0.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.   10700.000        0.510     5457.00         0.530      5671.00        0.000        0.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.   10700.000        0.510     5457.00         0.530      5671.00        0.000        0.00 
 62905  FERTILIZER, TYPE B             CWT.      50.000       24.500     1225.00        32.000      1600.00        0.000        0.00 
 63003  SEEDING, TEMPORARY             LB.     1050.000        2.650     2782.50         2.270      2383.50        0.000        0.00 
 63009  SEEDING, MIXTURE NO. 20        LB.     2100.000        3.890     8169.00         4.240      8904.00        0.000        0.00 
 63301  DELINEATOR POSTS               EACH     241.000       17.250     4157.25        13.000      3133.00        0.000        0.00 
 63305  DELINEATORS                    EACH     315.000        4.000     1260.00         2.500       787.50        0.000        0.00 
 63411  WOOD POSTS, 4X6-INCH X 14-FT.  EACH      15.000       46.000      690.00        65.000       975.00        0.000        0.00 
 63412  WOOD POSTS, 4X6-INCH X 16-FT.  EACH       5.000       49.000      245.00        75.000       375.00        0.000        0.00 
 63413  WOOD POSTS, 4X6-INCH X 18-FT.  EACH       4.000       54.000      216.00        85.000       340.00        0.000        0.00 
 63414  WOOD POSTS, 4X6-INCH X 20-FT.  EACH      32.000       58.000     1856.00        85.000      2720.00        0.000        0.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     565.740       16.250     9193.28        14.500      8203.23        0.000        0.00 
 63827  REMOVING SIGNS, TYPE II        EACH      61.000       31.000     1891.00        22.000      1342.00        0.000        0.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      54.000       28.000     1512.00        22.000      1188.00        0.000        0.00 
 64221  FIELD OFFICE, TYPE C, PROJECT  LS         1.000     5000.000     5000.00      5000.000      5000.00        0.000        0.00 
        1170-00-70 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     346.000       10.000     3460.00        40.000     13840.00        0.000        0.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   38940.000        0.250     9735.00         0.450     17523.00        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    1755.000        1.000     1755.00         0.800      1404.00        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS      32.000        0.500       16.00         1.000        32.00        0.000        0.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    5500.000        0.050      275.00         0.150       825.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    7070.000        0.200     1414.00         1.000      7070.00        0.000        0.00 
 64327  TRAFFIC CONTROL, SIGNS, FIXED  S.F.     127.250       12.000     1527.00        10.000      1272.50        0.000        0.00 
 64344  TRAFF CNTRL, SURVEIL & MAINT,  DAYS     104.000       90.000     9360.00        75.000      7800.00        0.000        0.00 
        1170-00-70 
 64345  TRAFF CNTRL, SURVEIL & MAINT,  DAYS      30.000       90.000     2700.00        20.000       600.00        0.000        0.00 
        1170-00-60 
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 64346  TRAFF CNTRL, SURVEIL & MAINT,  DAYS      30.000       90.000     2700.00       150.000      4500.00        0.000        0.00 
        1170-00-61 
 64347  TRAFF CNTRL, SURVEIL & MAINT,  DAYS      30.000       90.000     2700.00       200.000      6000.00        0.000        0.00 
        1170-00-62 
 64348  TRAFF CNTRL, SURVEIL & MAINT,  DAYS      30.000       90.000     2700.00       150.000      4500.00        0.000        0.00 
        1170-00-63 
 64349  TRAFF CNTRL, SURVEIL & MAINT,  DAYS      30.000       90.000     2700.00       150.000      4500.00        0.000        0.00 
        1170-00-64 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.   16199.000        0.890    14417.11         0.890     14417.11        0.000        0.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.       5.000        5.000       25.00         8.100        40.50        0.000        0.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     187.000        5.000      935.00         4.160       777.92        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   88477.000        0.210    18580.17         0.210     18580.17        0.000        0.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    2150.000        0.600     1290.00         0.600      1290.00        0.000        0.00 
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   46116.000        0.490    22596.84         0.490     22596.84        0.000        0.00 
 64635  PAVEMENT MARKING, RAISED MARKE EACH     571.000       38.000    21698.00        40.000     22840.00        0.000        0.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.   37206.000        0.200     7441.20         0.350     13022.10        0.000        0.00 
 64742  PAVEMENT MARKING, ARROWS, TYPE EACH       1.000      120.000      120.00       120.000       120.00        0.000        0.00 
 64774  PVMT MRKNG, DIAGONAL, 24-INCH, L.F.     204.000        7.000     1428.00         7.000      1428.00        0.000        0.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.  101246.000        0.150    15186.90         0.150     15186.90        0.000        0.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   43900.000        0.650    28535.00         0.900     39510.00        0.000        0.00 
 64908  TEMP PVMT MRKG CHAN 8-IN REMOV L.F.     900.000        2.000     1800.00         2.000      1800.00        0.000        0.00 
 65080  CONSTRUCTION STAKING, RESURFAC L.F.   40692.000        0.110     4476.12         0.220      8952.24        0.000        0.00 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.    9200.000        0.910     8372.00         0.810      7452.00        0.000        0.00 
 66501  SAWING EXISTING PAVEMENT       L.F.      30.000        1.000       30.00         1.000        30.00        0.000        0.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.     258.000        3.000      774.00         3.390       874.62        0.000        0.00 
 90004  MISC                           LS         1.000     4700.000     4700.00      3500.000      3500.00        0.000        0.00 
        90004A GRADING, SHAPING & TOPS 
        MEDIAN CROSSOVER, STATION 347+ 
 90004  MISC                           LS         1.000     3550.000     3550.00      3500.000      3500.00        0.000        0.00 
        90004B GRADING, SHAPING & TOPS 
        MEDIAN CROSSOVER, STATION 542+ 
 90004  MISC                           LS         1.000     4800.000     4800.00      3200.000      3200.00        0.000        0.00 
        90004C GRADING, SHAPING & TOPS 
        MEDIAN CROSSOVER, STATION 730+ 
 90004  MISC                           LS         1.000     2000.000     2000.00      1500.000      1500.00        0.000        0.00 
        90004D GRADING, SHAPING & TOPS 
        DITCH DIKE RESTORATION, STATIO 
 90004  MISC                           LS         1.000      500.000      500.00       500.000       500.00        0.000        0.00 
        90004E PORTABLE DECONTAMINATIO 
        STRUCTURE B-37-158 
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 90005  MISC                           EACH       3.000      300.000      900.00       520.000      1560.00        0.000        0.00 
        90005A GRADING, SHAPING & TOPS 
        BEAM GUARD REMOVAL AREAS 
 90005  MISC                           EACH     241.000        4.750     1144.75         4.750      1144.75        0.000        0.00 
        90005B REMOVING DELINEATOR POS 
 90005  MISC                           EACH       9.000       25.000      225.00        55.000       495.00        0.000        0.00 
        90005D FLEXIBLE TUBULAR DELINE 
        BASES 
 90005  MISC                           EACH       3.000    10000.000    30000.00     12000.000     36000.00        0.000        0.00 
        90005E PORTABLE CHANGEABLE MES 
        SPECIAL 
 90005  MISC                           EACH      11.000      300.000     3300.00       225.000      2475.00        0.000        0.00 
        90005F GRADING, SHAPING & TOPS 
        CROSS DRAIN RESTORTATION 
 90005  MISC                           EACH      10.000      380.000     3800.00       380.000      3800.00        0.000        0.00 
        90005G PAVEMENT MARKING, AIRCR 
        CONTROL ZONE, EPOXY 
 90008  MISC                           DAY        4.000      250.000     1000.00       150.000       600.00        0.000        0.00 
        90008A TRAFFIC CONTROL, FULL D 
        REPAIR 
 90033  MISC                           S.Y.   34239.000        0.600    20543.40         0.600     20543.40        0.000        0.00 
        90033A BREAKING & SEATING EXIS 
        CONCRETE PAVEMENT 
 90033  MISC                           S.Y.     760.000        6.000     4560.00         6.000      4560.00        0.000        0.00 
        90033B PREPARATION OF PARAPETS 
        RESTAINING 
 90037  MISC                           STA.      92.000       79.000     7268.00        75.000      6900.00        0.000        0.00 
        90037A CONSTRUCTION STAKING, A 
        C.A.B.C., OPEN GRADED 
 90037  MISC                           STA.     822.000       44.400    36496.80        44.760     36792.72        0.000        0.00 
        90037B PULVERIZE & RELAY EXIST 
        SHOULDER 
 90365  QMP, BASE COURSES              TON    33818.000        0.300    10145.40         0.220      7439.96        0.000        0.00 
 90370  MAINLINE ASPHALTIC PAVEMENT, W TON    68620.000       24.810  1702462.20        30.500   2092910.00        0.000        0.00 
 90371  ANCILLARY ASPHALTIC PAVEMENT,  TON     5155.000       29.880   154031.40        35.000    180425.00        0.000        0.00 
 90394  PROFILOGRAPH                   LS         1.000     3900.000     3900.00      4000.000      4000.00        0.000        0.00 
 90405  RUBBLIZING EXISTING PCC        S.Y.  101829.000        1.600   162926.40         1.600    162926.40        0.000        0.00 
 90509  STRUCTURE REPAINTING, CLASS C, LS         1.000      760.000      760.00      1900.000      1900.00        0.000        0.00 
        B-37-153 
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 90510  STRUCTURE REPAINTING, CLASS C, LS         1.000      516.000      516.00      1290.000      1290.00        0.000        0.00 
        B-37-158 
 90514  STR REPAINT, CLEAN & PRIME, ST S.F.     950.000        4.500     4275.00         5.000      4750.00        0.000        0.00 
        B-37-153 
 90515  STR REPAINT, CLEAN & PRIME, ST S.F.     645.000        4.500     2902.50         5.000      3225.00        0.000        0.00 
        B-37-158 
 90520  CONTAIN & COLLECT WASTE MATERI LS         1.000      200.000      200.00      1000.000      1000.00        0.000        0.00 
        B-37-153 
 90521  CONTAIN & COLLECT WASTE MATERI LS         1.000      200.000      200.00      1000.000      1000.00        0.000        0.00 
        B-37-158 
 90565  PORTABLE DECONTAMINATION FACIL LS         1.000      500.000      500.00       500.000       500.00        0.000        0.00 
        STRUCTURE B-37-153 
 90712  TRAFFIC CONTROL, COVERING SIGN EACH       2.000      120.000      240.00       100.000       200.00        0.000        0.00 
 90778  PAVEMENT MARKING, OUTFALL MARK EACH     289.000        6.500     1878.50         6.500      1878.50        0.000        0.00 
 
                                     PROPOSAL TOTAL.......            3680458.85                 4184493.73                     0.00 
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              STATE PROJECT(S):  5010-00-70                            LOCATION  29/JUNEAU       COUNTY 
                                                                                 ACADEMY ST, BARABOO RIVER CROSSING 
                                                                                 STH 80, 82 
                                                                                 JUNEAU COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
 
  BIDDER NO  1:  EDWARD KRAEMER & SONS, INC. 
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
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 20101  CLEARING                       STA.       1.000      400.000      400.00       400.000       400.00      400.000      400.00 
 20104  GRUBBING                       STA.       1.000      400.000      400.00       400.000       400.00      400.000      400.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    14000.000    14000.00     10000.000     10000.00    20000.000    20000.00 
        240+17 
 20401  REMOVING PAVEMENT              S.Y.     146.600        3.000      439.80         3.000       439.80        3.000      439.80 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.    1615.000        1.250     2018.75         1.250      2018.75        1.250     2018.75 
 20405  REMOVING CURB AND GUTTER       L.F.     716.100        3.000     2148.30         3.000      2148.30        3.000     2148.30 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.     161.000        3.000      483.00         3.000       483.00        3.000      483.00 
 20411  REMOVING GUARDRAIL             L.F.     245.000        2.000      490.00         2.000       490.00        2.000      490.00 
 20416  REMOVING INLETS                EACH       2.000      250.000      500.00       250.000       500.00      250.000      500.00 
 20501  COMMON EXCAVATION              C.Y.    1074.000        8.000     8592.00         8.000      8592.00        8.000     8592.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     5200.000     5200.00      5000.000      5000.00    12000.000    12000.00 
        B-29-104 
 20901  GRANULAR BACKFILL              C.Y.      28.200       20.000      564.00        20.000       564.00       20.000      564.00 
 21001  STRUCTURE BACKFILL             C.Y.     280.000       16.500     4620.00        10.000      2800.00       15.000     4200.00 
 21301  FINISHING ROADWAY              LS         1.000     1500.000     1500.00      1500.000      1500.00     1500.000     1500.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.     984.000       15.000    14760.00        15.000     14760.00       15.000    14760.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     271.500        2.160      586.44         2.160       586.44        2.160      586.44 
 40301  QMP, ASPHALTIC MIXTURE         TON     1630.000        1.840     2999.20         1.840      2999.20        1.840     2999.20 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       98.000      195.000    19110.00       195.000     19110.00      195.000    19110.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON     1630.000       29.950    48818.50        29.950     48818.50       29.950    48818.50 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     1020.000        1.000     1020.00         1.000      1020.00        1.000     1020.00 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.      18.000      112.000     2016.00       112.000      2016.00      100.000     1800.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     429.000      330.000   141570.00       350.000    150150.00      275.000   117975.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     570.000        2.500     1425.00         2.000      1140.00        2.000     1140.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    11865.000        0.470     5576.55         0.400      4746.00        0.450     5339.25 
 50511  COATED HIGH STR BAR STL REINF, LB.    58970.000        0.500    29485.00         0.600     35382.00        0.550    32433.50 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.    1020.000       17.000    17340.00        18.000     18360.00       17.000    17340.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      32.000       36.000     1152.00        25.000       800.00       20.000      640.00 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH       1.000      350.000      350.00       350.000       350.00      350.000      350.00 
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 52361  RCCP HORZ ELLIP, ENDWALLS, 19X EACH       1.000      375.000      375.00       375.000       375.00      375.000      375.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.     756.600       11.190     8466.35        11.190      8466.35        9.700     7339.02 
 60206  CONCRETE SIDEWALK, 6-INCH      S.F.    1542.000        3.150     4857.30         3.150      4857.30        2.950     4548.90 
 60602  HEAVY RIPRAP                   C.Y.     330.000       35.000    11550.00        35.000     11550.00       45.000    14850.00 
 60826  REINF CONC PIPE, CLASS III, SS L.F.     125.500       35.000     4392.50        35.000      4392.50       35.000     4392.50 
 60829  REINF CONC PIPE, CLASS III, SS L.F.      51.000       45.000     2295.00        45.000      2295.00       45.000     2295.00 
 61002  REINF CONC HE, CL HE-III, SS,  L.F.      84.500       45.000     3802.50        45.000      3802.50       45.000     3802.50 
 61122  INLETS, TYPE 3                 EACH       2.000      400.000      800.00       400.000       800.00      400.000      800.00 
 61167  INLET COVERS, TYPE H           EACH       4.000      300.000     1200.00       300.000      1200.00      300.000     1200.00 
 61182  ADJUSTING MANHOLE COVERS       EACH       1.000      250.000      250.00       250.000       250.00      250.000      250.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     150.000       12.420     1863.00        12.420      1863.00       12.420     1863.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       4.000      174.700      698.80       100.000       400.00       75.000      300.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1750.000     7000.00      1750.000      7000.00     1750.000     7000.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00         1.000         1.00      100.000      100.00 
 61910  MOBILIZATION                   LS         1.000    36800.000    36800.00     43400.000     43400.00    41900.000    41900.00 
 62501  TOPSOIL                        S.Y.     660.000        2.000     1320.00         2.000      1320.00        2.000     1320.00 
 62702  MULCHING                       S.Y.     660.000        0.460      303.60         0.460       303.60        0.460      303.60 
 62811  EROSION BALES, DELIVERED       EACH      30.000        6.000      180.00         6.000       180.00        6.000      180.00 
 62812  EROSION BALES, INSTALLED       EACH      30.000        6.000      180.00         6.000       180.00        6.000      180.00 
 62815  SILT FENCE, DELIVERED          L.F.     430.000        2.000      860.00         2.000       860.00        2.000      860.00 
 62816  SILT FENCE, INSTALLED          L.F.     430.000        0.410      176.30         0.410       176.30        0.410      176.30 
 62817  SILT FENCE MAINTENANCE         L.F.     860.000        0.010        8.60         0.010         8.60        0.010        8.60 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      150.000      150.00       150.000       150.00      150.000      150.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      150.000      300.00       150.000       300.00      150.000      300.00 
 62826  EROSION MAT, DELIVERED, CLASS  S.Y.     237.000        1.000      237.00         1.000       237.00        1.000      237.00 
 62827  EROSION MAT, INSTALLED, CLASS  S.Y.     237.000        1.000      237.00         1.000       237.00        1.000      237.00 
 62860  TURBIDITY BARRIERS             S.Y.     114.000       21.550     2456.70        21.550      2456.70       21.550     2456.70 
 62870  INLET PROTECTION, TYPE A       EACH       3.000       85.000      255.00        85.000       255.00       85.000      255.00 
 62871  INLET PROTECTION, TYPE B       EACH       1.000       85.000       85.00        85.000        85.00       85.000       85.00 
 62872  INLET PROTECTION, TYPE C       EACH       4.000       85.000      340.00        85.000       340.00       85.000      340.00 
 63003  SEEDING, TEMPORARY             LB.        9.000       12.270      110.43        12.270       110.43       12.270      110.43 
 63011  SEEDING, MIXTURE NO. 40        LB.       24.000       13.480      323.52        13.480       323.52       13.480      323.52 
 64202  FIELD OFFICE, TYPE B           LS         1.000      300.000      300.00       500.000       500.00     2000.000     2000.00 
 64301  TRAFFIC CONTROL                LS         1.000     3750.000     3750.00      3750.000      3750.00     4900.000     4900.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     487.000        2.250     1095.75         2.250      1095.75        2.000      974.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   15920.000        0.260     4139.20         0.260      4139.20        0.260     4139.20 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.      24.000        6.000      144.00         6.000       144.00        6.000      144.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.      25.000        6.000      150.00         6.000       150.00        6.000      150.00 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.       6.000        6.000       36.00         6.000        36.00        6.000       36.00 
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 65218  NONMETALLIC CONDUIT, SCHEDULE  L.F.      12.000        6.580       78.96        19.000       228.00       19.000      228.00 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.     209.000        1.250      261.25         4.500       940.50        4.500      940.50 
 66501  SAWING EXISTING PAVEMENT       L.F.      96.000        4.000      384.00         4.000       384.00        4.000      384.00 
 90004  MISC                           LS         1.000     3380.000     3380.00       500.000       500.00     6500.000     6500.00 
        90004A CRACK AND DAMAGE SURVEY 
 90004  MISC                           LS         1.000    17775.000    17775.00     22000.000     22000.00    29000.000    29000.00 
        90004B STEEL RAILING SPECIAL S 
        B-29-104 
 90004  MISC                           LS         1.000      750.000      750.00       750.000       750.00      750.000      750.00 
        90004C MISC. REMOVING MANHOLE 
 90004  MISC                           LS         1.000      300.000      300.00      2500.000      2500.00     1500.000     1500.00 
        90004D REMOVING TIMBER RETAINI 
 90005  MISC                           EACH       1.000      850.000      850.00       850.000       850.00      850.000      850.00 
        90005A MANHOLE, TYPE 1 MODIFIE 
 90005  MISC                           EACH       1.000      400.000      400.00       400.000       400.00      400.000      400.00 
        90005B INLET COVERS, TYPE DH 
 90005  MISC                           EACH       4.000      137.630      550.52      1200.000      4800.00     1200.000     4800.00 
        90005C JUNCTION BOX, 16X12X6 I 
 90005  MISC                           EACH       4.000      272.630     1090.52       500.000      2000.00      500.000     2000.00 
        90005D ANCHOR ASSEMBLIES, LIGH 
 90030  MISC                           L.F.      61.000       10.000      610.00        10.000       610.00       10.000      610.00 
        90030A REMOVING STORM SEWER PI 
 90033  MISC                           S.Y.     660.000        1.000      660.00         1.000       660.00        1.000      660.00 
        90033A PREPARATION FOR LAWN TY 
 90041  MISC                           CWT.       1.000      115.450      115.45       115.450       115.45      115.450      115.45 
        90041A FERTILIZER FOR LAWN TYP 
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH       4.000      400.000     1600.00       380.140      1520.56      380.140     1520.56 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     429.000        5.000     2145.00         1.000       429.00       17.000     7293.00 
 90502  QMP, MAS STRGTH INCENTIVE READ DOL     4118.000        1.000     4118.00         1.000      4118.00        1.000     4118.00 
 90590  PIPE GRATES                    EACH       2.000      700.000     1400.00       700.000      1400.00      700.000     1400.00 
 
                                     PROPOSAL TOTAL.......             465522.79                  487770.25                491999.52 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 02/13/01 
 
 
 PROPOSAL: 20010213019 
 
              STATE PROJECT(S):  6064-02-60                            LOCATION  24/GREEN LAKE   COUNTY 
                                 6530-00-71                                      GRAND RIVER BRIDGE & APPS 
                                                                                 STH 73 
                                                                                 GREEN LAKE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  RUZIC CONSTRUCTION CO., INC. 
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  3:  EDWARD KRAEMER & SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       7.000      128.570      899.99       150.000      1050.00      250.000     1750.00 
 20104  GRUBBING                       STA.       7.000      128.570      899.99       150.000      1050.00      250.000     1750.00 
 20330  REMOVING OLD CULVERTS          EACH       1.000      200.000      200.00       200.000       200.00      500.000      500.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    15000.000    15000.00      9600.000      9600.00     7350.000     7350.00 
        100+00 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000     9400.000     9400.00     11500.000     11500.00     8250.000     8250.00 
        28+35 
 20401  REMOVING PAVEMENT              S.Y.    1100.000        3.250     3575.00         3.250      3575.00        3.600     3960.00 
 20411  REMOVING GUARDRAIL             L.F.     586.000        1.250      732.50         1.250       732.50        1.250      732.50 
 20412  REMOVING FENCE                 L.F.      84.000        1.250      105.00         1.250       105.00        1.250      105.00 
 20501  COMMON EXCAVATION              C.Y.    2020.000        7.320    14786.40         7.500     15150.00        7.500    15150.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     5000.000     5000.00      1700.000      1700.00     1250.000     1250.00 
        B-24-431 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2500.000     2500.00      8800.000      8800.00     6700.000     6700.00 
        B-24-28 
 20801  BORROW EXCAVATION              C.Y.     840.000        7.080     5947.20         7.500      6300.00        8.500     7140.00 
 21001  STRUCTURE BACKFILL             C.Y.     232.000       11.050     2563.60         8.500      1972.00       12.000     2784.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00       500.000       500.00      100.000      100.00 
        6064-02-60 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00       500.000       500.00      100.000      100.00 
        6530-00-71 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     3250.000        7.750    25187.50         7.800     25350.00        9.160    29770.00 
 30409  SHAPING SHOULDERS              STA.       9.000      100.000      900.00       125.000      1125.00      125.000     1125.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     168.100        2.000      336.20         2.000       336.20        2.000      336.20 
 40301  QMP, ASPHALTIC MIXTURE         TON     1190.000        1.750     2082.50         1.750      2082.50        1.750     2082.50 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       71.600      195.000    13962.00       195.000     13962.00      195.000    13962.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON     1190.000       45.000    53550.00        45.000     53550.00       45.000    53550.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      780.000        1.000      780.00         1.000       780.00        1.000      780.00 
 41508  CONCRETE PAVEMENT, 8-INCH      S.Y.      14.000       32.530      455.42        32.530       455.42       32.530      455.42 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     210.000      105.690    22194.90       105.690     22194.90      105.690    22194.90 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     324.000      275.000    89100.00       325.000    105300.00      345.000   111780.00 
 50261  CONC MASONRY ANCHORS, TYPE S,  EACH      78.000        8.000      624.00        16.000      1248.00       11.000      858.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     503.000        2.500     1257.50         1.300       653.90        2.450     1232.35 
 50303  PRESTRESSED GIRDER, I TYPE, 36 L.F.     240.000       85.000    20400.00        75.000     18000.00       73.000    17520.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     4980.000        0.620     3087.60         0.450      2241.00        0.480     2390.40 
 50511  COATED HIGH STR BAR STL REINF, LB.    38670.000        0.660    25522.20         0.600     23202.00        0.510    19721.70 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      10.000       30.050      300.50        60.000       600.00      100.000     1000.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH       4.000      375.000     1500.00       450.000      1800.00      340.000     1360.00 
        B-24-28 
 51030  CIP CONC PILING, DELIV & DRIVE L.F.    1200.000       15.000    18000.00        14.000     16800.00       18.750    22500.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      35.000       26.000      910.00        15.000       525.00       35.000     1225.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     720.000        7.000     5040.00         8.000      5760.00        9.000     6480.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    1440.000        2.000     2880.00         3.000      4320.00        1.950     2808.00 
 60602  HEAVY RIPRAP                   C.Y.     250.000       44.000    11000.00        37.000      9250.00       35.000     8750.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     265.200       29.250     7757.10        29.250      7757.10       29.250     7757.10 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     244.000       10.210     2491.24        10.210      2491.24       10.210     2491.24 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       8.000       79.240      633.92        50.000       400.00      110.000      880.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       8.000     1720.000    13760.00      1720.000     13760.00     1720.000    13760.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000      100.000      100.00       100.000       100.00        1.000        1.00 
        6064-02-60 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000      100.000      100.00       100.000       100.00        1.000        1.00 
        6530-00-71 
 61910  MOBILIZATION                   LS         1.000    32000.000    32000.00     46500.000     46500.00    44000.000    44000.00 
 62203  ASPHALTIC FLUMES               S.Y.      28.000       55.000     1540.00        55.000      1540.00       55.000     1540.00 
 62501  TOPSOIL                        S.Y.    3850.000        1.000     3850.00         1.000      3850.00        1.750     6737.50 
 62702  MULCHING                       S.Y.    5860.000        0.100      586.00         0.100       586.00        0.100      586.00 
 62811  EROSION BALES, DELIVERED       EACH     120.000        4.000      480.00         4.000       480.00        4.000      480.00 
 62812  EROSION BALES, INSTALLED       EACH     120.000        4.000      480.00         4.000       480.00        4.000      480.00 
 62815  SILT FENCE, DELIVERED          L.F.    2500.000        0.700     1750.00         0.700      1750.00        0.700     1750.00 
 62816  SILT FENCE, INSTALLED          L.F.    2500.000        1.000     2500.00         1.000      2500.00        1.000     2500.00 
 62817  SILT FENCE MAINTENANCE         L.F.    2500.000        0.010       25.00         0.010        25.00        0.010       25.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      100.000      200.00       100.000       200.00      100.000      200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      100.000      200.00       100.000       200.00      100.000      200.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    2590.000        0.600     1554.00         0.600      1554.00        0.600     1554.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    2590.000        0.600     1554.00         0.600      1554.00        0.600     1554.00 
 62860  TURBIDITY BARRIERS             S.Y.     480.000       20.990    10075.20        20.990     10075.20       20.990    10075.20 
 62905  FERTILIZER, TYPE B             CWT.       3.700       24.750       91.58        24.750        91.58       24.750       91.58 
 63003  SEEDING, TEMPORARY             LB.       80.000        3.000      240.00         3.000       240.00        3.000      240.00 
 63009  SEEDING, MIXTURE NO. 20        LB.      213.000        4.650      990.45         4.650       990.45        4.650      990.45 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 63410  WOOD POSTS, 4X6-INCH X 12-FT.  EACH       2.000       46.460       92.92        46.460        92.92       46.460       92.92 
 63411  WOOD POSTS, 4X6-INCH X 14-FT.  EACH      11.000       48.990      538.89        48.990       538.89       48.990      538.89 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      62.300       15.150      943.85        15.150       943.85       15.150      943.85 
 63827  REMOVING SIGNS, TYPE II        EACH      14.000       28.000      392.00        28.000       392.00       28.000      392.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      12.000       28.000      336.00        28.000       336.00       28.000      336.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     1000.000     1000.00       800.000       800.00      300.000      300.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     2500.000     2500.00      2000.000      2000.00     2500.000     2500.00 
        6064-02-60 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     2500.000     2500.00      1500.000      1500.00     2500.000     2500.00 
        6530-00-71 
 64313  TRAFFIC CONTROL, DRUMS         DAYS     600.000        0.600      360.00         0.300       180.00        0.600      360.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     680.000        1.000      680.00         0.700       476.00        1.000      680.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     900.000        0.200      180.00         0.100        90.00        0.200      180.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     600.000        0.250      150.00         0.200       120.00        0.250      150.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1840.000        1.000     1840.00         0.400       736.00        1.000     1840.00 
 64327  TRAFFIC CONTROL, SIGNS, FIXED  S.F.      54.000       18.000      972.00        10.000       540.00       18.000      972.00 
 64335  TRAFFIC CONTROL, DETOUR, PROJE LS         1.000     1500.000     1500.00      2000.000      2000.00     1500.000     1500.00 
        6530-00-71 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS    8775.000        0.450     3948.75         0.200      1755.00        0.450     3948.75 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     400.000        2.000      800.00         2.250       900.00        2.350      940.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    4468.000        0.600     2680.80         0.600      2680.80        0.600     2680.80 
 64642  REMOVING PAVEMENT MARKINGS     L.F.    1370.000        0.350      479.50         0.500       685.00        0.350      479.50 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.    3220.000        0.970     3123.40         1.000      3220.00        0.970     3123.40 
 64914  TEMP PVMT MRKG STOP LNE 24IN R L.F.      24.000        5.820      139.68        10.000       240.00        5.820      139.68 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    1710.500        0.720     1231.56         0.720      1231.56        0.720     1231.56 
 65050  CONSTRUCTION STAKING, CABC     L.F.    1710.500        0.720     1231.56         0.720      1231.56        0.720     1231.56 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000      965.000      965.00       965.000       965.00      965.000      965.00 
        B-24-28 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.    1710.500        0.720     1231.56         0.720      1231.56        0.720     1231.56 
 66501  SAWING EXISTING PAVEMENT       L.F.      48.000        1.000       48.00         2.000        96.00       11.940      573.12 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.      48.000        2.250      108.00         5.000       240.00        2.250      108.00 
 90004  MISC                           LS         1.000    12500.000    12500.00     18000.000     18000.00    12500.000    12500.00 
        90004A TEMPORARY TRAFFIC SIGNA 
 90031  MISC                           S.F.      32.000       28.950      926.40        35.000      1120.00       85.000     2720.00 
        90031A TEMPORARY SHORING 
 90465  PILE REDRIVING                 EACH       4.000      365.000     1460.00       200.000       800.00      685.000     2740.00 
 
                                     PROPOSAL TOTAL.......             490498.36                  514637.13                525295.63 
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   TITLE- CONTRACT AND ESTIMATE ENGINEER 
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 PROPOSAL: 20010213020 
 
              STATE PROJECT(S):  6351-06-71                            LOCATION  49/PORTAGE      COUNTY 
                                 6351-06-72                                      CLARK ST, DIVISION ST - MINNESOTA AVE 
                                                                                 USH 10 
                                                                                 PORTAGE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  S & N, INC. AND SUBSIDIARIES 
  BIDDER NO  2:  A-1 EXCAVATING, INC. 
  BIDDER NO  3:  LAKELAND ENTERPRISES OF RHINELANDER, INC 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       25MM     429.000       10.000     4290.00         7.000      3003.00       10.000     4290.00 
 20105  GRUBBING                       25MM     429.000       10.000     4290.00         7.000      3003.00       10.000     4290.00 
 20401  REMOVING PAVEMENT              M2     16220.000        3.750    60825.00         2.900     47038.00        3.750    60825.00 
 20405  REMOVING CURB AND GUTTER       M       1062.000        4.950     5256.90         7.250      7699.50        4.950     5256.90 
 20406  REMOVING CONCRETE SIDEWALK     M2      4814.000        3.050    14682.70         2.000      9628.00        3.050    14682.70 
 20408  REMOVING MASONRY               M3         3.180      100.000      318.00       235.000       747.30      100.000      318.00 
 20414  REMOVING MANHOLES              EACH      20.000      225.000     4500.00       380.000      7600.00      225.000     4500.00 
 20416  REMOVING INLETS                EACH      39.000      155.000     6045.00       165.000      6435.00      155.000     6045.00 
 20422  REMOVING CONCRETE BASES        EACH       9.000      250.000     2250.00       100.000       900.00      250.000     2250.00 
 20496  SEALING PIPES                  EACH       1.000      200.000      200.00       470.000       470.00      300.000      300.00 
 20501  COMMON EXCAVATION              M3     11028.000        6.500    71682.00         4.850     53485.80        6.500    71682.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     4000.000     4000.00      2000.000      2000.00     4000.000     4000.00 
        6351-06-71 
 30404  CRUSHED AGGREGATE BASE COURSE  MG      9490.000        7.900    74971.00         7.450     70700.50        7.960    75540.40 
 40204  ASPHALTIC MATERIAL FOR TACK CO L        267.000        1.440      384.48         1.440       384.48        1.440      384.48 
 40301  QMP, ASPHALTIC MIXTURE         MG       630.000        1.200      756.00         1.200       756.00        1.200      756.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG        37.800      246.000     9298.80       246.000      9298.80      246.000     9298.80 
 40722  ASPHALTIC CONCRETE PAVEMENT, T MG       630.000       66.540    41920.20        66.540     41920.20       67.000    42210.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      450.000        1.000      450.00         1.000       450.00        1.000      450.00 
 41509  CONCRETE PAVEMENT, 225 MM      M2     14961.000       25.970   388537.17        25.970    388537.17       29.000   433869.00 
 41605  CONCRETE DRIVEWAY, 150 MM      M2      2039.000       27.920    56928.88        27.920     56928.88       28.000    57092.00 
 41653  PAVEMENT TIES                  EACH      80.000       10.000      800.00        10.000       800.00       10.000      800.00 
 60123  CONCRETE CURB AND GUTTER, 750  M       2803.000       24.560    68841.68        23.560     66038.68       23.600    66150.80 
 60133  CONCRETE CURB AND GUTTER, 750  M        427.000       26.330    11242.91        25.330     10815.91       25.400    10845.80 
 60204  CONCRETE SIDEWALK, 100 MM      M2      4688.000       23.040   108011.52        23.040    108011.52       23.040   108011.52 
 60850  REINF CONC PIPE, CLASS IV, SS, M        430.560       83.050    35758.01        84.000     36167.04       90.000    38750.40 
 60851  REINF CONC PIPE, CLASS IV, SS, M        399.580       86.000    34363.88        91.000     36361.78      100.000    39958.00 
 60852  REINF CONC PIPE, CLASS IV, SS, M        220.700       96.000    21187.20       103.000     22732.10      115.000    25380.50 
 60854  REINF CONC PIPE, CLASS IV, SS, M        775.790      122.000    94646.38       129.000    100076.91      147.000   114041.13 
 60856  REINF CONC PIPE, CLASS IV, SS, M          9.450      183.000     1729.35       226.000      2135.70      300.000     2835.00 
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 60858  REINF CONC PIPE, CLASS IV, SS, M         28.430      226.000     6425.18       238.000      6766.34      256.000     7278.08 
 61101  CATCH BASINS, TYPE 1           EACH      74.000      920.000    68080.00      1280.000     94720.00     1200.000    88800.00 
 61110  MANHOLES, TYPE 1               EACH      20.000     1100.000    22000.00      1230.000     24600.00     1200.000    24000.00 
 61112  MANHOLES, TYPE 3               EACH      14.000     2750.000    38500.00      2320.000     32480.00     3800.000    53200.00 
 61151  MANHOLE COVERS, TYPE J         EACH      34.000      200.000     6800.00       240.000      8160.00      320.000    10880.00 
 61156  INLET COVERS, TYPE H-S         EACH      30.000      265.000     7950.00       435.000     13050.00      415.000    12450.00 
 61167  INLET COVERS, TYPE H           EACH      44.000      265.000    11660.00       435.000     19140.00      415.000    18260.00 
 61212  PIPE UNDERDRAIN, UNPERFORATED, M         16.800       60.000     1008.00        58.000       974.40       35.000      588.00 
 61213  PIPE UNDERDRAIN, UNPERFORATED, M         14.400       62.000      892.80        67.000       964.80       40.000      576.00 
 61910  MOBILIZATION                   LS         1.000   118500.000   118500.00    206500.000    206500.00   175000.000   175000.00 
 62003  CONCRETE MEDIAN SLOPED NOSE    M2        19.100       40.050      764.96        40.050       764.96       40.050      764.96 
 62201  ASPHALTIC CONCRETE CURB        M         54.000       13.000      702.00        13.000       702.00       13.000      702.00 
 62301  CALCIUM CHLORIDE SURFACE TREAT MG        12.600      470.000     5922.00       340.000      4284.00      470.000     5922.00 
 62401  WATER                          KL      2400.000        5.000    12000.00         3.750      9000.00        7.410    17784.00 
 62501  TOPSOIL                        M2     11252.000        1.750    19691.00         3.400     38256.80        1.750    19691.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       5.000      100.000      500.00       250.000      1250.00      200.000     1000.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       6.000       10.000       60.00        50.000       300.00      100.000      600.00 
 62826  EROSION MAT, DELIVERED, CLASS  M2      9630.000        0.700     6741.00         0.850      8185.50        0.750     7222.50 
 62827  EROSION MAT, INSTALLED, CLASS  M2      9630.000        0.700     6741.00         0.750      7222.50        0.680     6548.40 
 62870  INLET PROTECTION, TYPE A       EACH      74.000       80.000     5920.00        50.000      3700.00       90.000     6660.00 
 62872  INLET PROTECTION, TYPE C       EACH      74.000       40.000     2960.00        30.000      2220.00       30.000     2220.00 
 63103  WATERING SODDED AREAS          KL      2144.000        6.000    12864.00        15.000     32160.00        2.700     5788.80 
 63112  EROSION CONTROL SOD, SANDY SOI M2     11252.000        2.900    32630.80         3.500     39382.00        2.810    31618.12 
 63411  WOOD POSTS, 100 X 150 MM X 4.3 EACH       6.000       60.000      360.00        58.000       348.00       58.000      348.00 
 63412  WOOD POSTS, 100 X 150 MM X 4.9 EACH       9.000       60.000      540.00        60.000       540.00       60.000      540.00 
 63702  SIGNS, TYPE II, REFLECTIVE     M2        49.430      160.000     7908.80       127.000      6277.61      127.000     6277.61 
 63822  MOVING SIGNS, TYPE II          EACH     109.000       40.000     4360.00        45.000      4905.00       45.000     4905.00 
 63827  REMOVING SIGNS, TYPE II        EACH     108.000       20.000     2160.00        25.000      2700.00       25.000     2700.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH     102.000       40.000     4080.00        25.000      2550.00       25.000     2550.00 
 64221  FIELD OFFICE, TYPE C, PROJECT  LS         1.000     7000.000     7000.00      5600.000      5600.00    12000.000    12000.00 
        6351-06-71 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1596.000        0.310      494.76         0.450       718.20        0.300      478.80 
 64317  TRAFFIC CONTROL, BARRICADES, T DAYS    6260.000        0.310     1940.60         0.250      1565.00        0.300     1878.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   21580.000        0.510    11005.80         0.250      5395.00        0.500    10790.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   23590.000        0.160     3774.40         0.100      2359.00        0.150     3538.50 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   16630.000        0.510     8481.30         0.200      3326.00        0.500     8315.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS   19605.000        0.310     6077.55         0.050       980.25        0.300     5881.50 
 64344  TRAFF CNTRL, SURVEIL & MAINT,  DAYS     165.000       41.000     6765.00        67.000     11055.00       40.000     6600.00 
        6351-06-71 
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 64602  PAVEMENT MARKING, 100 MM, EPOX M       1219.400        5.010     6109.19         3.300      4024.02        3.300     4024.02 
 64618  PVMT MRKNG, CHANNELIZING, 200  M        248.000       12.010     2978.48         6.550      1624.40        6.550     1624.40 
 64642  REMOVING PAVEMENT MARKINGS     M        726.800        2.320     1686.18         0.390       283.45        3.300     2398.44 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M        122.600       25.100     3077.26        16.400      2010.64       16.400     2010.64 
 64718  PVMT MRKNG, CROSSWALK, 150 MM, M        715.400       14.050    10051.37        11.500      8227.10       11.500     8227.10 
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH       8.000      141.000     1128.00       150.000      1200.00      150.000     1200.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       9.000      141.000     1269.00       150.000      1350.00      150.000     1350.00 
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH       4.000      186.000      744.00       200.000       800.00      200.000      800.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      16.000      141.000     2256.00       175.000      2800.00      175.000     2800.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  M        393.600       14.100     5549.76        13.110      5160.10       13.110     5160.10 
 64782  PAVEMENT MARKING, CURB RAMP, E M        306.200       12.100     3705.02        18.000      5511.60       18.000     5511.60 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       3.000       91.000      273.00       125.000       375.00      125.000      375.00 
 64902  TEMP PVMT MRKG, 100 MM, REFLEC M        726.800        1.010      734.07         0.600       436.08        1.000      726.80 
 65040  CONSTRUCTION STAKING, STORM SE EACH     108.000       49.000     5292.00        65.000      7020.00       65.000     7020.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M       2274.000        2.000     4548.00         4.260      9687.24        4.260     9687.24 
 65050  CONSTRUCTION STAKING, CABC     M        223.000        2.100      468.30         4.260       949.98        4.260      949.98 
 65055  CONSTRUCTION STAKING, CURB, GU M        427.000        3.000     1281.00         3.280      1400.56        3.280     1400.56 
 65070  CONSTRUCTION STAKING, CONCRETE M       1417.000        5.500     7793.50         3.280      4647.76        3.280     4647.76 
 65219  NONMETALLIC CONDUIT, SCHEDULE  M       2671.000        9.700    25908.70        10.750     28713.25        9.700    25908.70 
 65221  NONMETALLIC CONDUIT, SCHEDULE  M        623.500       13.000     8105.50        12.000      7482.00       13.000     8105.50 
 65306  PULL BOXES, STEEL, 600 X 900 M EACH      43.000      335.000    14405.00       340.000     14620.00      335.000    14405.00 
 65401  CONCRETE BASES, TYPE 1         EACH       4.000      310.000     1240.00       340.000      1360.00      310.000     1240.00 
 65402  CONCRETE BASES, TYPE 2         EACH       3.000      350.000     1050.00       390.000      1170.00      350.000     1050.00 
 65404  CONCRETE BASES, TYPE 7         EACH      51.000      390.000    19890.00       500.000     25500.00      390.000    19890.00 
 65416  CONCRETE CONTROL CABINET BASES EACH       1.000      900.000      900.00       800.000       800.00      900.000      900.00 
 65425  PEDESTAL BASES                 EACH       4.000      125.000      500.00       118.000       472.00      125.000      500.00 
 65430  TRNSFRMR BASE STD, 288 MM BOLT EACH       3.000      260.000      780.00       220.000       660.00      260.000      780.00 
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO M        141.900        4.500      638.55         5.000       709.50        4.500      638.55 
 65537  TRAFF SIGNAL CABLE, 21 CONDUCT M        118.000        5.500      649.00         6.500       767.00        5.500      649.00 
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA M        131.000        1.200      157.20         1.000       131.00        1.200      157.20 
 65569  ELECTRICAL WIRE, LIGHTING, NO. M      12383.000        1.900    23527.70         1.600     19812.80        1.900    23527.70 
 65570  ELECTRICAL WIRE, LIGHTING, NO. M       4041.000        2.100     8486.10         2.000      8082.00        2.100     8486.10 
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000      900.000      900.00       600.000       600.00      900.000      900.00 
        PEDESTAL, STA 2+675.5 
 65616  ELEC SERVICE, METER BREAKER PE LS         1.000      900.000      900.00       600.000       600.00      900.000      900.00 
        PEDESTAL, STA 2+840 
 65617  ELEC SERVICE, METER BREAKER PE LS         1.000      900.000      900.00       600.000       600.00      900.000      900.00 
        PEDESTAL, STA 12+090 
 65702  POLES, TYPE 2                  EACH       3.000      850.000     2550.00       878.000      2634.00      850.000     2550.00 
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 65732  TRAFFIC SIGNAL STDS, ALUM, 4.0 EACH       4.000      250.000     1000.00       190.000       760.00      250.000     1000.00 
 65803  TROMBONE ARMS, 6.1 M           EACH       3.000      750.000     2250.00       548.000      1644.00      750.000     2250.00 
 65926  LUMINAIRE ARMS, SINGLE MEMBER, EACH       3.000      190.000      570.00       150.000       450.00      190.000      570.00 
 66501  SAWING EXISTING PAVEMENT       M        290.900       10.000     2909.00         3.120       907.61        6.000     1745.40 
 66502  SAWING CONCRETE PAVEMENT, FULL M        291.400       26.000     7576.40         6.560      1911.58       10.000     2914.00 
 90001  MISC                           M        219.000       36.000     7884.00        58.000     12702.00       18.000     3942.00 
        90001A REMOVING STORM SEWER PI 
 90001  MISC                           M         16.200       36.000      583.20        62.000      1004.40       18.000      291.60 
        90001B REMOVING STORM SEWER PI 
 90001  MISC                           M        101.600       36.000     3657.60        62.000      6299.20       20.000     2032.00 
        90001C REMOVING STORM SEWER PI 
 90001  MISC                           M         53.100       87.000     4619.70        96.000      5097.60      113.000     6000.30 
        90001D WATER MAIN, 150 MM 
 90001  MISC                           M        466.000       82.000    38212.00        98.000     45668.00      118.000    54988.00 
        90001E WATER MAIN, 200 MM 
 90001  MISC                           M         98.200       95.000     9329.00       112.000     10998.40      124.000    12176.80 
        90001F WATER MAIN, 300 MM 
 90001  MISC                           M         22.300      135.000     3010.50       138.000      3077.40      177.000     3947.10 
        90001G WATER MAIN, 400 MM 
 90001  MISC                           M       1322.700      160.000   211632.00       177.000    234117.90      198.000   261894.60 
        90001H WATER MAIN, 600 MM 
 90001  MISC                           M         93.000       52.000     4836.00        87.000      8091.00       56.000     5208.00 
        90001J WATER SERVICE, 25 MM 
 90001  MISC                           M        430.200       66.000    28393.20        87.000     37427.40       56.000    24091.20 
        90001K WATER SERVICE, 50 MM 
 90001  MISC                           M          5.200       88.500      460.20        95.000       494.00      100.000      520.00 
        90001L WATER SERVICE, 100 MM 
 90001  MISC                           M        420.520       99.000    41631.48       104.000     43734.08      205.000    86206.60 
        90001M SANITARY SEWER, 200 MM 
 90001  MISC                           M         28.600      200.000     5720.00       158.000      4518.80      210.000     6006.00 
        90001N SANITARY SEWER, 250 MM 
 90001  MISC                           M        535.520      210.000   112459.20       205.000    109781.60      366.000   196000.32 
        90001P SANITARY SEWER, 375 MM 
 90001  MISC                           M        613.150      220.000   134893.00       228.000    139798.20      450.000   275917.50 
        90001Q SANITARY SEWER, 450 MM 
 90001  MISC                           M        209.200       28.000     5857.60        75.000     15690.00       73.000    15271.60 
        90001R SANITARY SEWER SERVICE 
        100 MM 
 90001  MISC                           M        646.950       80.000    51756.00        78.000     50462.10       75.000    48521.25 
        90001S SANITARY SEWER SERVICE 
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        150 MM 
 90001  MISC                           M        100.000       30.000     3000.00        22.000      2200.00       10.000     1000.00 
        90001T GROUT PIPES 
 90001  MISC                           M         36.000       20.000      720.00        11.500       414.00       24.000      864.00 
        90001U TOP INSULATION 
 90001  MISC                           M         18.000       46.000      828.00        35.000       630.00       50.000      900.00 
        90001V BOX INSULATION 
 90002  MISC                           M2     11252.000        0.800     9001.60         0.550      6188.60        0.800     9001.60 
        90002A PREPARATION FOR LAWN TY 
 90002  MISC                           M2        26.480       90.000     2383.20       283.000      7493.84       75.000     1986.00 
        90002B RETAINING WALL, TYPE 1 
 90002  MISC                           M2       212.600       30.140     6407.76        30.140      6407.76       30.140     6407.76 
        90002C CONCRETE SIDEWALK, 200 
 90004  MISC                           LS         1.000     1500.000     1500.00      2000.000      2000.00     1500.000     1500.00 
        90004A REMOVE EXISTING WIRE AN 
        ITEMS, TRAFFIC SIGNALS, CLARK/ 
 90004  MISC                           LS         1.000     3000.000     3000.00      3500.000      3500.00     3000.000     3000.00 
        90004B TRAFFIC SIGNAL EQUIPMEN 
        INSTALLATION, CLARK/MICHIGAN 
 90005  MISC                           EACH      11.000       70.000      770.00        30.000       330.00       30.000      330.00 
        90005A V-LOC BASES 
 90005  MISC                           EACH      60.000      235.000    14100.00       290.000     17400.00      200.000    12000.00 
        90005AA WYE, 150 MM 
 90005  MISC                           EACH      11.000       55.000      605.00        70.000       770.00       70.000      770.00 
        90005B STEEL SIGN POSTS, TYPE 
 90005  MISC                           EACH      80.000       85.000     6800.00       100.000      8000.00      150.000    12000.00 
        90005BB CONNECT EXISTING SANIT 
        SERVICE 
 90005  MISC                           EACH      65.000       58.000     3770.00        75.000      4875.00       75.000     4875.00 
        90005C STEEL SIGN POSTS, TYPE 
 90005  MISC                           EACH      15.000      400.000     6000.00       650.000      9750.00      500.000     7500.00 
        90005CC CONNECTING EXISTING SA 
        SEWER OR MANHOLE 
 90005  MISC                           EACH      10.000       65.000      650.00        90.000       900.00       90.000      900.00 
        90005D STEEL SIGN POSTS, TYPE 
 90005  MISC                           EACH       2.000      400.000      800.00       836.000      1672.00      800.000     1600.00 
        90005DD CONCRETE PIPE SUPPORTS 
 90005  MISC                           EACH       9.000       70.000      630.00        95.000       855.00       95.000      855.00 
        90005E STEEL SIGN POSTS, TYPE 
 90005  MISC                           EACH      51.000      110.000     5610.00       125.000      6375.00      118.000     6018.00 
        90005EE TREE ROOT REMOVAL 
 90005  MISC                           EACH      51.000      325.000    16575.00       400.000     20400.00      325.000    16575.00 
        90005F INSTALLING LIGHTING UNI 
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 90005  MISC                           EACH       2.000     3000.000     6000.00      3200.000      6400.00     3000.000     6000.00 
        90005G LIGHTING CONTROL CABINE 
 90005  MISC                           EACH       6.000      120.000      720.00       100.000       600.00      120.000      720.00 
        90005H REMOVE PULL BOXES 
 90005  MISC                           EACH       7.000      100.000      700.00       100.000       700.00      100.000      700.00 
        90005J REMOVE TRAFFIC SIGNAL U 
 90005  MISC                           EACH       1.000      400.000      400.00       250.000       250.00      400.000      400.00 
        90005K REMOVE TRAFFIC SIGNAL C 
        AND CABINET 
 90005  MISC                           EACH      32.000       65.000     2080.00       125.000      4000.00      125.000     4000.00 
        90005L RESEARCH, RECOVER, PERP 
        REMONUMENT EXISTING PROPERTY C 
 90005  MISC                           EACH       1.000      750.000      750.00       950.000       950.00      530.000      530.00 
        90005M GATE VALVE WITH WATER M 
        100 MM 
 90005  MISC                           EACH      17.000      760.000    12920.00      1120.000     19040.00     1100.000    18700.00 
        90005N GATE VALVE WITH WATER M 
        200 MM 
 90005  MISC                           EACH       3.000     1185.000     3555.00      1550.000      4650.00     1660.000     4980.00 
        90005P GATE VALVE WITH WATER M 
        300 MM 
 90005  MISC                           EACH       2.000     1600.000     3200.00      1780.000      3560.00     2020.000     4040.00 
        90005Q BUTTERFLY VALVE WITH WA 
        MANHOLE, 400 MM 
 90005  MISC                           EACH       8.000     3000.000    24000.00      3200.000     25600.00     3700.000    29600.00 
        90005R BUTTERFLY VALVE WITH WA 
        MANHOLE, 600 MM 
 90005  MISC                           EACH      11.000     2400.000    26400.00      2600.000     28600.00     2500.000    27500.00 
        90005S FIRE HYDRANTS 
 90005  MISC                           EACH      57.000      310.000    17670.00       355.000     20235.00      405.000    23085.00 
        90005T CORPORATION STOPS 
 90005  MISC                           EACH      28.000      350.000     9800.00       520.000     14560.00      450.000    12600.00 
        90005U WATER SERVICE MANHOLE, 
        VALVE 
 90005  MISC                           EACH      25.000      380.000     9500.00       560.000     14000.00      450.000    11250.00 
        90005V WATER SERVICE MANHOLE, 
        VALVE 
 90005  MISC                           EACH      20.000      460.000     9200.00       730.000     14600.00      750.000    15000.00 
        90005W CONNECT EXISTING WATER 
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 90005  MISC                           EACH      87.000       95.000     8265.00       150.000     13050.00      125.000    10875.00 
        90005X CONNECT EXISTING WATER 
 90005  MISC                           EACH       8.000      550.000     4400.00       250.000      2000.00      250.000     2000.00 
        90005Y REMOVING FIRE HYDRANTS 
 90005  MISC                           EACH      20.000        5.000      100.00       220.000      4400.00      180.000     3600.00 
        90005Z WYE, 100 MM 
 90007  MISC                           KG      9208.060        7.500    69060.45        11.500    105892.69        9.000    82872.54 
        90007A WATER MAIN FITTINGS 
 90008  MISC                           DAY       10.000      600.000     6000.00       600.000      6000.00      600.000     6000.00 
        90008A QMP, URBAN CONCRETE 
 90012  MISC                           40M       50.000       40.000     2000.00        40.000      2000.00       40.000     2000.00 
        90012A TEST ROLLING 
 90020  MISC                           VM        44.210      580.000    25641.80       630.000     27852.30      730.000    32273.30 
        90020A SANITARY DROP MANHOLE W 
        CASTING, STANDARD 1.2 M 
 90020  MISC                           VM        75.960      520.000    39499.20       470.000     35701.20      630.000    47854.80 
        90020B SANITARY MANHOLE WITH C 
        STANDARD, 1.2 M 
 90020  MISC                           VM         1.083      500.000      541.50       960.000      1039.68     1200.000     1299.60 
        90020C LOWER SANITARY MANHOLE 
 90020  MISC                           VM         1.500      500.000      750.00       450.000       675.00     2000.000     3000.00 
        90020D CONSTRUCT OUTSIDE DROP, 
        SANITARY MANHOLE 
 90545  CONCRETE COLLAR                EACH       5.000       85.000      425.00       460.000      2300.00      500.000     2500.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     800.000        2.000     1600.00         2.000      1600.00        2.000     1600.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS      200.000        4.000      800.00         4.000       800.00        4.000      800.00 
        ASP1 
 
                                     PROPOSAL TOTAL.......            2801228.48                 3065301.45               3395927.96 
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              STATE PROJECT(S):  56350-08-72                           LOCATION  49/PORTAGE      COUNTY 
                                                                                 MARSHFIELD - WAUPACA WETLAND MITIGATION SITE, 
                                                                                 USH 10 
                                                                                 PORTAGE COUNTY 
              TYPE OF WORK: GRADING 
 
  BIDDER NO  1:  EARTH, INC. 
  BIDDER NO  2:  SUPERIOR SERVICES, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       I.D.      60.000        5.000      300.00        96.660      5799.60        0.000        0.00 
 20330  REMOVING OLD CULVERTS          EACH       3.000       20.000       60.00       403.330      1209.99        0.000        0.00 
 20501  COMMON EXCAVATION              C.Y.   30494.000        2.000    60988.00         1.750     53364.50        0.000        0.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      125.000      250.00       165.000       330.00        0.000        0.00 
 52107  CORRUGATED STEEL CULVERT PIPE, L.F.      30.000       22.000      660.00        32.000       960.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000     5000.000     5000.00      7856.000      7856.00        0.000        0.00 
 62505  SALVAGED TOPSOIL               S.Y.  385442.000        0.240    92506.08         0.350    134904.70        0.000        0.00 
 62811  EROSION BALES, DELIVERED       EACH      50.000        5.000      250.00         8.800       440.00        0.000        0.00 
 62812  EROSION BALES, INSTALLED       EACH      50.000        5.000      250.00        14.280       714.00        0.000        0.00 
 62815  SILT FENCE, DELIVERED          L.F.    5080.000        0.700     3556.00         1.100      5588.00        0.000        0.00 
 62816  SILT FENCE, INSTALLED          L.F.    5080.000        1.000     5080.00         1.430      7264.40        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         L.F.    5080.000        0.250     1270.00         0.380      1930.40        0.000        0.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      100.000      100.00      2575.000      2575.00        0.000        0.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      100.000      100.00       495.000       495.00        0.000        0.00 
 62826  EROSION MAT, DELIVERED, CLASS  S.Y.   13266.000        0.800    10612.80         0.830     11010.78        0.000        0.00 
 62827  EROSION MAT, INSTALLED, CLASS  S.Y.   13266.000        0.750     9949.50         0.850     11276.10        0.000        0.00 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH       1.000      180.000      180.00      6003.000      6003.00        0.000        0.00 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.    6080.000        0.700     4256.00         0.980      5958.40        0.000        0.00 
 90004  MISC                           LS         1.000      600.000      600.00      1310.000      1310.00        0.000        0.00 
        90004A INSTALLING STATE PROVID 
 90004  MISC                           LS         1.000     2500.000     2500.00      5981.000      5981.00        0.000        0.00 
        90004B CONSTRUCTION STAKING, S 
        CLAY EXCAVATION 
 90004  MISC                           LS         1.000     2500.000     2500.00      5981.000      5981.00        0.000        0.00 
        90004C CONSTRUCTION STAKING, S 
        FINAL GRADE 
 90004  MISC                           LS         1.000     2500.000     2500.00      1000.000      1000.00        0.000        0.00 
        90004D EXOTIC WEED CONTROL 
 90034  MISC                           C.Y.  343935.000        0.180    61908.30         1.980    680991.30        0.000        0.00 
        90034A EXCAVATION, STOCKPILING 
        REPLACEMENT OF OVERBURDEN 
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 PROPOSAL: 20010213021 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90034  MISC                           C.Y.  254330.000        0.010     2543.30         2.100    534093.00        0.000        0.00 
        90034B EXCAVATION AND REMOVAL 
        SOILS 
 90035  MISC                           TON      250.000        8.000     2000.00        20.570      5142.50        0.000        0.00 
        90035A DISINTEGRATED GRANITE B 
 90035  MISC                           TON      169.000      245.000    41405.00       331.620     56043.78        0.000        0.00 
        90035B MULCHING 
 90036  MISC                           LB.      309.000        2.200      679.80         3.640      1124.76        0.000        0.00 
        90036A SEEDING, ANNUAL RYE/WIN 
 90036  MISC                           LB.       30.000      700.000    21000.00       889.130     26673.90        0.000        0.00 
        90036B SEEDING, BLUEJOINT 
 90036  MISC                           LB.       30.000      165.000     4950.00       174.130      5223.90        0.000        0.00 
        90036C SEEDING, RICE CUTGRASS 
 90036  MISC                           LB.       30.000      110.000     3300.00       119.130      3573.90        0.000        0.00 
        90036D SEEDING, FOWL MANNA GRA 
 90036  MISC                           LB.      324.000        5.000     1620.00         6.340      2054.16        0.000        0.00 
        90036E SEEDING, REDTOP 
 90039  MISC                           ACRE      39.000      500.000    19500.00       557.000     21723.00        0.000        0.00 
        90039A SOIL STABILIZER TYPE B 
 
                                     PROPOSAL TOTAL.......             362374.78                 1608596.07                     0.00 
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 PROPOSAL: 20010213022 
 
              STATE PROJECT(S):  6370-00-70                            LOCATION  37/MARATHON     COUNTY 
                                 6370-00-71                                      BRIDGE & APPS 
                                                                                 STH 153 
                                                                                 MARATHON COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
  BIDDER NO  3:  EDWARD KRAEMER & SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.      18.000      200.000     3600.00       200.000      3600.00      200.000     3600.00 
 20104  GRUBBING                       STA.      18.000      200.000     3600.00       200.000      3600.00      200.000     3600.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     6500.000     6500.00     18000.000     18000.00     2500.000     2500.00 
        47+88 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000     6500.000     6500.00     18000.000     18000.00     1800.000     1800.00 
        144+00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     9000.000     9000.00     23000.000     23000.00    15000.000    15000.00 
        85+10 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000    33500.000    33500.00     30000.000     30000.00    25000.000    25000.00 
        310+70 
 20353  REMOVING OLD BRIDGE, STATION   LS         1.000    12500.000    12500.00     17000.000     17000.00    12000.000    12000.00 
        10+70 
 20354  REMOVING OLD BRIDGE, STATION   LS         1.000    62700.000    62700.00     60000.000     60000.00    65000.000    65000.00 
        241+98.58 
 20355  REMOVING OLD BRIDGE, STATION   LS         1.000    12000.000    12000.00     15000.000     15000.00     6000.000     6000.00 
        572+71 
 20356  REMOVING OLD BRIDGE, STATION   LS         1.000    16000.000    16000.00     20000.000     20000.00     8000.000     8000.00 
        593+38 
 20357  REMOVING OLD BRIDGE, STATION   LS         1.000    14000.000    14000.00     20000.000     20000.00    10000.000    10000.00 
        180+00 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.   12660.000        1.000    12660.00         1.000     12660.00        1.000    12660.00 
 20405  REMOVING CURB AND GUTTER       L.F.     107.000        3.000      321.00         3.000       321.00        3.000      321.00 
 20411  REMOVING GUARDRAIL             L.F.    7336.000        1.000     7336.00         1.000      7336.00        1.000     7336.00 
 20424  REMOVING MARKER POSTS          EACH       9.000       40.000      360.00        25.000       225.00       50.000      450.00 
 20501  COMMON EXCAVATION              C.Y.   15668.000        2.800    43870.40         2.800     43870.40        2.800    43870.40 
 20502  ROCK EXCAVATION                C.Y.     219.000       20.000     4380.00        20.000      4380.00       20.000     4380.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     8000.000     8000.00     15000.000     15000.00     1500.000     1500.00 
        B-37-6 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000    38000.000    38000.00     15000.000     15000.00    20000.000    20000.00 
        B-37-7 
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 20612  EXCAVATION FOR STRUCTURES, BRI LS         1.000    22000.000    22000.00     60000.000     60000.00    35000.000    35000.00 
        B-37-306 
 20613  EXCAVATION FOR STRUCTURES, BRI LS         1.000     8500.000     8500.00     15000.000     15000.00     5000.000     5000.00 
        B-37-307 
 20614  EXCAVATION FOR STRUCTURES, BRI LS         1.000    11200.000    11200.00     25000.000     25000.00     6000.000     6000.00 
        B-37-308 
 20615  EXCAVATION FOR STRUCTURES, BRI LS         1.000     9000.000     9000.00     15000.000     15000.00     4000.000     4000.00 
        B-37-315 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     8000.000     8000.00     18000.000     18000.00     7000.000     7000.00 
        C-37-2 
 20621  EXCAVATION FOR STRUCTURES, CUL LS         1.000     8000.000     8000.00     18000.000     18000.00     6000.000     6000.00 
        C-37-3 
 20622  EXCAVATION FOR STRUCTURES, CUL LS         1.000    16000.000    16000.00     20000.000     20000.00    15000.000    15000.00 
        B-37-317 
 20651  COFFERDAMS, STRUCTURE          LS         1.000    98000.000    98000.00     30000.000     30000.00    60000.000    60000.00 
        B-37-306 
 20801  BORROW EXCAVATION              C.Y.   14871.000        5.190    77180.49         5.190     77180.49        5.190    77180.49 
 21001  STRUCTURE BACKFILL             C.Y.    2942.000       12.500    36775.00        12.500     36775.00       13.000    38246.00 
 21201  GRANULAR SUBBASE COURSE        C.Y.   13457.000        7.190    96755.83         7.190     96755.83        7.190    96755.83 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
        6370-00-70 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
        6370-00-71 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    19407.000        6.100   118382.70         6.100    118382.70        6.100   118382.70 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     431.000        4.250     1831.75         4.250      1831.75        4.250     1831.75 
 40301  QMP, ASPHALTIC MIXTURE         TON     7265.000        0.600     4359.00         0.600      4359.00        0.600     4359.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      435.900      208.000    90667.20       208.000     90667.20      208.000    90667.20 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON     7265.000       33.470   243159.55        33.470    243159.55       33.470   243159.55 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     4650.000        1.000     4650.00         1.000      4650.00        1.000     4650.00 
 41512  CONCRETE PAVEMENT, 12-INCH     S.Y.     178.200       48.800     8696.16        48.800      8696.16       48.800     8696.16 
 41620  CONCRETE SURFACE DRAINS        C.Y.      10.000      600.000     6000.00       600.000      6000.00      600.000     6000.00 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     638.000       93.500    59653.00        93.500     59653.00       93.500    59653.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.    2566.000      265.000   679990.00       245.000    628670.00      343.250   880779.50 
 50211  CONCRETE MASONRY, SEAL         C.Y.      88.000      150.000    13200.00       200.000     17600.00      250.000    22000.00 
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     4700.000     4700.00     10000.000     10000.00     9000.000     9000.00 
        B-37-7 
 50251  CONC MASONRY ANCHORS, TYPE L,  EACH     144.000       18.000     2592.00        12.000      1728.00       18.000     2592.00 
 50261  CONC MASONRY ANCHORS, TYPE S,  EACH     198.000       18.000     3564.00        14.000      2772.00       18.000     3564.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    4822.000        1.300     6268.60         2.000      9644.00        2.450    11813.90 
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 50303  PRESTRESSED GIRDER, I TYPE, 36 L.F.     584.000       73.000    42632.00        75.000     43800.00       78.000    45552.00 
 50401  CONCRETE MASONRY, CULVERTS     C.Y.     392.000      245.000    96040.00       235.000     92120.00      375.000   147000.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    88890.000        0.400    35556.00         0.450     40000.50        0.480    42667.20 
 50505  HIGH STRENGTH BAR STEEL REINF. LB.    45333.000        0.600    27199.80         0.450     20399.85        0.700    31733.10 
 50511  COATED HIGH STR BAR STL REINF, LB.   296010.000        0.550   162805.50         0.550    162805.50        0.580   171685.80 
 50601  STRUCTURAL CARBON STEEL        LB.   166950.000        1.250   208687.50         1.800    300510.00        1.560   260442.00 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      62.000       55.000     3410.00        45.000      2790.00       95.000     5890.00 
 50630  WELDED STUD SHEAR CONNECTORS,  EACH    3282.000        1.500     4923.00         3.000      9846.00        1.400     4594.80 
 50631  WELDED STUD SHEAR CONNECTORS,  EACH     774.000        1.600     1238.40         3.000      2322.00        1.500     1161.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH       7.000      350.000     2450.00       300.000      2100.00      250.000     1750.00 
        B-37-315 
 50641  STEEL DIAPHRAGMS, STRUCTURE    EACH      54.000      650.000    35100.00       500.000     27000.00      350.000    18900.00 
        B-37-306 
 50650  FIXED BEARING ASSEMBLIES, STRU EACH       4.000      550.000     2200.00       500.000      2000.00      740.000     2960.00 
        B-37-7 
 50660  EXPANSION BEARING ASSEMBLIES,  EACH      22.000      950.000    20900.00      1200.000     26400.00     1200.000    26400.00 
        B-37-7 
 50915  CONCRETE SURFACE REPAIR        S.F.      28.000       55.000     1540.00        75.000      2100.00       80.000     2240.00 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.    4375.000       15.000    65625.00        17.000     74375.00       20.000    87500.00 
 51122  STL PILING, DELIV & DRIVEN, HP L.F.     315.000       19.000     5985.00        21.000      6615.00       30.000     9450.00 
 51130  PILE POINTS                    EACH      63.000       85.000     5355.00        75.000      4725.00      110.000     6930.00 
 51370  STEEL RAILING, TYPE W, STRUCTU LS         1.000     4500.000     4500.00      6000.000      6000.00     6500.000     6500.00 
        B-37-307 
 51371  STEEL RAILING, TYPE W, STRUCTU LS         1.000     7500.000     7500.00      8000.000      8000.00    10000.000    10000.00 
        B-37-308 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.     175.000       15.000     2625.00        15.000      2625.00       35.000     6125.00 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.      24.000       22.000      528.00        22.000       528.00       22.000      528.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      101.000      202.00       101.000       202.00      101.000      202.00 
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH       2.000      500.000     1000.00       500.000      1000.00      500.000     1000.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.     656.000       11.360     7452.16        11.360      7452.16       11.360     7452.16 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.      48.000       15.000      720.00        15.000       720.00       15.000      720.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     180.000        6.000     1080.00         6.000      1080.00       13.500     2430.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.     180.000        4.000      720.00         2.000       360.00        5.000      900.00 
 60405  SLOPE PAVING, CRUSHED AGGREGAT S.Y.      80.000       22.000     1760.00        15.000      1200.00       30.000     2400.00 
 60602  HEAVY RIPRAP                   C.Y.    3637.000       30.000   109110.00        30.000    109110.00       40.000   145480.00 
 60603  GROUTED RIPRAP                 C.Y.     152.000       50.000     7600.00        50.000      7600.00       75.000    11400.00 
 60827  REINF CONC PIPE, CLASS III, SS L.F.      14.000       36.000      504.00        36.000       504.00       36.000      504.00 
 60831  REINF CONC PIPE, CLASS III, SS L.F.      46.000       68.000     3128.00        68.000      3128.00       68.000     3128.00 
 61112  MANHOLES, TYPE 3               EACH       2.000     1500.000     3000.00      1500.000      3000.00     1500.000     3000.00 
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 61122  INLETS, TYPE 3                 EACH       1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
 61151  MANHOLE COVERS, TYPE J         EACH       2.000      300.000      600.00       300.000       600.00      300.000      600.00 
 61167  INLET COVERS, TYPE H           EACH       1.000      300.000      300.00       300.000       300.00      300.000      300.00 
 61183  ADJUSTING INLET COVERS         EACH       1.000      250.000      250.00       250.000       250.00      250.000      250.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     792.000       29.200    23126.40        29.200     23126.40       29.200    23126.40 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    2218.000        9.900    21958.20         9.900     21958.20        9.900    21958.20 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH      16.000       50.000      800.00        75.000      1200.00       48.960      783.36 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      24.000     1720.000    41280.00      1720.000     41280.00     1720.000    41280.00 
 61612  CHAIN LINK FENCE, 6 FT.        L.F.      62.000       43.000     2666.00        43.000      2666.00       43.000     2666.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00         1.000         1.00      766.170      766.17 
        6370-00-70 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00         1.000         1.00      430.760      430.76 
        6370-00-71 
 61910  MOBILIZATION                   LS         1.000   251200.000   251200.00    142200.000    142200.00   157330.000   157330.00 
 62203  ASPHALTIC FLUMES               S.Y.     190.000       40.000     7600.00        40.000      7600.00       40.000     7600.00 
 62401  WATER                          MGAL     194.000       12.000     2328.00        12.000      2328.00       12.000     2328.00 
 62501  TOPSOIL                        S.Y.   21100.000        0.600    12660.00         0.600     12660.00        0.600    12660.00 
 62702  MULCHING                       S.Y.   12500.000        0.110     1375.00         0.110      1375.00        0.110     1375.00 
 62811  EROSION BALES, DELIVERED       EACH      28.000        5.000      140.00         5.000       140.00        5.000      140.00 
 62812  EROSION BALES, INSTALLED       EACH      28.000        5.000      140.00         5.000       140.00        5.000      140.00 
 62815  SILT FENCE, DELIVERED          L.F.    7231.000        0.650     4700.15         0.650      4700.15        0.650     4700.15 
 62816  SILT FENCE, INSTALLED          L.F.    7231.000        0.990     7158.69         0.990      7158.69        0.990     7158.69 
 62817  SILT FENCE MAINTENANCE         L.F.    7231.000        0.010       72.31         0.010        72.31        0.010       72.31 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      100.000      200.00       100.000       200.00      100.000      200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      100.000      200.00       100.000       200.00      100.000      200.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    8500.000        0.550     4675.00         0.550      4675.00        0.550     4675.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    8500.000        0.550     4675.00         0.550      4675.00        0.550     4675.00 
 62860  TURBIDITY BARRIERS             S.Y.     115.000       21.210     2439.15        21.210      2439.15       21.210     2439.15 
 62870  INLET PROTECTION, TYPE A       EACH       2.000      100.000      200.00       100.000       200.00      100.000      200.00 
 62872  INLET PROTECTION, TYPE C       EACH       2.000      100.000      200.00       100.000       200.00      100.000      200.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.     400.000        6.000     2400.00         6.000      2400.00        6.000     2400.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.     400.000        6.000     2400.00         6.000      2400.00        6.000     2400.00 
 62905  FERTILIZER, TYPE B             CWT.      13.700       24.570      336.61        24.570       336.61       24.570      336.61 
 63003  SEEDING, TEMPORARY             LB.      384.000        3.250     1248.00         3.250      1248.00        3.250     1248.00 
 63008  SEEDING, MIXTURE NO. 10        LB.      388.000        4.260     1652.88         4.260      1652.88        4.260     1652.88 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH      24.000       35.000      840.00        35.000       840.00       48.000     1152.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      72.000       15.000     1080.00        15.000      1080.00       13.990     1007.28 
 63822  MOVING SIGNS, TYPE II          EACH       8.000       40.000      320.00        40.000       320.00      125.000     1000.00 
 63827  REMOVING SIGNS, TYPE II        EACH      45.000       20.000      900.00        20.000       900.00       22.000      990.00 
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 63830  REMOVING SMALL SIGN SUPPORTS   EACH      49.000       20.000      980.00        20.000       980.00       22.000     1078.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000      900.000      900.00      5000.000      5000.00      500.000      500.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     2500.000     2500.00      2500.000      2500.00     3500.000     3500.00 
        6370-00-70 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     3800.000     3800.00      3800.000      3800.00     3500.000     3500.00 
        6370-00-71 
 64313  TRAFFIC CONTROL, DRUMS         DAYS     664.000        0.500      332.00         0.500       332.00        0.500      332.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    6300.000        0.500     3150.00         0.500      3150.00        0.700     4410.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    8400.000        0.200     1680.00         0.200      1680.00        0.100      840.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    7100.000        0.550     3905.00         0.550      3905.00        0.550     3905.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.    5653.000        2.000    11306.00         2.000     11306.00        2.420    13680.26 
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.   15925.000        0.250     3981.25         0.250      3981.25        0.250     3981.25 
 64636  LOCATING NO-PASSING ZONES      MI.        1.600      200.000      320.00       200.000       320.00      200.000      320.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.    6525.000        0.650     4241.25         0.650      4241.25        0.400     2610.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.     600.000        0.300      180.00         0.300       180.00        1.000      600.00 
 64914  TEMP PVMT MRKG STOP LNE 24IN R L.F.      12.000        6.600       79.20         6.600        79.20       10.000      120.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH       1.000      100.000      100.00       100.000       100.00      100.000      100.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    4909.000        0.780     3829.02         0.900      4418.10        0.390     1914.51 
 65050  CONSTRUCTION STAKING, CABC     L.F.    4909.000        0.780     3829.02         0.700      3436.30        0.390     1914.51 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.     704.000        0.970      682.88         1.000       704.00        1.000      704.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000      800.000      800.00       800.000       800.00      995.000      995.00 
        C-37-2 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000      800.000      800.00       600.000       600.00     1295.000     1295.00 
        B-37-6 
 65067  CONSTRUCTION STAKING, STRUCT L LS         1.000      800.000      800.00       800.000       800.00      995.000      995.00 
        C-37-3 
 65068  CONSTRUCTION STAKING, STRUCT L LS         1.000      800.000      800.00       600.000       600.00     1295.000     1295.00 
        B-37-7 
 65069  CONSTRUCTION STAKING, STRUCT L LS         1.000      800.000      800.00       900.000       900.00     1495.000     1495.00 
        B-37-317 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.    4909.000        1.100     5399.90         1.000      4909.00        0.390     1914.51 
 66501  SAWING EXISTING PAVEMENT       L.F.     500.000        3.500     1750.00         2.000      1000.00        2.000     1000.00 
 90004  MISC                           LS         1.000     1500.000     1500.00      1311.000      1311.00     1870.000     1870.00 
        90004A PREPARATION AND COATING 
        FLANGES, STRUCTURE B-37-06 
 90004  MISC                           LS         1.000     5000.000     5000.00      5470.000      5470.00     6077.500     6077.50 
        90004B PREPARATION AND COATING 
        FLANGES, STRUCTURE B-37-07 
 90004  MISC                           LS         1.000     1200.000     1200.00      7322.000      7322.00     1395.200     1395.20 
        90004C PAINTING, URETHANE SYST 
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        STRUCTURE B-37-06 
 90004  MISC                           LS         1.000     5000.000     5000.00     30292.000     30292.00     6220.800     6220.80 
        90004D PAINTING, URETHANE SYST 
        STRUCTURE B-37-07 
 90004  MISC                           LS         1.000      500.000      500.00      1000.000      1000.00      750.000      750.00 
        90004E PORTABLE DECONTAMINATIO 
        FACILITY, STRUCTURE B-37-6 
 90004  MISC                           LS         1.000      800.000      800.00      1000.000      1000.00     1995.000     1995.00 
        90004G CONSTRUCTION STAKING, S 
        LAYOUT, STRUCTURE B-37-306 
 90004  MISC                           LS         1.000      800.000      800.00       800.000       800.00      895.000      895.00 
        90004H CONSTRUCTION STAKING, S 
        LAYOUT, STRUCTURE B-37-307 
 90004  MISC                           LS         1.000      800.000      800.00       900.000       900.00     1420.000     1420.00 
        90004J CONSTRUCTION STAKING, S 
        LAYOUT, STRUCTURE B-37-308 
 90004  MISC                           LS         1.000      800.000      800.00       700.000       700.00      995.000      995.00 
        90004K CONSTRUCTION STAKING, S 
        LAYOUT, STRUCTURE B-37-315 
 90005  MISC                           EACH     256.000       18.000     4608.00        10.000      2560.00       19.320     4945.92 
        90005A CONCRETE MASONRY ANCHOR 
        1/2-INCH 
 90005  MISC                           EACH      10.000      100.000     1000.00        50.000       500.00       80.000      800.00 
        90005B CLEANING AND PAINTING B 
        STRUCTURE B-37-7 
 90030  MISC                           L.F.      32.000       50.000     1600.00        50.000      1600.00       11.320      362.24 
        90030A CONSTRUCTION JOINT SEAL 
        STRUCTURE C-37-2 
 90030  MISC                           L.F.      28.000       30.000      840.00        30.000       840.00       30.000      840.00 
        90030B REMOVING STORM SEWER 
 90030  MISC                           L.F.    2730.000      110.000   300300.00       100.000    273000.00      112.530   307206.90 
        90030C PRESTRESSED GIRDER,I TY 
        54W-INCH 
 90031  MISC                           S.F.     260.000       25.000     6500.00         9.000      2340.00       28.000     7280.00 
        90031A TEMPORARY SHORING 
 90365  QMP, BASE COURSES              TON    19407.000        0.250     4851.75         0.250      4851.75        0.250     4851.75 
 90456  REMOVING BEARINGS              EACH      10.000      600.000     6000.00       500.000      5000.00      195.000     1950.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.    2349.000       12.000    28188.00        16.000     37584.00       13.750    32298.75 
 90502  QMP, MAS STRGTH INCENTIVE READ DOL    23490.000        1.000    23490.00         1.000     23490.00        1.000    23490.00 
 90555  STRUCT REPAINT, RECYCLED ABRAS LS         1.000     8000.000     8000.00     35247.000     35247.00     9992.500     9992.50 
        B-37-6 
 90556  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    28000.000    28000.00     94920.000     94920.00    40375.000    40375.00 
        B-37-7 



Date 02/13/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:  127 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 02/13/01 
 
 PROPOSAL: 20010213022 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90560  NEG PRES CONTAIN & COLL WASTE  LS         1.000     5000.000     5000.00     12677.000     12677.00     5500.000     5500.00 
        B-37-6 
 90561  NEG PRES CONTAIN & COLL WASTE  LS         1.000    18000.000    18000.00     39966.000     39966.00    23750.000    23750.00 
        B-37-7 
 90565  PORTABLE DECONTAMINATION FACIL LS         1.000      500.000      500.00      1000.000      1000.00      750.000      750.00 
 90590  PIPE GRATES                    EACH       2.000     1050.000     2100.00      1050.000      2100.00     1050.000     2100.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      15.000       34.000      510.00        34.000       510.00       45.000      675.00 
 
                                     PROPOSAL TOTAL.......            3724985.70                 3862161.33               3984200.10 
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 PROPOSAL: 20010213023 
 
              STATE PROJECT(S):  6350-08-72                            LOCATION  49/PORTAGE      COUNTY 
                                                                                 MARSHFIELD - WAUPACA, WETLAND MITIGATION SITE 
                                                                                 USH 10 
                                                                                 PORTAGE COUNTY 
              TYPE OF WORK: GRADING 
 
  BIDDER NO  1:  EARTH, INC. 
  BIDDER NO  2:  SOMERS AGGREGATES, LTD. 
  BIDDER NO  3:  SUPERIOR SERVICES, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       I.D.      60.000        5.000      300.00         8.080       484.80       96.670     5800.20 
 20330  REMOVING OLD CULVERTS          EACH       3.000      200.000      600.00        73.070       219.21      403.330     1209.99 
 20501  COMMON EXCAVATION              C.Y.  105269.000        1.700   178957.30         0.950    100005.55        1.630   171588.47 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      125.000      250.00       362.200       724.40      165.000      330.00 
 52107  CORRUGATED STEEL CULVERT PIPE, L.F.      30.000       22.000      660.00        22.370       671.10       32.300      969.00 
 61910  MOBILIZATION                   LS         1.000     5000.000     5000.00     21854.000     21854.00     5416.000     5416.00 
 62505  SALVAGED TOPSOIL               S.Y.  273187.000        0.250    68296.75         0.530    144789.11        0.350    95615.45 
 62811  EROSION BALES, DELIVERED       EACH      50.000        6.000      300.00        10.100       505.00        8.800      440.00 
 62812  EROSION BALES, INSTALLED       EACH      50.000        6.000      300.00        10.100       505.00       14.280      714.00 
 62815  SILT FENCE, DELIVERED          L.F.    3035.000        0.700     2124.50         1.010      3065.35        1.100     3338.50 
 62816  SILT FENCE, INSTALLED          L.F.    3035.000        1.000     3035.00         1.010      3065.35        1.450     4400.75 
 62817  SILT FENCE MAINTENANCE         L.F.    3035.000        0.250      758.75         0.120       364.20        0.420     1274.70 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      100.000      100.00       204.600       204.60     2630.000     2630.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      100.000      100.00       204.600       204.60      550.000      550.00 
 62826  EROSION MAT, DELIVERED, CLASS  S.Y.    5222.000        0.800     4177.60         0.860      4490.92        0.940     4908.68 
 62827  EROSION MAT, INSTALLED, CLASS  S.Y.    5222.000        0.800     4177.60         0.630      3289.86        0.880     4595.36 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH       1.000      100.000      100.00       181.830       181.83     4200.000     4200.00 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.    6100.000        0.350     2135.00         0.570      3477.00        0.700     4270.00 
 90004  MISC                           LS         1.000      600.000      600.00       808.130       808.13     1310.000     1310.00 
        90004A INSTALLING STATE PROVID 
 90004  MISC                           LS         1.000     3900.000     3900.00      3434.540      3434.54     4144.000     4144.00 
        90004C CONSTRUCTION STAKING, S 
        FINAL GRADE 
 90004  MISC                           LS         1.000     2500.000     2500.00      2408.250      2408.25     1000.000     1000.00 
        90004D EXOTIC WEED CONTROL 
 90035  MISC                           TON      250.000        8.000     2000.00         5.880      1470.00       20.570     5142.50 
        90035A DISINTEGRATED GRANITE B 
 90035  MISC                           TON      145.000      245.000    35525.00       201.130     29163.85      331.890    48124.05 
        90035B MULCHING 
 90036  MISC                           LB.      309.000        2.200      679.80        37.580     11612.22        3.640     1124.76 
        90036A SEEDING, ANNUAL RYE/WIN 
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 90036  MISC                           LB.       26.000      700.000    18200.00       530.410     13790.66      890.530    23153.78 
        90036B SEEDING, BLUEJOINT 
 90036  MISC                           LB.       26.000      165.000     4290.00       478.720     12446.72      175.530     4563.78 
        90036C SEEDING, RICE CUTGRASS 
 90036  MISC                           LB.       26.000      110.000     2860.00       515.210     13395.46      120.530     3133.78 
        90036D SEEDING, FOWL MANNA GRA 
 90036  MISC                           LB.      220.000        5.000     1100.00        78.900     17358.00        6.740     1482.80 
        90036E SEEDING, REDTOP 
 90039  MISC                           ACRE      39.000      500.000    19500.00       505.080     19698.12      557.020    21723.78 
        90039A SOIL STABILIZER TYPE B 
 
                                     PROPOSAL TOTAL.......             362527.30                  413687.83                427154.33 
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 PROPOSAL: 20010213024 
 
              STATE PROJECT(S):  8210-07-70                            LOCATION  10/CLARK        COUNTY 
                                                                                 WASHINGTON ST, KRYCH ST - NYE ST 
                                                                                 STH 73 
                                                                                 CLARK COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF 
 
  BIDDER NO  1:  MCCABE CONSTRUCTION, INC. 
  BIDDER NO  2:  ALLIANCE STEEL CONSTRUCTION, INC. 
  BIDDER NO  3:  HAAS SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       25MM      19.000       10.000      190.00        20.000       380.00        5.000       95.00 
 20105  GRUBBING                       25MM      19.000       10.000      190.00        20.000       380.00        5.000       95.00 
 20401  REMOVING PAVEMENT              M2      9311.000        3.000    27933.00         2.500     23277.50        4.780    44506.58 
 20402  REMOVING ASPHALTIC SURFACE     M2       182.000        4.500      819.00         1.680       305.76        4.780      869.96 
 20405  REMOVING CURB AND GUTTER       M       1387.500        6.300     8741.25         3.500      4856.25        7.220    10017.75 
 20406  REMOVING CONCRETE SIDEWALK     M2      2112.000        4.750    10032.00         4.500      9504.00        4.780    10095.36 
 20415  REMOVING CATCH BASINS          EACH       6.000      100.000      600.00        75.000       450.00      100.000      600.00 
 20419  REMOVING ASPHALTIC SURFACE, BU M2      1465.000        7.850    11500.25         7.850     11500.25        4.420     6475.30 
 20420  REMOVING ASPHALTIC SURFACE, MI M2      5200.000        1.790     9308.00         1.790      9308.00        1.800     9360.00 
 20422  REMOVING CONCRETE BASES        EACH       3.000      150.000      450.00       150.000       450.00      200.000      600.00 
 20480  ABANDONING MANHOLES            EACH       1.000      240.000      240.00       450.000       450.00      200.000      200.00 
 20496  SEALING PIPES                  EACH       1.000      100.000      100.00       500.000       500.00      200.000      200.00 
 20501  COMMON EXCAVATION              M3      4222.000        7.400    31242.80         5.210     21996.62        6.530    27569.66 
 20811  SELECTED BORROW EXCAVATION     M3       215.000       16.000     3440.00         8.880      1909.20       10.460     2248.90 
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000     1000.000     1000.00      1500.000      1500.00     5000.000     5000.00 
 21301  FINISHING ROADWAY              LS         1.000     3750.000     3750.00      1000.000      1000.00        1.000        1.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG      7738.000        6.810    52695.78         7.550     58421.90        6.370    49291.06 
 40204  ASPHALTIC MATERIAL FOR TACK CO L       3920.000        2.500     9800.00         2.500      9800.00        2.500     9800.00 
 40301  QMP, ASPHALTIC MIXTURE         MG      4790.000        0.550     2634.50         0.550      2634.50        0.550     2634.50 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       290.000      229.000    66410.00       229.000     66410.00      229.000    66410.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T MG      4790.000       46.460   222543.40        46.460    222543.40       46.460   222543.40 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     3390.000        1.000     3390.00         1.000      3390.00        1.000     3390.00 
 41102  ASPHALTIC SURFACE, PATCHING    MG       102.000       85.820     8753.64        85.820      8753.64       85.820     8753.64 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI MG        15.000      132.380     1985.70       132.380      1985.70      132.380     1985.70 
 41106  ASPHALTIC SURFACE, TEMPORARY   MG         6.000      200.930     1205.58       200.930      1205.58      200.930     1205.58 
 41605  CONCRETE DRIVEWAY, 150 MM      M2       319.000       27.150     8660.85        27.150      8660.85       27.150     8660.85 
 41610  CONCRETE ALLEY                 M2        23.000       31.500      724.50        31.500       724.50       31.500      724.50 
 41635  H.E.S. CONCRETE DRIVEWAY, 150  M2       114.000       28.000     3192.00        28.000      3192.00       28.000     3192.00 
 52005  CULVERT PIPE, CLASS III, 600 M M         36.000       67.000     2412.00        75.000      2700.00       88.580     3188.88 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       6.000      145.000      870.00       135.000       810.00      180.000     1080.00 
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 52103  CORRUGATED STEEL CULVERT PIPE, M          4.000       80.000      320.00        50.000       200.00       80.000      320.00 
 52202  RCCP, CL III, 375 MM           M         22.000       99.000     2178.00       100.000      2200.00       80.000     1760.00 
 52261  RCCP, APRON ENDWALLS, 375 MM   EACH       1.000      310.000      310.00       600.000       600.00      334.000      334.00 
 60133  CONCRETE CURB AND GUTTER, 750  M       1106.500       22.720    25139.68        22.720     25139.68       22.720    25139.68 
 60204  CONCRETE SIDEWALK, 100 MM      M2      1895.000       23.190    43945.05        23.190     43945.05       23.190    43945.05 
 60206  CONCRETE SIDEWALK, 150 MM      M2       168.000       27.150     4561.20        27.150      4561.20       27.150     4561.20 
 60825  REINF CONC PIPE, CLASS III, SS M         36.000       84.100     3027.60        61.000      2196.00       76.270     2745.72 
 60826  REINF CONC PIPE, CLASS III, SS M         72.400       88.000     6371.20        68.000      4923.20       83.250     6027.30 
 60827  REINF CONC PIPE, CLASS III, SS M        218.900       90.000    19701.00        78.000     17074.20       92.290    20202.28 
 60828  REINF CONC PIPE, CLASS III, SS M         23.200       96.000     2227.20        84.000      1948.80      104.250     2418.60 
 60829  REINF CONC PIPE, CLASS III, SS M        148.500      101.000    14998.50        96.000     14256.00      110.270    16375.10 
 61110  MANHOLES, TYPE 1               EACH       7.000     1156.000     8092.00      1300.000      9100.00      925.000     6475.00 
 61122  INLETS, TYPE 3                 EACH      14.000      562.000     7868.00      1075.000     15050.00      700.000     9800.00 
 61128  RECONSTRUCTING MANHOLES        EACH       1.000      425.000      425.00       500.000       500.00      800.000      800.00 
 61151  MANHOLE COVERS, TYPE J         EACH       7.000      320.000     2240.00       275.000      1925.00      250.000     1750.00 
 61156  INLET COVERS, TYPE H-S         EACH       3.000      310.000      930.00       300.000       900.00      275.000      825.00 
 61167  INLET COVERS, TYPE H           EACH      11.000      310.000     3410.00       250.000      2750.00      275.000     3025.00 
 61182  ADJUSTING MANHOLE COVERS       EACH      19.000      145.000     2755.00       150.000      2850.00      300.000     5700.00 
 61183  ADJUSTING INLET COVERS         EACH      18.000       95.000     1710.00       150.000      2700.00      100.000     1800.00 
 61198  SALVAGED INLET COVERS          EACH       4.000      100.000      400.00        75.000       300.00      150.000      600.00 
 61201  PIPE UNDERDRAIN, 150 MM        M         78.000       16.000     1248.00        25.000      1950.00       23.000     1794.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00         1.000         1.00        1.000        1.00 
 61910  MOBILIZATION                   LS         1.000    29500.000    29500.00     44800.000     44800.00    25400.000    25400.00 
 62501  TOPSOIL                        M2      1825.000        2.650     4836.25         2.550      4653.75        1.800     3285.00 
 62505  SALVAGED TOPSOIL               M2      3250.000        1.050     3412.50         0.850      2762.50        0.590     1917.50 
 62702  MULCHING                       M2      4065.000        0.120      487.80         0.120       487.80        0.120      487.80 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      250.000      500.00       250.000       500.00      250.000      500.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      350.000      700.00       350.000       700.00      350.000      700.00 
 62870  INLET PROTECTION, TYPE A       EACH      14.000      100.000     1400.00       100.000      1400.00      100.000     1400.00 
 62871  INLET PROTECTION, TYPE B       EACH       7.000       50.000      350.00        50.000       350.00       50.000      350.00 
 62872  INLET PROTECTION, TYPE C       EACH      14.000       35.000      490.00        35.000       490.00       35.000      490.00 
 62905  FERTILIZER, TYPE B             KG       210.000        0.610      128.10         0.610       128.10        0.610      128.10 
 63009  SEEDING, MIXTURE NO. 20        KG       130.000       10.350     1345.50        10.350      1345.50       10.350     1345.50 
 63103  WATERING SODDED AREAS          KL        46.000       15.000      690.00        15.000       690.00       15.000      690.00 
 63110  LAWN SOD                       M2      1825.000        3.100     5657.50         3.100      5657.50        3.100     5657.50 
 63702  SIGNS, TYPE II, REFLECTIVE     M2        10.840      164.000     1777.76       164.000      1777.76      188.000     2037.92 
 63827  REMOVING SIGNS, TYPE II        EACH      30.000       15.000      450.00        15.000       450.00       30.000      900.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      14.000       15.000      210.00        15.000       210.00       40.000      560.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     5500.000     5500.00      3500.000      3500.00     2000.000     2000.00 
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 64301  TRAFFIC CONTROL                LS         1.000     6000.000     6000.00      6000.000      6000.00     8000.000     8000.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1330.000        0.750      997.50         0.750       997.50        0.300      399.00 
 64317  TRAFFIC CONTROL, BARRICADES, T DAYS    2546.000        0.500     1273.00         0.500      1273.00        0.350      891.10 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    5576.000        0.600     3345.60         0.600      3345.60        0.500     2788.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    9170.000        0.300     2751.00         0.300      2751.00        0.200     1834.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    4147.000        0.600     2488.20         0.600      2488.20        0.550     2280.85 
 64602  PAVEMENT MARKING, 100 MM, EPOX M       1198.000        2.050     2455.90         2.050      2455.90        2.050     2455.90 
 64618  PVMT MRKNG, CHANNELIZING, 200  M        145.000        4.200      609.00         4.200       609.00        4.200      609.00 
 64626  PVMT MRKNG, SAME DAY, 100 MM,  M        578.000        2.050     1184.90         2.050      1184.90        2.050     1184.90 
 64642  REMOVING PAVEMENT MARKINGS     M        980.000        1.000      980.00         0.850       833.00        0.850      833.00 
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH       2.000      650.000     1300.00       650.000      1300.00      650.000     1300.00 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M        125.500       18.000     2259.00        18.000      2259.00       18.000     2259.00 
 64722  PVMT MRKNG, CROSSWALK, 300 MM, M        605.900        9.350     5665.17         9.350      5665.17        9.350     5665.17 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       1.000      110.000      110.00       110.000       110.00      110.000      110.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       1.000      110.000      110.00       110.000       110.00      110.000      110.00 
 64766  PVMT MRKNG, DIAGONAL, 200 MM,  M        170.000        6.200     1054.00         6.200      1054.00        6.200     1054.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  M        673.000       10.000     6730.00        10.000      6730.00       10.000     6730.00 
 64782  PAVEMENT MARKING, CURB RAMP, E M        117.000       11.000     1287.00        11.000      1287.00       11.000     1287.00 
 64901  TEMPORARY PAVEMENT MARKING, 10 M        980.000        1.000      980.00         1.000       980.00        1.600     1568.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH      21.000      110.000     2310.00        60.000      1260.00       98.950     2077.95 
 65045  CONSTRUCTION STAKING, SUBGRADE M        556.000        2.650     1473.40         3.500      1946.00        3.590     1996.04 
 65050  CONSTRUCTION STAKING, CABC     M        556.000        2.650     1473.40         1.500       834.00        3.590     1996.04 
 65055  CONSTRUCTION STAKING, CURB, GU M       1818.000        2.050     3726.90         2.300      4181.40        1.640     2981.52 
 65219  NONMETALLIC CONDUIT, SCHEDULE  M         94.000       12.950     1217.30        12.950      1217.30       12.950     1217.30 
 65221  NONMETALLIC CONDUIT, SCHEDULE  M        388.000       14.600     5664.80        14.600      5664.80       14.600     5664.80 
 65250  LOOP DETECTOR CONDUIT          M        136.000        8.700     1183.20         8.700      1183.20        8.700     1183.20 
 65306  PULL BOXES, STEEL, 600 X 900 M EACH      12.000      454.000     5448.00       454.000      5448.00      454.000     5448.00 
 65404  CONCRETE BASES, TYPE 7         EACH       3.000      495.000     1485.00       495.000      1485.00      495.000     1485.00 
 65566  ELECTRICAL WIRE, LIGHTING, NO. M         96.000        1.150      110.40         1.150       110.40        1.150      110.40 
 65568  ELECTRICAL WIRE, LIGHTING, NO. M        311.000        2.200      684.20         2.200       684.20        2.200      684.20 
 66501  SAWING EXISTING PAVEMENT       M        432.000        3.700     1598.40         3.250      1404.00        6.500     2808.00 
 90001  MISC                           M        517.000      100.500    51958.50        94.000     48598.00      103.740    53633.58 
        90001A WATERMAIN, DIP, 300MM 
 90001  MISC                           M         56.000       97.500     5460.00        61.000      3416.00       82.250     4606.00 
        90001B WATERMAIN, DIP, 200MM 
 90001  MISC                           M         22.400      108.000     2419.20        53.000      1187.20       89.500     2004.80 
        90001C WATERMAIN, DIP, 150MM 
 90001  MISC                           M        334.400       55.500    18559.20        27.000      9028.80       55.900    18692.96 
        90001D WATER SERVICE, 25MM 
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 90001  MISC                           M        533.000       88.500    47170.50        46.000     24518.00       78.000    41574.00 
        90001E SANITARY SEWER MAIN, 30 
 90001  MISC                           M        334.460       51.000    17057.46        17.500      5853.05       56.520    18903.68 
        90001F SANITARY SERVICE, 100MM 
 90001  MISC                           M         18.100      645.000    11674.50       885.000     16018.50      644.110    11658.39 
        90001G MANHOLES, TYPE 1 SANITA 
 90001  MISC                           M         15.200      405.000     6156.00       850.000     12920.00      766.440    11649.89 
        90001H JACKING STEEL CASING PI 
        WATERMAIN, 600MM 
 90001  MISC                           M         15.200      405.000     6156.00       850.000     12920.00      766.440    11649.89 
        90001HH JACKING STEEL CASING P 
        SANITARY SEWER, 600MM 
 90001  MISC                           M         58.000       16.000      928.00        45.000      2610.00       27.000     1566.00 
        90001J REMOVING STORM SEWER, 4 
 90001  MISC                           M        325.000       16.000     5200.00        50.000     16250.00       27.000     8775.00 
        90001K REMOVING STORM SEWER, 6 
 90001  MISC                           M          4.800       25.000      120.00       100.000       480.00       27.000      129.60 
        90001L REMOVING STORM SEWER, 4 
        CSPA 
 90001  MISC                           M         40.000       30.000     1200.00        80.000      3200.00       27.000     1080.00 
        90001M REMOVING STORM SEWER, 6 
        CONCRETE BOX 
 90001  MISC                           M        769.000       23.640    18179.16        23.640     18179.16       23.640    18179.16 
        90001N H.E.S. CONCRETE CURB & 
        750MM, TYPE D 
 90003  MISC                           M3        30.000       20.000      600.00        14.500       435.00       39.250     1177.50 
        90003A PIPE BEDDING 
 90003  MISC                           M3        60.000       18.000     1080.00        18.500      1110.00       11.000      660.00 
        90003B TEMPORARY BASE COURSE 
 90004  MISC                           LS         1.000     2925.000     2925.00      1500.000      1500.00     2000.000     2000.00 
        90004A BY-PASS PUMPING 
 90004  MISC                           LS         1.000     5110.000     5110.00       100.000       100.00     1000.000     1000.00 
        90004B DEWATERING 
 90005  MISC                           EACH       9.000      960.000     8640.00       500.000      4500.00     1600.000    14400.00 
        90005A CONNECT TO EXISTING WAT 
 90005  MISC                           EACH      32.000      100.000     3200.00       450.000     14400.00       95.000     3040.00 
        90005B CURB STOPS AND BOXES, 2 
 90005  MISC                           EACH      32.000       56.000     1792.00       120.000      3840.00       45.000     1440.00 
        90005C CORPORATION STOPS, 25MM 
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 90005  MISC                           EACH       4.000     1050.000     4200.00      1220.000      4880.00     1000.000     4000.00 
        90005D GATE VALVES AND BOXES, 
 90005  MISC                           EACH       2.000      645.000     1290.00       743.000      1486.00      575.000     1150.00 
        90005E GATE VALVES AND BOXES, 
 90005  MISC                           EACH       5.000      465.000     2325.00       580.000      2900.00      400.000     2000.00 
        90005F GATE VALVES AND BOXES, 
 90005  MISC                           EACH       5.000     1235.000     6175.00      1575.000      7875.00     1400.000     7000.00 
        90005G HYDRANTS 
 90005  MISC                           EACH       5.000      160.000      800.00       500.000      2500.00      500.000     2500.00 
        90005H REMOVE EXISTING HYDRANT 
 90005  MISC                           EACH       1.000      100.000      100.00       500.000       500.00      500.000      500.00 
        90005J ABANDON WATERMAIN 
 90005  MISC                           EACH       6.000      100.000      600.00       150.000       900.00       50.000      300.00 
        90005K ABANDON VALVES 
 90005  MISC                           EACH      71.000       75.000     5325.00        50.000      3550.00       14.000      994.00 
        90005L ABANDON SANITARY SERVIC 
 90005  MISC                           EACH       6.000      320.000     1920.00       300.000      1800.00      250.000     1500.00 
        90005M MANHOLE COVERS, TYPE J, 
 90005  MISC                           EACH       1.000      200.000      200.00       500.000       500.00      200.000      200.00 
        90005P REMOVING SANITARY MANHO 
 90005  MISC                           EACH      32.000       85.000     2720.00        30.000       960.00       75.000     2400.00 
        90005Q SANITARY SEWER WYE 
 90005  MISC                           EACH      11.000       69.000      759.00        69.000       759.00      110.000     1210.00 
        90005R TUBULAR STEEL SIGN POST 
 90005  MISC                           EACH       3.000       75.000      225.00        75.000       225.00      150.000      450.00 
        90005S TUBULAR STEEL SIGN POST 
 90005  MISC                           EACH       3.000      485.000     1455.00       485.000      1455.00      485.000     1455.00 
        90005W SALVAGED LIGHTING UNITS 
 90005  MISC                           EACH      12.000      125.000     1500.00       450.000      5400.00      100.000     1200.00 
        90005X CONCRETE MANHOLE BASE 
 90006  MISC                           MG      5350.000        9.900    52965.00         9.750     52162.50        9.600    51360.00 
        90006A BREAKER RUN STONE, SPEC 
 90006  MISC                           MG       100.000       30.000     3000.00        23.000      2300.00       31.380     3138.00 
        90006B EXCAVATION, CONTAMINATE 
 90007  MISC                           KG      1603.000        3.500     5610.50        14.300     22922.90       10.320    16542.96 
        90007A WATERMAIN FITTINGS 
 90315  REMOVING CONCRETE SURFACE, PAR M2      1775.000        3.110     5520.25         3.110      5520.25        3.110     5520.25 
 90365  QMP, BASE COURSES              MG      7738.000        0.200     1547.60         0.200      1547.60        0.200     1547.60 
 90907  POLYSTYRENE INSULATION BOARD,  M2        20.000       17.500      350.00         3.250        65.00       21.520      430.40 
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 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     200.000        4.000      800.00         4.000       800.00        4.000      800.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS      800.000        2.000     1600.00         2.000      1600.00        2.000     1600.00 
 
                                     PROPOSAL TOTAL.......            1088636.23                 1094496.22               1109672.90 
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              STATE PROJECT(S):  6999-04-76                            LOCATION  71/WOOD         COUNTY 
                                 6999-04-80                                      1ST AVE, S & W RIVER BANK BIKE TRAIL 
                                                                                 LOCAL RD 
                                                                                 WOOD COUNTY 
              TYPE OF WORK: ASPHALTIC SURFACING 
 
  BIDDER NO  1:  EARTH, INC. 
  BIDDER NO  2:  TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
  BIDDER NO  3:  SOMERS AGGREGATES, LTD. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.     115.000       10.000     1150.00         5.000       575.00        5.930      681.95 
 20405  REMOVING CURB AND GUTTER       L.F.      50.000       10.000      500.00         5.000       250.00       13.630      681.50 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.      40.000       10.000      400.00         5.000       200.00       17.040      681.60 
 20501  COMMON EXCAVATION              C.Y.    3530.000        6.000    21180.00        10.000     35300.00        9.730    34346.90 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      700.000      700.00      1000.000      1000.00     2867.780     2867.78 
        6999-04-80 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      700.000      700.00      1000.000      1000.00     2867.780     2867.78 
        6999-04-76 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     3155.000        8.400    26502.00         8.650     27290.75       12.250    38648.75 
 40301  QMP, ASPHALTIC MIXTURE         TON     1098.000        0.740      812.52         0.740       812.52        0.860      944.28 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       65.900      243.000    16013.70       243.000     16013.70      274.490    18088.89 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON      330.000       50.690    16727.70        50.690     16727.70       58.300    19239.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON      768.000       29.960    23009.28        29.960     23009.28       34.460    26465.28 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      700.000        1.000      700.00         1.000       700.00        1.000      700.00 
 41605  CONCRETE DRIVEWAY, 6-INCH      S.Y.     114.000       23.400     2667.60        32.400      3693.60       26.910     3067.74 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.    1897.000        7.050    13373.85        10.600     20108.20        8.110    15384.67 
 60204  CONCRETE SIDEWALK, 4-INCH      S.F.     270.000        2.300      621.00         2.750       742.50        2.650      715.50 
 60206  CONCRETE SIDEWALK, 6-INCH      S.F.      90.000        2.600      234.00         3.380       304.20        2.990      269.10 
 61181  ADJUSTING CATCH BASIN COVERS   EACH       6.000      200.000     1200.00       150.000       900.00      293.520     1761.12 
 61182  ADJUSTING MANHOLE COVERS       EACH       3.000      300.000      900.00       200.000       600.00      293.520      880.56 
 61910  MOBILIZATION                   LS         1.000    18150.000    18150.00     19000.000     19000.00    26882.220    26882.22 
 62501  TOPSOIL                        S.Y.    4230.000        2.000     8460.00         1.200      5076.00        3.170    13409.10 
 62702  MULCHING                       S.Y.    4230.000        0.500     2115.00         0.180       761.40        0.210      888.30 
 62815  SILT FENCE, DELIVERED          L.F.    2000.000        1.000     2000.00         1.200      2400.00        1.380     2760.00 
 62816  SILT FENCE, INSTALLED          L.F.    2000.000        1.000     2000.00         1.200      2400.00        1.380     2760.00 
 62817  SILT FENCE MAINTENANCE         L.F.    2000.000        0.050      100.00         0.010        20.00        0.010       20.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000       50.000       50.00       300.000       300.00      345.050      345.05 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000       50.000       50.00       100.000       100.00      115.020      115.02 
 62826  EROSION MAT, DELIVERED, CLASS  S.Y.    2130.000        0.650     1384.50         0.750      1597.50        0.860     1831.80 
 62827  EROSION MAT, INSTALLED, CLASS  S.Y.    2130.000        0.650     1384.50         0.750      1597.50        0.860     1831.80 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 62872  INLET PROTECTION, TYPE C       EACH       6.000       35.000      210.00        45.000       270.00       73.810      442.86 
 63003  SEEDING, TEMPORARY             LB.       57.150        3.000      171.45         3.000       171.45        3.450      197.17 
 63011  SEEDING, MIXTURE NO. 40        LB.      152.600        6.000      915.60         8.000      1220.80        9.200     1403.92 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000      800.000      800.00       800.000       800.00     1265.170     1265.17 
        6999-04-80 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     872.000        1.000      872.00         1.000       872.00        1.790     1560.88 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    1188.000        0.100      118.80         0.100       118.80        0.460      546.48 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1192.000        0.400      476.80         0.400       476.80        0.980     1168.16 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    2090.000        1.100     2299.00         1.100      2299.00        1.270     2654.30 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.      32.000        2.400       76.80         2.400        76.80        2.760       88.32 
 64706  PVMT MRKNG, STOP LINE, 12-INCH L.F.      24.000        7.500      180.00         7.500       180.00        8.630      207.12 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.     146.000        3.700      540.20         3.700       540.20        4.260      621.96 
 64736  PVMT MRKG ARROWS, TYPE 2, PREF EACH       2.000      550.000     1100.00       550.000      1100.00      632.580     1265.16 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.      52.000        3.600      187.20         3.600       187.20        4.140      215.28 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.     920.000        4.000     3680.00         3.700      3404.00        4.600     4232.00 
 65229  NONMETALLIC CONDUIT, SCHEDULE  L.F.     104.000        4.500      468.00         4.900       509.60        5.180      538.72 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH       2.000      425.000      850.00       375.000       750.00      488.820      977.64 
 65566  ELECTRICAL WIRE, LIGHTING, NO. L.F.    1197.000        0.400      478.80         0.500       598.50        0.460      550.62 
 65570  ELECTRICAL WIRE, LIGHTING, NO. L.F.    3235.000        0.550     1779.25         0.600      1941.00        0.630     2038.05 
 65571  ELECTRICAL WIRE, LIGHTING, NO. L.F.    3235.000        0.750     2426.25         0.900      2911.50        0.860     2782.10 
 65905  LUMINAIRES, UTILITY, 250 WATTS EACH       7.000      250.000     1750.00       210.000      1470.00      287.540     2012.78 
 66501  SAWING EXISTING PAVEMENT       L.F.     200.000        3.000      600.00         2.500       500.00        3.840      768.00 
 90005  MISC                           EACH       7.000     1275.000     8925.00      1250.000      8750.00     1466.450    10265.15 
        90005A, POLES, 30-FT. MOUNTING 
        SINGLE 8-FT. MAST ARM 
 90005  MISC                           EACH       7.000       40.000      280.00        75.000       525.00       46.010      322.07 
        90005B, FESTOON OUTLETS 
 90031  MISC                           S.F.    2895.600       19.450    56319.42        22.500     65151.00       25.880    74938.13 
        90031A, MODULAR BLOCK GRAVITY 
 90031  MISC                           S.F.    6210.000        2.000    12420.00         2.000     12420.00        2.300    14283.00 
        90031B, PAVEMENT TEXTURING 
 90031  MISC                           S.F.    6210.000        3.500    21735.00         3.500     21735.00        4.030    25026.30 
        90031C, SEALING AND PAINTING T 
        PAVEMENT 
 90033  MISC                           S.Y.    4230.000        0.750     3172.50         0.500      2115.00        0.580     2453.40 
        90033A, PREPARATION FOR LAWN T 
 90041  MISC                           CWT.       2.660      100.000      266.00        75.000       199.50       86.260      229.45 
        90041A FERTILIZER, LAWN TYPE 
 
                                     PROPOSAL TOTAL.......             286183.72                  313773.00                372189.88 
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 PROPOSAL: 20010213026 
 
              STATE PROJECT(S):  7401-02-70                            LOCATION  71/WOOD         COUNTY 
                                                                                 GRONSKI RD, BRIDGE & APPS 
                                                                                 TOWN RD 
                                                                                 WOOD COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
 
  BIDDER NO  1:  RUZIC CONSTRUCTION CO., INC. 
  BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
  BIDDER NO  3:  LARSON CONSTRUCTION CO., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M        3.000      150.000      450.00       300.000       900.00      300.000      900.00 
 20104  GRUBBING                       40M        3.000      300.000      900.00       300.000       900.00      300.000      900.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     4776.380     4776.38     15000.000     15000.00     4000.000     4000.00 
        1+000 
 20402  REMOVING ASPHALTIC SURFACE     M2       380.000        2.450      931.00         5.000      1900.00        5.000     1900.00 
 20412  REMOVING FENCE                 M        110.000        1.600      176.00         3.000       330.00        3.000      330.00 
 20501  COMMON EXCAVATION              M3       670.000        6.400     4288.00         4.620      3095.40        4.620     3095.40 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     3500.000     3500.00     11000.000     11000.00     3000.000     3000.00 
        B-71-113 
 20801  BORROW EXCAVATION              M3       621.000        7.750     4812.75         4.940      3067.74        4.940     3067.74 
 21001  STRUCTURE BACKFILL             M3       144.000       11.000     1584.00        18.000      2592.00       15.000     2160.00 
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00       500.000       500.00      500.000      500.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG       205.000       15.000     3075.00         9.900      2029.50        9.900     2029.50 
 40204  ASPHALTIC MATERIAL FOR TACK CO L         44.000        5.000      220.00         5.000       220.00        5.000      220.00 
 41101  ASPHALTIC SURFACE              MG        94.000       73.570     6915.58        73.570      6915.58       73.570     6915.58 
 50201  CONCRETE MASONRY, BRIDGES      M3       155.000      390.000    60450.00       325.000     50375.00      375.000    58125.00 
 50265  PROTECTIVE SURFACE TREATMENT   M2       187.000        3.500      654.50         3.000       561.00        3.000      561.00 
 50504  HIGH STRENGTH BAR STEEL REINF. KG      7835.000        1.320    10342.20         1.000      7835.00        1.250     9793.75 
 50511  COATED HIGH STR BAR STL REINF, KG      4175.000        1.960     8183.00         1.250      5218.75        1.300     5427.50 
 51121  STL PILE DEL & DRIVEN, HP 250M M        178.000       65.000    11570.00        60.000     10680.00       70.000    12460.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     8000.000     8000.00      8000.000      8000.00     9000.000     9000.00 
        B-71-113 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        10.000       41.500      415.00        18.000       180.00       40.000      400.00 
 52601  TEMPORARY STRUCTURE, STATION   LS         1.000     9000.000     9000.00      9000.000      9000.00    13000.000    13000.00 
        4"A"+983 
 60602  HEAVY RIPRAP                   M3       123.000       31.000     3813.00        45.000      5535.00       46.000     5658.00 
 61910  MOBILIZATION                   LS         1.000    15000.000    15000.00     17485.000     17485.00    22000.000    22000.00 
 62505  SALVAGED TOPSOIL               M2      1950.000        2.750     5362.50         0.960      1872.00        0.960     1872.00 
 62702  MULCHING                       M2      2556.000        0.150      383.40         0.150       383.40        0.250      639.00 
 62811  EROSION BALES, DELIVERED       EACH      10.000       10.000      100.00        10.000       100.00        4.000       40.00 
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  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 62812  EROSION BALES, INSTALLED       EACH      10.000       10.000      100.00        10.000       100.00        4.000       40.00 
 62815  SILT FENCE, DELIVERED          M        210.000        3.280      688.80         3.280       688.80        3.280      688.80 
 62816  SILT FENCE, INSTALLED          M        210.000        3.280      688.80         3.280       688.80        3.280      688.80 
 62817  SILT FENCE MAINTENANCE         M        210.000        1.000      210.00         1.000       210.00        0.250       52.50 
 62818  SILT SCREEN                    M         34.000       86.100     2927.40        86.100      2927.40       50.000     1700.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      250.000      500.00       250.000       500.00      200.000      400.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2       836.000        0.850      710.60         0.850       710.60        1.000      836.00 
 62825  EROSION MAT, INSTALLED, CLASS  M2       836.000        0.850      710.60         0.850       710.60        1.000      836.00 
 62905  FERTILIZER, TYPE B             KG       181.000        0.850      153.85         0.850       153.85        0.600      108.60 
 63003  SEEDING, TEMPORARY             KG        13.000        7.450       96.85         7.450        96.85        6.500       84.50 
 63009  SEEDING, MIXTURE NO. 20        KG        29.000       11.250      326.25        11.250       326.25       10.000      290.00 
 63015  SEEDING, BORROW PIT MIXTURE    KG         7.000        9.650       67.55         9.650        67.55        8.000       56.00 
 63311  TEMPORARY DELINEATORS          EACH      32.000        6.500      208.00         6.500       208.00       10.000      320.00 
 63401  WOOD POSTS, 100 X 100 MM X 3 M EACH       4.000       50.000      200.00        50.000       200.00       40.000      160.00 
 63702  SIGNS, TYPE II, REFLECTIVE     M2         1.120      200.000      224.00       200.000       224.00      190.000      212.80 
 64201  FIELD OFFICE, TYPE A           LS         1.000      500.000      500.00      1000.000      1000.00      500.000      500.00 
 64301  TRAFFIC CONTROL                LS         1.000     2910.000     2910.00      2910.000      2910.00     2910.000     2910.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       276.000        4.050     1117.80         2.000       552.00        3.000      828.00 
 64901  TEMPORARY PAVEMENT MARKING, 10 M         40.000        3.100      124.00         3.100       124.00        6.000      240.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M        128.000        3.000      384.00         3.000       384.00        3.000      384.00 
 65050  CONSTRUCTION STAKING, CABC     M        128.000        3.000      384.00         3.000       384.00        3.000      384.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     1465.000     1465.00      1465.000      1465.00     1450.000     1450.00 
        B-71-113 
 65099  CONSTRUCTION STAKING, INITIAL  M        150.000        3.000      450.00         3.000       450.00        3.000      450.00 
 66501  SAWING EXISTING PAVEMENT       M          8.000       27.350      218.80         5.000        40.00       12.000       96.00 
 90001  MISC                           M         80.000        4.500      360.00         4.500       360.00        4.500      360.00 
        90001A PERMANENT FENCING 
 90641  TEMPORARY FENCING              M         84.000        4.500      378.00         4.500       378.00        4.500      378.00 
 
                                     PROPOSAL TOTAL.......             181506.61                  181535.07                182448.47 
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 PROPOSAL: 20010213027 
 
              STATE PROJECT(S):  5111-04-75                            LOCATION  62/VERNON       COUNTY 
                                 5111-04-77                                      ROCKTON - ONTARIO, ROCKTON - CTH F 
                                                                                 STH 131 
                                                                                 VERNON COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  EDWARD KRAEMER & SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M       19.000      378.000     7182.00         0.000         0.00        0.000        0.00 
 20104  GRUBBING                       40M       19.000      378.000     7182.00         0.000         0.00        0.000        0.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    10000.000    10000.00         0.000         0.00        0.000        0.00 
        83+826 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000    10000.000    10000.00         0.000         0.00        0.000        0.00 
        84+650 
 20353  REMOVING OLD BRIDGE, STATION   LS         1.000    10000.000    10000.00         0.000         0.00        0.000        0.00 
        86+320 
 20354  REMOVING OLD BRIDGE, STATION   LS         1.000    10000.000    10000.00         0.000         0.00        0.000        0.00 
        87+904 
 20411  REMOVING GUARDRAIL             M         63.200        5.000      316.00         0.000         0.00        0.000        0.00 
 20501  COMMON EXCAVATION              M3      1740.000        5.920    10300.80         0.000         0.00        0.000        0.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    13000.000    13000.00         0.000         0.00        0.000        0.00 
        B-62-118 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000    13000.000    13000.00         0.000         0.00        0.000        0.00 
        B-62-119 
 20612  EXCAVATION FOR STRUCTURES, BRI LS         1.000    13000.000    13000.00         0.000         0.00        0.000        0.00 
        B-62-120 
 20613  EXCAVATION FOR STRUCTURES, BRI LS         1.000    13000.000    13000.00         0.000         0.00        0.000        0.00 
        B-62-121 
 20801  BORROW EXCAVATION              M3     20542.000        6.770   139069.34         0.000         0.00        0.000        0.00 
 21001  STRUCTURE BACKFILL             M3      1420.000       21.000    29820.00         0.000         0.00        0.000        0.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      400.000      400.00         0.000         0.00        0.000        0.00 
        5111-04-75 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      100.000      100.00         0.000         0.00        0.000        0.00 
        5111-04-77 
 30404  CRUSHED AGGREGATE BASE COURSE  MG      2500.000       12.260    30650.00         0.000         0.00        0.000        0.00 
 41101  ASPHALTIC SURFACE              MG       420.000       80.000    33600.00         0.000         0.00        0.000        0.00 
 50201  CONCRETE MASONRY, BRIDGES      M3      3256.000      454.000  1478224.00         0.000         0.00        0.000        0.00 
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     8000.000     8000.00         0.000         0.00        0.000        0.00 
        B-62-187 
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 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 50265  PROTECTIVE SURFACE TREATMENT   M2      4396.000        2.500    10990.00         0.000         0.00        0.000        0.00 
 50504  HIGH STRENGTH BAR STEEL REINF. KG     37055.000        1.140    42242.70         0.000         0.00        0.000        0.00 
 50511  COATED HIGH STR BAR STL REINF, KG    244570.000        1.220   298375.40         0.000         0.00        0.000        0.00 
 50606  HIGH STRENGTH STRUCTURAL STEEL KG    423400.000        3.250  1376050.00         0.000         0.00        0.000        0.00 
 50632  WELDED STUD SHEAR CONNECTORS,  EACH     975.000        1.670     1628.25         0.000         0.00        0.000        0.00 
 50650  FIXED BEARING ASSEMBLIES, STRU EACH       2.000     3500.000     7000.00         0.000         0.00        0.000        0.00 
        B-62-187 
 50660  EXPANSION BEARING ASSEMBLIES,  EACH       2.000     6650.000    13300.00         0.000         0.00        0.000        0.00 
        B-62-187 
 51030  CIP CONC PILING, DELIV & DRIVE M        492.000       73.760    36289.92         0.000         0.00        0.000        0.00 
 51032  CIP CONC PILING, DELIV & DRIVE M       1224.000       98.250   120258.00         0.000         0.00        0.000        0.00 
 51122  STL PILE DEL & DRIVEN, HP 310M M        966.000       73.590    71087.94         0.000         0.00        0.000        0.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        76.000       36.300     2758.80         0.000         0.00        0.000        0.00 
 52003  CULVERT PIPE, CLASS III, 450 M M         23.000       79.000     1817.00         0.000         0.00        0.000        0.00 
 52601  TEMPORARY STRUCTURE, STATION   LS         1.000    40000.000    40000.00         0.000         0.00        0.000        0.00 
        83+830 
 52602  TEMPORARY STRUCTURE, STATION   LS         1.000    40000.000    40000.00         0.000         0.00        0.000        0.00 
        84+650 
 52603  TEMPORARY STRUCTURE, STATION   LS         1.000    40000.000    40000.00         0.000         0.00        0.000        0.00 
        86+325 
 52604  TEMPORARY STRUCTURE, STATION   LS         1.000    40000.000    40000.00         0.000         0.00        0.000        0.00 
        87+905 
 60601  RIPRAP                         M3       296.000       56.000    16576.00         0.000         0.00        0.000        0.00 
 60602  HEAVY RIPRAP                   M3      1188.000       56.000    66528.00         0.000         0.00        0.000        0.00 
 61122  INLETS, TYPE 3                 EACH       1.000     1000.000     1000.00         0.000         0.00        0.000        0.00 
 61201  PIPE UNDERDRAIN, 150 MM        M        130.000        9.340     1214.20         0.000         0.00        0.000        0.00 
 61206  PIPE UNDERDRAIN, 450 MM        M         52.000       52.000     2704.00         0.000         0.00        0.000        0.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, M         80.000        9.300      744.00         0.000         0.00        0.000        0.00 
 61430  TEMPORARY STEEL PLATE BEAM GUA M        550.000       28.710    15790.50         0.000         0.00        0.000        0.00 
 61431  ANCHORS FOR TEMP STEEL PLATE B EACH      15.000      225.000     3375.00         0.000         0.00        0.000        0.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH      20.000       47.330      946.60         0.000         0.00        0.000        0.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000     1000.000     1000.00         0.000         0.00        0.000        0.00 
        5111-04-75 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000     1000.000     1000.00         0.000         0.00        0.000        0.00 
        5111-04-77 
 61910  MOBILIZATION                   LS         1.000   277000.000   277000.00         0.000         0.00        0.000        0.00 
 62505  SALVAGED TOPSOIL               M2     11228.000        1.400    15719.20         0.000         0.00        0.000        0.00 
 62702  MULCHING                       M2     15126.000        0.110     1663.86         0.000         0.00        0.000        0.00 
 62811  EROSION BALES, DELIVERED       EACH      40.000        5.000      200.00         0.000         0.00        0.000        0.00 
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 62812  EROSION BALES, INSTALLED       EACH      40.000        5.000      200.00         0.000         0.00        0.000        0.00 
 62815  SILT FENCE, DELIVERED          M       1347.000        3.300     4445.10         0.000         0.00        0.000        0.00 
 62816  SILT FENCE, INSTALLED          M       1347.000        2.000     2694.00         0.000         0.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         M       2299.000        0.100      229.90         0.000         0.00        0.000        0.00 
 62818  SILT SCREEN                    M        253.000       54.130    13694.89         0.000         0.00        0.000        0.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000     1000.000     2000.00         0.000         0.00        0.000        0.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH      10.000      100.000     1000.00         0.000         0.00        0.000        0.00 
 62834  EROSION MAT, DELIVERED, CLASS  M2      5830.000        2.850    16615.50         0.000         0.00        0.000        0.00 
 62905  FERTILIZER, TYPE B             KG       714.000        0.550      392.70         0.000         0.00        0.000        0.00 
 63003  SEEDING, TEMPORARY             KG        25.000        7.170      179.25         0.000         0.00        0.000        0.00 
 63009  SEEDING, MIXTURE NO. 20        KG        79.300       10.140      804.10         0.000         0.00        0.000        0.00 
 63013  SEEDING, MIXTURE NO. 60        KG        76.000       20.300     1542.80         0.000         0.00        0.000        0.00 
 63015  SEEDING, BORROW PIT MIXTURE    KG        57.000        9.950      567.15         0.000         0.00        0.000        0.00 
 63111  EROSION CONTROL SOD            M2       294.000        3.780     1111.32         0.000         0.00        0.000        0.00 
 63822  MOVING SIGNS, TYPE II          EACH       9.000       80.000      720.00         0.000         0.00        0.000        0.00 
 63826  REMOVING SIGNS, TYPE I         EACH      27.000       20.000      540.00         0.000         0.00        0.000        0.00 
 63827  REMOVING SIGNS, TYPE II        EACH      16.000       20.000      320.00         0.000         0.00        0.000        0.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      32.000       20.000      640.00         0.000         0.00        0.000        0.00 
 63840  MOVING SMALL SIGN SUPPORTS     EACH       9.000       80.000      720.00         0.000         0.00        0.000        0.00 
 64210  FIELD LABORATORY               LS         1.000      387.870      387.87         0.000         0.00        0.000        0.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000      387.870      387.87         0.000         0.00        0.000        0.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     2200.000     2200.00         0.000         0.00        0.000        0.00 
        5111-04-75 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     1726.000     1726.00         0.000         0.00        0.000        0.00 
        5111-04-77 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   11900.000        0.300     3570.00         0.000         0.00        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    1240.000        1.000     1240.00         0.000         0.00        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    1240.000        0.500      620.00         0.000         0.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    8673.000        0.600     5203.80         0.000         0.00        0.000        0.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2       278.000        3.030      842.34         0.000         0.00        0.000        0.00 
 64505  GEOTEXTILE FABRIC, TYPE R      M2       492.000        3.000     1476.00         0.000         0.00        0.000        0.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2      2084.000        2.460     5126.64         0.000         0.00        0.000        0.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M       2464.000        3.160     7786.24         0.000         0.00        0.000        0.00 
 64642  REMOVING PAVEMENT MARKINGS     M        220.000        2.000      440.00         0.000         0.00        0.000        0.00 
 66501  SAWING EXISTING PAVEMENT       M         27.200       30.180      820.90         0.000         0.00        0.000        0.00 
 90001  MISC                           M         30.700       23.660      726.36         0.000         0.00        0.000        0.00 
        90001A REMOVING CONCRETE BARRI 
 90001  MISC                           M        966.000      310.960   300387.36         0.000         0.00        0.000        0.00 
        90001B PREBORING STEEL PILING 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90002  MISC                           M2       196.000      122.720    24053.12         0.000         0.00        0.000        0.00 
        90002A TEMPORARY SHORING 
 90002  MISC                           M2      1631.000      125.070   203989.17         0.000         0.00        0.000        0.00 
        90002B ARCHITECTURAL SURFACE T 
 90002  MISC                           M2      3590.000       44.850   161011.50         0.000         0.00        0.000        0.00 
        90002C GEOTEXTILE REINFORCED S 
 90002  MISC                           M2        16.000       25.000      400.00         0.000         0.00        0.000        0.00 
        90002D DISSIPATION PAD 
 90004  MISC                           LS         1.000    44365.000    44365.00         0.000         0.00        0.000        0.00 
        90004A TUBULAR RAILING, TYPE P 
        STRUCTURE B-62-118 
 90004  MISC                           LS         1.000     2000.000     2000.00         0.000         0.00        0.000        0.00 
        90004B EXCAVATION FOR GEOGRID 
        SLOPE,STA. 85+310 TO STA. 85+3 
 90004  MISC                           LS         1.000     2000.000     2000.00         0.000         0.00        0.000        0.00 
        90004C EXCAVATION FOR GEOGRID 
        SLOPE,STA. 85+375 TO STA. 85+4 
 90004  MISC                           LS         1.000   225000.000   225000.00         0.000         0.00        0.000        0.00 
        90004D BACKFILL FOR GEOGRID RE 
        SLOPE,STA. 85+310 TO STA. 85+3 
 90004  MISC                           LS         1.000   262000.000   262000.00         0.000         0.00        0.000        0.00 
        90004E BACKFILL FOR GEOGRID RE 
        SLOPE,STA. 85+375 TO STA. 85+4 
 90004  MISC                           LS         1.000     3422.000     3422.00         0.000         0.00        0.000        0.00 
        90004F STAINING CONCRETE STRUC 
        B-62-187 
 90004  MISC                           LS         1.000    57250.000    57250.00         0.000         0.00        0.000        0.00 
        90004G TUBULAR RAILING, TYPE P 
        STRUCTURE B-62-187 
 90004  MISC                           LS         1.000   155754.110   155754.11         0.000         0.00        0.000        0.00 
        90004H PAINTING, EPOXY SYSTEM 
        STRUCTURE B-62-187 
 90004  MISC                           LS         1.000    46000.000    46000.00         0.000         0.00        0.000        0.00 
        90004J TUBULAR RAILING, TYPE P 
        STRUCTURE B-62-119 
 90004  MISC                           LS         1.000    66000.000    66000.00         0.000         0.00        0.000        0.00 
        90004K TUBULAR RAILING, TYPE P 
        STRUCTURE B-62-120 
 90004  MISC                           LS         1.000    43000.000    43000.00         0.000         0.00        0.000        0.00 
        90004L TUBULAR RAILING, TYPE P 
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        STRUCTURE B-62-121 
 90005  MISC                           EACH      13.000      200.000     2600.00         0.000         0.00        0.000        0.00 
        90005A SWALLOW NEST SUPPORT 
 90005  MISC                           EACH       4.000     1500.000     6000.00         0.000         0.00        0.000        0.00 
        90005B ACCESS DOORS 
 90005  MISC                           EACH     975.000        2.250     2193.75         0.000         0.00        0.000        0.00 
        90005C WELDED STUD SHEAR CONNE 
        22 X 225 MM 
 90501  QMP READY MIXED CONC MASONRY F M3      3256.000        7.000    22792.00         0.000         0.00        0.000        0.00 
 90502  QMP, MAS STRGTH INCENTIVE READ DOL    39072.000        1.000    39072.00         0.000         0.00        0.000        0.00 
 20614  EXCAVATION FOR STRUCTURES, BRI LS         1.000      905.000      905.00         0.000         0.00        0.000        0.00 
        B-62-187 
 90005  MISC                           EACH       4.000     2295.000     9180.00         0.000         0.00        0.000        0.00 
        90005D EMERGENCY TEMPORARY STR 
        MOBILIZATION 
 
                                     PROPOSAL TOTAL.......            6144449.25                       0.00                     0.00 
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 PROPOSAL: 20010213028 
 
              STATE PROJECT(S):  7195-01-71                            LOCATION  61/TREMPEALEAU  COUNTY 
                                                                                 STH 121 - W CNTY LINE, RENEE VALLEY RD - SEVE 
                                                                                 CTH V 
                                                                                 TREMPEALEAU COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND GRADING 
 
  BIDDER NO  1:  ALLIANCE STEEL CONSTRUCTION, INC. 
  BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
  BIDDER NO  3:  HEGG CONTRACTORS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.      42.000      300.000    12600.00       286.000     12012.00      175.000     7350.00 
 20104  GRUBBING                       STA.      42.000      300.000    12600.00       286.000     12012.00      175.000     7350.00 
 20330  REMOVING OLD CULVERTS          EACH       2.000      100.000      200.00       200.000       400.00      150.000      300.00 
 20411  REMOVING GUARDRAIL             L.F.     510.000        1.000      510.00         1.000       510.00        1.250      637.50 
 20412  REMOVING FENCE                 L.F.    2325.000        0.700     1627.50         0.500      1162.50        1.500     3487.50 
 20501  COMMON EXCAVATION              C.Y.   43852.000        1.600    70163.20         2.420    106121.84        2.250    98667.00 
 20502  ROCK EXCAVATION                C.Y.   48615.000        1.600    77784.00         2.420    117648.30        3.250   157998.75 
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00      1240.000      1240.00      500.000      500.00 
 21401  OBLITERATING OLD ROAD          STA.      10.000      150.000     1500.00       140.000      1400.00      125.000     1250.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     9600.000        7.170    68832.00         6.750     64800.00        6.920    66432.00 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.     206.000       16.000     3296.00        18.000      3708.00       16.000     3296.00 
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.     334.000       20.000     6680.00        22.000      7348.00       18.000     6012.00 
 52009  CULVERT PIPE, CLASS III, 36-IN L.F.     102.000       27.500     2805.00        33.000      3366.00       26.000     2652.00 
 52011  CULVERT PIPE, CLASS III, 48-IN L.F.     110.000       41.000     4510.00        49.000      5390.00       36.000     3960.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       7.000       77.000      539.00        81.000       567.00       90.000      630.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       8.000      131.000     1048.00       121.000       968.00      110.000      880.00 
 52067  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      311.000      622.00       247.000       494.00      275.000      550.00 
 52069  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      560.000     1120.00       542.000      1084.00      500.000     1000.00 
 60601  RIPRAP                         C.Y.     266.000       31.580     8400.28        32.000      8512.00       28.000     7448.00 
 60602  HEAVY RIPRAP                   C.Y.     120.000       33.920     4070.40        33.000      3960.00       28.000     3360.00 
 61123  INLETS, TYPE 8                 EACH       1.000      960.000      960.00      1000.000      1000.00     1500.000     1500.00 
 61170  INLET COVERS, TYPE MS          EACH       1.000      225.000      225.00       300.000       300.00      300.000      300.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    2700.000        9.900    26730.00         9.900     26730.00        9.420    25434.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH      55.000       47.410     2607.55        47.410      2607.55       30.000     1650.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      16.000     1710.560    27368.96      1710.560     27368.96     1750.000    28000.00 
 61910  MOBILIZATION                   LS         1.000    10300.000    10300.00      8200.000      8200.00    12000.000    12000.00 
 62505  SALVAGED TOPSOIL               S.Y.   57400.000        0.450    25830.00         0.500     28700.00        0.450    25830.00 
 62702  MULCHING                       S.Y.   78500.000        0.090     7065.00         0.090      7065.00        0.090     7065.00 
 62811  EROSION BALES, DELIVERED       EACH     120.000        4.000      480.00         4.000       480.00        5.000      600.00 
 62812  EROSION BALES, INSTALLED       EACH     120.000        4.000      480.00         4.000       480.00        5.000      600.00 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 62815  SILT FENCE, DELIVERED          L.F.    5000.000        1.000     5000.00         0.970      4850.00        0.900     4500.00 
 62816  SILT FENCE, INSTALLED          L.F.    5000.000        0.650     3250.00         0.770      3850.00        0.900     4500.00 
 62817  SILT FENCE MAINTENANCE         L.F.   10000.000        0.010      100.00         0.010       100.00        0.010      100.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      100.000      100.00       100.000       100.00      300.000      300.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      150.000      300.00       150.000       300.00      100.000      200.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.   27000.000        0.450    12150.00         0.450     12150.00        0.490    13230.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.   27000.000        0.450    12150.00         0.450     12150.00        0.490    13230.00 
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.    2500.000        1.100     2750.00         1.100      2750.00        0.890     2225.00 
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.    2500.000        0.500     1250.00         0.500      1250.00        0.490     1225.00 
 62842  EROSION MAT, DELIV, CLASS III, S.Y.     600.000        8.000     4800.00         8.000      4800.00        6.500     3900.00 
 62843  EROSION MAT, INSTLD, CLASS III S.Y.     600.000        2.480     1488.00         2.480      1488.00        3.500     2100.00 
 62844  EROSION MAT, DELIV, CLASS III, S.Y.    2400.000        8.000    19200.00         8.000     19200.00        7.500    18000.00 
 62845  EROSION MAT, INSTLD, CLASS III S.Y.    2400.000        1.850     4440.00         1.850      4440.00        3.500     8400.00 
 62905  FERTILIZER, TYPE B             CWT.      43.400       24.010     1042.03        24.010      1042.03       30.000     1302.00 
 63003  SEEDING, TEMPORARY             LB.      750.000        2.650     1987.50         2.650      1987.50        2.000     1500.00 
 63009  SEEDING, MIXTURE NO. 20        LB.     2200.000        3.700     8140.00         3.700      8140.00        3.640     8008.00 
 63012  SEEDING, MIXTURE NO. 50        LB.      100.000        6.990      699.00         6.990       699.00        6.000      600.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     4500.000     4500.00      4000.000      4000.00     2500.000     2500.00 
 64301  TRAFFIC CONTROL                LS         1.000     1077.000     1077.00      1000.000      1000.00     1077.000     1077.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     720.000        1.000      720.00         1.000       720.00        1.000      720.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    1440.000        0.200      288.00         0.100       144.00        0.200      288.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1350.000        0.900     1215.00         0.500       675.00        0.900     1215.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.    1078.000        2.250     2425.50         2.200      2371.60        2.000     2156.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     310.000        2.750      852.50         2.600       806.00        2.000      620.00 
 66501  SAWING EXISTING PAVEMENT       L.F.      74.000        5.000      370.00         3.000       222.00        3.000      222.00 
 90365  QMP, BASE COURSES              TON     9600.000        0.150     1440.00         0.150      1440.00        0.300     2880.00 
 
                                     PROPOSAL TOTAL.......             473688.42                  546310.28                571737.75 
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 PROPOSAL: 20010213030 
 
              STATE PROJECT(S):  7571-09-71                            LOCATION  32/LA CROSSE    COUNTY 
                                 7571-09-73                                      CTH M - CTH C, CTH C - CTH DE, CTH DE - STH 1 
                                 7572-01-71                                      STH 16 
                                                                                 LA CROSSE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 
 
  BIDDER NO  1:  CHIPPEWA CONCRETE SERVICES, INC. 
  BIDDER NO  2:  JAMES CAPE & SONS CO. 
  BIDDER NO  3:  STREU CONSTRUCTION CO. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M       30.000      130.000     3900.00       130.000      3900.00      130.000     3900.00 
 20104  GRUBBING                       40M       30.000      130.000     3900.00       130.000      3900.00      130.000     3900.00 
 20330  REMOVING OLD CULVERTS          EACH       5.000      475.000     2375.00       300.000      1500.00      300.000     1500.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    75000.000    75000.00     75000.000     75000.00    75000.000    75000.00 
        48+605 
 20401  REMOVING PAVEMENT              M2     31378.000        2.450    76876.10         2.450     76876.10        2.450    76876.10 
 20402  REMOVING ASPHALTIC SURFACE     M2      2390.000        1.150     2748.50         1.150      2748.50        1.150     2748.50 
 20403  REMOVING CURB                  M         30.000        9.800      294.00         9.800       294.00        9.800      294.00 
 20405  REMOVING CURB AND GUTTER       M       4023.000        6.230    25063.29         6.230     25063.29        6.230    25063.29 
 20406  REMOVING CONCRETE SIDEWALK     M2      1146.000        2.300     2635.80         2.300      2635.80        2.300     2635.80 
 20408  REMOVING MASONRY               M3         5.100       40.000      204.00        40.000       204.00       40.000      204.00 
 20409  REMOVING SURFACE DRAINS        EACH       2.000      200.000      400.00       200.000       400.00      200.000      400.00 
 20411  REMOVING GUARDRAIL             M         87.000        5.000      435.00         5.000       435.00        5.000      435.00 
 20412  REMOVING FENCE                 M        206.000        5.500     1133.00         5.500      1133.00        5.500     1133.00 
 20414  REMOVING MANHOLES              EACH       1.000      380.000      380.00       230.000       230.00      230.000      230.00 
 20416  REMOVING INLETS                EACH      19.000      140.000     2660.00       150.000      2850.00      150.000     2850.00 
 20422  REMOVING CONCRETE BASES        EACH      12.000       40.000      480.00        40.000       480.00       40.000      480.00 
 20424  REMOVING MARKER POSTS          EACH      48.000        5.000      240.00         5.000       240.00        5.000      240.00 
 20470  REMOVING BUILDINGS, PARCEL     LS         1.000        1.000        1.00         1.000         1.00        1.000        1.00 
        28 
 20471  REMOVING BUILDINGS, PARCEL     LS         1.000      200.000      200.00       200.000       200.00      200.000      200.00 
        35 
 20472  REMOVING BUILDINGS, PARCEL     LS         1.000    11900.000    11900.00     11900.000     11900.00    11900.000    11900.00 
        49 
 20480  ABANDONING MANHOLES            EACH       2.000      240.000      480.00       230.000       460.00      230.000      460.00 
 20482  ABANDONING INLETS              EACH       3.000      125.000      375.00       150.000       450.00      150.000      450.00 
 20484  SITE CLEARANCE, PARCEL         LS         1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
        28 
 20485  SITE CLEARANCE, PARCEL         LS         1.000     2000.000     2000.00      2000.000      2000.00     2000.000     2000.00 
        49 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20496  SEALING PIPES                  EACH       2.000      260.000      520.00       130.000       260.00      130.000      260.00 
 20501  COMMON EXCAVATION              M3     57718.000        3.100   178925.80         3.100    178925.80        3.100   178925.80 
 20504  STONE PILES AND STONE FENCES   M3        20.000       15.000      300.00        15.000       300.00       15.000      300.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    48000.000    48000.00     48000.000     48000.00    48000.000    48000.00 
        B-32-198 
 20801  BORROW EXCAVATION              M3     11589.000        4.250    49253.25         4.250     49253.25        4.250    49253.25 
 20811  SELECTED BORROW EXCAVATION     M3      2024.000        5.200    10524.80         5.200     10524.80        5.200    10524.80 
 21001  STRUCTURE BACKFILL             M3       890.000        7.700     6853.00        30.000     26700.00       28.000    24920.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      700.000      700.00       700.000       700.00      700.000      700.00 
        7571-09-71 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     3500.000     3500.00       700.000       700.00      700.000      700.00 
        7571-09-73 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     55713.000        7.500   417847.50         7.500    417847.50        7.750   431775.75 
 30407  SALVAGED CRUSHED AGGREGATE BAS M3       670.000        7.300     4891.00         7.300      4891.00        7.300     4891.00 
 30426  BREAKER RUN STONE              MG     11000.000        7.250    79750.00         7.750     85250.00        7.650    84150.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO L       4393.000        0.610     2679.73         0.610      2679.73        0.610     2679.73 
 40301  QMP, ASPHALTIC MIXTURE         MG      7915.000        1.150     9102.25         1.150      9102.25        1.150     9102.25 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       480.000      210.060   100828.80       210.060    100828.80      210.060   100828.80 
 40722  ASPHALTIC CONCRETE PAVEMENT, T MG      5355.000       36.210   193904.55        36.210    193904.55       36.210   193904.55 
 40723  ASPHALTIC CONCRETE PAVEMENT, T MG      2560.000       38.220    97843.20        38.220     97843.20       38.220    97843.20 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     5610.000        1.000     5610.00         1.000      5610.00        1.000     5610.00 
 41104  ASPHALTIC SURFACE, SAFETY ISLA MG         2.400      187.500      450.00       187.500       450.00      187.500      450.00 
 41106  ASPHALTIC SURFACE, TEMPORARY   MG      2936.000       48.290   141779.44        48.290    141779.44       48.290   141779.44 
 41506  CONCRETE PAVEMENT, 150 MM      M2      5200.000       29.250   152100.00        20.330    105716.00       18.360    95472.00 
 41507  CONCRETE PAVEMENT, 175 MM      M2       905.000       24.500    22172.50        26.110     23629.55       21.600    19548.00 
 41509  CONCRETE PAVEMENT, 225 MM      M2     47635.000       22.230  1058926.05        22.800   1086078.00       27.810  1324729.35 
 41519  H.E.S. CONCRETE PAVEMENT, 225  M2      1315.000       33.500    44052.50        34.000     44710.00       33.810    44460.15 
 41605  CONCRETE DRIVEWAY, 150 MM      M2      2600.000       26.900    69940.00        25.510     66326.00       28.700    74620.00 
 41620  CONCRETE SURFACE DRAINS        M3         5.400      600.000     3240.00       475.000      2565.00      457.780     2472.01 
 41621  CONCRETE PAVEMENT APPROACH SLA M2       188.000      100.000    18800.00        98.010     18425.88      155.480    29230.24 
 41635  H.E.S. CONCRETE DRIVEWAY, 150  M2        50.000       50.000     2500.00        27.100      1355.00       35.880     1794.00 
 41653  PAVEMENT TIES                  EACH      35.000       10.000      350.00        10.000       350.00       10.000      350.00 
 41665  CONCRETE PAVEMENT GAPS         EACH      13.000     1000.000    13000.00       500.000      6500.00     1000.000    13000.00 
 50201  CONCRETE MASONRY, BRIDGES      M3      1150.000      355.000   408250.00       355.000    408250.00      355.000   408250.00 
 50220  PREFORMED ELASTOMERIC COMP JOI M         79.000       32.000     2528.00        32.000      2528.00       32.000     2528.00 
        SEALER, 76 MM 
 50265  PROTECTIVE SURFACE TREATMENT   M2      2430.000        1.500     3645.00         1.500      3645.00        1.500     3645.00 
 50309  PRESTRESSED GIRDER, I TYPE, 17 M        860.000      380.000   326800.00       380.000    326800.00      380.000   326800.00 
 50504  HIGH STRENGTH BAR STEEL REINF. KG     11477.000        0.950    10903.15         0.950     10903.15        0.950    10903.15 
        BRIDGES 
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 50511  COATED HIGH STR BAR STL REINF, KG     84986.000        1.150    97733.90         1.150     97733.90        1.150    97733.90 
        REINFORCEMENT, BRIDGES 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      33.000      100.000     3300.00       100.000      3300.00      100.000     3300.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      36.000      650.000    23400.00       650.000     23400.00      650.000    23400.00 
        B-32-198 
 51121  STL PILE DEL & DRIVEN, HP 250M M        184.000       48.000     8832.00        48.000      8832.00       48.000     8832.00 
 51122  STL PILE DEL & DRIVEN, HP 310M M        370.000       60.000    22200.00        60.000     22200.00       60.000    22200.00 
 51330  STEEL RAILING, STRUCTURE       LS         1.000    32000.000    32000.00     32000.000     32000.00    32000.000    32000.00 
        B-32-198 
 51405  FLOOR DRAINS, TYPE GC          EACH       1.000     1200.000     1200.00      1200.000      1200.00     1200.000     1200.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        43.000       18.000      774.00        18.000       774.00       18.000      774.00 
 52003  CULVERT PIPE, CLASS III, 450 M M         22.000       62.300     1370.60        62.300      1370.60       62.300     1370.60 
 52005  CULVERT PIPE, CLASS III, 600 M M         18.000       78.500     1413.00        78.500      1413.00       78.500     1413.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      110.000      220.00       110.000       220.00      110.000      220.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      135.000      270.00       135.000       270.00      135.000      270.00 
 52082  TEMPORARY CULVERT PIPE, 450 MM M         16.000       58.000      928.00        58.000       928.00       58.000      928.00 
 52085  TEMPORARY CULVERT PIPE, 750 MM M         18.000       86.000     1548.00        86.000      1548.00       86.000     1548.00 
 52098  CLEANING CULVERT PIPES         EACH       2.000      275.000      550.00       850.000      1700.00      200.000      400.00 
 52209  RCCP, CL III, 900 MM           M        107.000      124.000    13268.00       139.000     14873.00      139.000    14873.00 
 52229  RCCP, CL IV, 600 MM            M         22.000       89.000     1958.00       102.000      2244.00      102.000     2244.00 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       5.000      495.000     2475.00       610.000      3050.00      610.000     3050.00 
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH       2.000      580.000     1160.00       720.000      1440.00      720.000     1440.00 
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH       4.000      780.000     3120.00       865.000      3460.00      865.000     3460.00 
 52268  RCCP, APRON ENDWALLS, 1050 MM  EACH       1.000      990.000      990.00      1160.000      1160.00     1160.000     1160.00 
 60103  CONCRETE CURB, TYPE G          M         40.000       50.000     2000.00        41.220      1648.80       32.810     1312.40 
 60133  CONCRETE CURB AND GUTTER, 750  M       3046.000       19.680    59945.28        22.980     69997.08       33.400   101736.40 
 60135  CONCRETE CURB AND GUTTER, 750  M       8820.000       23.500   207270.00        22.570    199067.40       19.690   173665.80 
 60136  CONCRETE CURB AND GUTTER, 750  M        375.000       26.250     9843.75        22.340      8377.50       49.220    18457.50 
 60204  CONCRETE SIDEWALK, 100 MM      M2      1665.000       24.250    40376.25        20.930     34848.45       21.000    34965.00 
 60205  CONCRETE SIDEWALK, 125 MM      M2     13125.000       20.000   262500.00        16.940    222337.50       18.840   247275.00 
 60305  TEMP PRECAST CONC BARR, CONTR  M        198.000       20.000     3960.00        20.000      3960.00       20.000     3960.00 
 60308  TEMP PRECAST CONC BARR, CONTR  M        198.000       12.000     2376.00        12.000      2376.00       12.000     2376.00 
 60601  RIPRAP                         M3        25.000       40.000     1000.00        40.000      1000.00       40.000     1000.00 
 60602  HEAVY RIPRAP                   M3       490.000       35.000    17150.00        35.000     17150.00       35.000    17150.00 
 60721  ROCK EXCAVATION FOR STORM SEWE M3        50.000       15.000      750.00        20.000      1000.00       20.000     1000.00 
 60825  REINF CONC PIPE, CLASS III, SS M       1581.200       68.000   107521.60        61.000     96453.20       61.000    96453.20 
 60826  REINF CONC PIPE, CLASS III, SS M        353.700       76.000    26881.20        66.000     23344.20       66.000    23344.20 
 60827  REINF CONC PIPE, CLASS III, SS M        682.000       78.000    53196.00        72.000     49104.00       72.000    49104.00 
 60828  REINF CONC PIPE, CLASS III, SS M        186.800       82.000    15317.60        79.000     14757.20       79.000    14757.20 
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 60829  REINF CONC PIPE, CLASS III, SS M        570.000       88.000    50160.00        89.000     50730.00       89.000    50730.00 
 60830  REINF CONC PIPE, CLASS III, SS M        171.000      102.000    17442.00       103.000     17613.00      103.000    17613.00 
 60831  REINF CONC PIPE, CLASS III, SS M        203.600      111.000    22599.60       114.000     23210.40      114.000    23210.40 
 60833  REINF CONC PIPE, CLASS III, SS M       1163.000      146.000   169798.00       147.000    170961.00      147.000   170961.00 
 60834  REINF CONC PIPE, CLASS III, SS M        241.000      173.000    41693.00       178.000     42898.00      178.000    42898.00 
 60835  REINF CONC PIPE, CLASS III, SS M        294.000      186.000    54684.00       191.000     56154.00      191.000    56154.00 
 60850  REINF CONC PIPE, CLASS IV, SS, M         15.000       74.000     1110.00        67.000      1005.00       67.000     1005.00 
 60852  REINF CONC PIPE, CLASS IV, SS, M         22.600       80.000     1808.00        78.000      1762.80       78.000     1762.80 
 60854  REINF CONC PIPE, CLASS IV, SS, M         20.000      101.000     2020.00        99.000      1980.00       99.000     1980.00 
 61110  MANHOLES, TYPE 1               EACH      33.000      905.000    29865.00      1055.000     34815.00     1055.000    34815.00 
 61112  MANHOLES, TYPE 3               EACH      37.000     2290.000    84730.00      2435.000     90095.00     2435.000    90095.00 
 61113  MANHOLES, TYPE 5               EACH      10.000     3150.000    31500.00      3215.000     32150.00     3215.000    32150.00 
 61122  INLETS, TYPE 3                 EACH     280.000      450.000   126000.00       500.000    140000.00      500.000   140000.00 
 61123  INLETS, TYPE 8                 EACH      10.000      745.000     7450.00       705.000      7050.00      705.000     7050.00 
 61124  INLETS, TYPE 9                 EACH       2.000     1560.000     3120.00      1735.000      3470.00     1735.000     3470.00 
 61125  INLETS, TYPE 10                EACH       1.000     1380.000     1380.00      1515.000      1515.00     1515.000     1515.00 
 61128  RECONSTRUCTING MANHOLES        EACH      12.000      850.000    10200.00       890.000     10680.00      890.000    10680.00 
 61150  MANHOLE COVERS, TYPE J-SPECIAL EACH      25.000      265.000     6625.00       270.000      6750.00      270.000     6750.00 
 61156  INLET COVERS, TYPE H-S         EACH      48.000      335.000    16080.00       370.000     17760.00      370.000    17760.00 
 61162  INLET COVERS, TYPE B           EACH      50.000      345.000    17250.00       380.000     19000.00      380.000    19000.00 
 61163  INLET COVERS, TYPE C           EACH       3.000      270.000      810.00       270.000       810.00      270.000      810.00 
 61170  INLET COVERS, TYPE MS          EACH      17.000      235.000     3995.00       240.000      4080.00      240.000     4080.00 
 61172  INLET COVERS, TYPE HM-GJ       EACH     179.000      375.000    67125.00       390.000     69810.00      390.000    69810.00 
 61173  INLET COVERS, TYPE HM-GJ-S     EACH      13.000      375.000     4875.00       390.000      5070.00      390.000     5070.00 
 61182  ADJUSTING MANHOLE COVERS       EACH      19.000      150.000     2850.00       170.000      3230.00      170.000     3230.00 
 61201  PIPE UNDERDRAIN, 150 MM        M        320.000       12.000     3840.00         6.000      1920.00        5.000     1600.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, M        170.000       12.000     2040.00         6.000      1020.00       25.000     4250.00 
 61407  STEEL THRIE BEAM STRUCTURE APP M         26.000       98.430     2559.18        98.430      2559.18       98.430     2559.18 
 61408  STEEL PLATE BEAM GUARD, CLASS  M        168.000       32.190     5407.92        32.190      5407.92       32.190     5407.92 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       4.000      500.000     2000.00       500.000      2000.00      500.000     2000.00 
 61430  TEMPORARY STEEL PLATE BEAM GUA M         20.000       29.520      590.40        29.520       590.40       29.520      590.40 
 61431  ANCHORS FOR TEMP STEEL PLATE B EACH       1.000      500.000      500.00       500.000       500.00      500.000      500.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       4.000       50.000      200.00        50.000       200.00       50.000      200.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       2.000     1800.000     3600.00      1800.000      3600.00     1800.000     3600.00 
 61611  CHAIN LINK FENCE, 1.5 M        M         66.000       62.440     4121.04        52.000      3432.00       66.000     4356.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000     5000.000     5000.00       100.000       100.00     1500.000     1500.00 
        PROJECT 7571-09-71 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000     5000.000     5000.00       100.000       100.00     1500.000     1500.00 
         PROJECT 7571-09-73 
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 61910  MOBILIZATION                   LS         1.000   306330.000   306330.00    310740.000    310740.00   317810.000   317810.00 
 62001  CONCRETE CORRUGATED MEDIAN     M2       815.000       32.000    26080.00        51.190     41719.85       37.680    30709.20 
 62002  CONCRETE MEDIAN BLUNT NOSE     M2        36.000       53.800     1936.80        65.770      2367.72       37.680     1356.48 
 62003  CONCRETE MEDIAN SLOPED NOSE    M2       239.000       53.800    12858.20        59.850     14304.15       34.990     8362.61 
 62203  ASPHALTIC FLUMES               M2        12.000       47.500      570.00        47.500       570.00       47.500      570.00 
 62301  CALCIUM CHLORIDE SURFACE TREAT MG        70.600       60.000     4236.00       180.000     12708.00      440.800    31120.48 
 62401  WATER                          KL      6660.000        4.000    26640.00         5.500     36630.00        3.700    24642.00 
 62501  TOPSOIL                        M2      6668.000        1.000     6668.00         1.000      6668.00        1.000     6668.00 
 62505  SALVAGED TOPSOIL               M2     56618.000        1.000    56618.00         1.000     56618.00        1.000    56618.00 
 62702  MULCHING                       M2     48921.000        0.130     6359.73         0.130      6359.73        0.130     6359.73 
 62811  EROSION BALES, DELIVERED       EACH     141.000        5.000      705.00         5.000       705.00        5.000      705.00 
 62812  EROSION BALES, INSTALLED       EACH     141.000        5.000      705.00         5.000       705.00        5.000      705.00 
 62815  SILT FENCE, DELIVERED          M       2265.000        3.200     7248.00         3.200      7248.00        3.200     7248.00 
 62816  SILT FENCE, INSTALLED          M       2265.000        2.750     6228.75         2.750      6228.75        2.750     6228.75 
 62817  SILT FENCE MAINTENANCE         M       1141.000        0.010       11.41         0.010        11.41        0.010       11.41 
 62819  MOBILIZATIONS, EROSION CONTROL EACH      22.000      100.000     2200.00       100.000      2200.00      100.000     2200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH      14.000      100.000     1400.00       100.000      1400.00      100.000     1400.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2      2570.000        1.000     2570.00         1.000      2570.00        1.000     2570.00 
 62825  EROSION MAT, INSTALLED, CLASS  M2      2570.000        0.580     1490.60         0.580      1490.60        0.580     1490.60 
 62826  EROSION MAT, DELIVERED, CLASS  M2      4390.000        0.900     3951.00         0.900      3951.00        0.900     3951.00 
 62827  EROSION MAT, INSTALLED, CLASS  M2      4390.000        0.680     2985.20         0.680      2985.20        0.680     2985.20 
 62832  EROSION MAT, DELIVERED, CLASS  M2      2290.000        1.000     2290.00         1.000      2290.00        1.000     2290.00 
 62833  EROSION MAT, INSTALLED, CLASS  M2      2290.000        0.580     1328.20         0.580      1328.20        0.580     1328.20 
 62855  POLYETHYLENE SHEETING          M2      1150.000        2.500     2875.00         5.000      5750.00        2.500     2875.00 
 62860  TURBIDITY BARRIERS             M2       510.000       22.220    11332.20        22.220     11332.20       22.220    11332.20 
 62870  INLET PROTECTION, TYPE A       EACH      15.000      100.000     1500.00       100.000      1500.00      100.000     1500.00 
 62871  INLET PROTECTION, TYPE B       EACH       7.000       50.000      350.00        50.000       350.00       50.000      350.00 
 62872  INLET PROTECTION, TYPE C       EACH      39.000       30.000     1170.00        30.000      1170.00       30.000     1170.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE M         63.000       16.410     1033.83        16.410      1033.83       16.410     1033.83 
 62876  TEMPORARY DITCH CHECKS, INSTAL M         63.000       16.410     1033.83        16.410      1033.83       16.410     1033.83 
 62880  CULVERT PIPE DITCH CHECKS      EACH       9.000      100.000      900.00       100.000       900.00      100.000      900.00 
 62905  FERTILIZER, TYPE B             KG      2211.520        0.550     1216.34         0.550      1216.34        0.550     1216.34 
 63003  SEEDING, TEMPORARY             KG       317.840        6.060     1926.11         6.060      1926.11        6.060     1926.11 
 63008  SEEDING, MIXTURE NO. 10        KG        98.900       12.100     1196.69        12.100      1196.69       12.100     1196.69 
 63009  SEEDING, MIXTURE NO. 20        KG        42.680       15.250      650.87        15.250       650.87       15.250      650.87 
 63010  SEEDING, MIXTURE NO. 30        KG        62.550       14.990      937.62        14.990       937.62       14.990      937.62 
 63011  SEEDING, MIXTURE NO. 40        KG       423.560        9.790     4146.65         9.790      4146.65        9.790     4146.65 
 63012  SEEDING, MIXTURE NO. 50        KG         5.690       18.450      104.98        18.450       104.98       18.450      104.98 
 63015  SEEDING, BORROW PIT MIXTURE    KG        55.000       12.200      671.00        12.200       671.00       12.200      671.00 
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 63103  WATERING SODDED AREAS          KL      1354.620        4.000     5418.48         4.000      5418.48        4.000     5418.48 
 63110  LAWN SOD                       M2     12955.000        3.160    40937.80         3.160     40937.80        3.160    40937.80 
 63111  EROSION CONTROL SOD            M2       457.000        3.160     1444.12         3.160      1444.12        3.160     1444.12 
 63822  MOVING SIGNS, TYPE II          EACH     184.000       25.000     4600.00        25.000      4600.00       25.000     4600.00 
 63827  REMOVING SIGNS, TYPE II        EACH     227.000       15.000     3405.00        15.000      3405.00       15.000     3405.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH     138.000       15.000     2070.00        15.000      2070.00       15.000     2070.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000    10000.000    10000.00      6500.000      6500.00    10000.000    10000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000    10000.000    10000.00     10000.000     10000.00    10000.000    10000.00 
        7571-09-71 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     4924.000     4924.00      4924.000      4924.00     4924.000     4924.00 
        7571-09-73 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     266.000       15.000     3990.00        15.000      3990.00       15.000     3990.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   92000.000        0.200    18400.00         0.200     18400.00        0.200    18400.00 
 64317  TRAFFIC CONTROL, BARRICADES, T DAYS    3600.000        0.200      720.00         0.200       720.00        0.200      720.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   20700.000        0.300     6210.00         0.300      6210.00        0.300     6210.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   41400.000        0.100     4140.00         0.100      4140.00        0.100     4140.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    6400.000        0.150      960.00         0.150       960.00        0.150      960.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   28500.000        0.200     5700.00         0.200      5700.00        0.200     5700.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2       320.000        2.000      640.00         1.500       480.00        6.000     1920.00 
 64505  GEOTEXTILE FABRIC, TYPE R      M2        80.000        2.000      160.00         2.000       160.00        2.000      160.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       835.000        2.500     2087.50         2.500      2087.50        2.500     2087.50 
 64602  PAVEMENT MARKING, 100 MM, EPOX M      17043.000        1.250    21303.75         2.300     39198.90        1.980    33745.14 
 64618  PVMT MRKNG, CHANNELIZING, 200  M        773.000        3.020     2334.46         4.300      3323.90        3.700     2860.10 
 64642  REMOVING PAVEMENT MARKINGS     M       7817.000        0.650     5081.05         0.650      5081.05        0.650     5081.05 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M         96.000       26.250     2520.00        23.000      2208.00       18.300     1756.80 
 64722  PVMT MRKNG, CROSSWALK, 300 MM, M        262.000       21.330     5588.46        15.000      3930.00       18.000     4716.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      47.000      145.000     6815.00       130.000      6110.00      105.000     4935.00 
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH       8.000      290.000     2320.00       170.000      1360.00      200.000     1600.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      24.000      375.000     9000.00       130.000      3120.00      149.000     3576.00 
 64766  PVMT MRKNG, DIAGONAL, 200 MM,  M         71.000       21.650     1537.15        16.000      1136.00       18.200     1292.20 
 64774  PVMT MRKNG, DIAGONAL, 600 MM,  M         47.500       23.620     1121.95        25.000      1187.50       19.500      926.25 
 64778  PAVEMENT MARKING, CURB, EPOXY  M         96.500       11.480     1107.82        12.000      1158.00       21.000     2026.50 
 64782  PAVEMENT MARKING, CURB RAMP, E M        231.000       11.480     2651.88        12.000      2772.00       20.000     4620.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      25.000      125.000     3125.00        85.000      2125.00       90.000     2250.00 
 64901  TEMPORARY PAVEMENT MARKING, 10 M      11110.000        0.400     4444.00         0.400      4444.00        0.400     4444.00 
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M       8535.000        2.600    22191.00         2.600     22191.00        0.800     6828.00 
 64907  TEMP PVMT MRKNG, CHANNELIZING, M         90.000        0.800       72.00         0.800        72.00        0.800       72.00 
 64908  TEMP PVMT MRKG CHAN 200MM REMO M        210.000        5.200     1092.00         5.200      1092.00        5.200     1092.00 
 64911  TEMP PVMT MRKNG, STOP LINE, 45 M         56.000        1.800      100.80         1.800       100.80        1.800      100.80 
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 64912  TEMP PVMT MRKG STOP LNE 450MM  M        115.000       11.000     1265.00        11.000      1265.00       11.000     1265.00 
 65219  NONMETALLIC CONDUIT, SCHEDULE  M       2815.000       12.510    35215.65        12.510     35215.65       12.510    35215.65 
 65221  NONMETALLIC CONDUIT, SCHEDULE  M        267.000       22.150     5914.05        22.150      5914.05       22.150     5914.05 
 65250  LOOP DETECTOR CONDUIT          M        538.000       12.340     6638.92        12.340      6638.92       12.340     6638.92 
 65301  PULL BOXES, STEEL, 300 X 600 M EACH       8.000      294.930     2359.44       294.930      2359.44      294.930     2359.44 
 65306  PULL BOXES, STEEL, 600 X 900 M EACH      30.000      391.710    11751.30       391.710     11751.30      391.710    11751.30 
 65310  PULL BOXES, STEEL, 600 X 1050  EACH      14.000      411.000     5754.00       411.000      5754.00      411.000     5754.00 
 66501  SAWING EXISTING PAVEMENT       M       3880.000        2.450     9506.00         2.450      9506.00        2.450     9506.00 
 66502  SAWING CONCRETE PAVEMENT, FULL M        461.000        6.700     3088.70         6.700      3088.70        6.700     3088.70 
 90001  MISC                           M        411.000        3.150     1294.65         3.150      1294.65        3.150     1294.65 
        90001A REMOVING PIPE UNDERDRAI 
 90001  MISC                           M       2580.000       21.500    55470.00        19.880     51290.40       19.690    50800.20 
        90001B CONCRETE CURB & GUTTER, 
        SPECIAL 
 90001  MISC                           M          5.000       50.000      250.00        43.500       217.50       65.620      328.10 
        90001C CONCRETE CURB & GUTTER, 
        SPECIAL 
 90001  MISC                           M         83.000       22.000     1826.00        18.000      1494.00       18.000     1494.00 
        90001D REMOVING STORM SEWER, 3 
 90001  MISC                           M        198.000       24.000     4752.00        19.000      3762.00       19.000     3762.00 
        90001E REMOVING STORM SEWER, 4 
 90001  MISC                           M          9.000       26.000      234.00        24.000       216.00       24.000      216.00 
        90001F REMOVING STORM SEWER, 5 
 90001  MISC                           M        203.000       28.000     5684.00        25.000      5075.00       25.000     5075.00 
        90001G REMOVING STORM SEWER, 6 
 90001  MISC                           M         36.000       34.000     1224.00        37.000      1332.00       37.000     1332.00 
        90001H REMOVING STORM SEWER, 7 
 90001  MISC                           M         10.000       38.000      380.00        38.000       380.00       38.000      380.00 
        90001J REMOVING STORM SEWER, 9 
 90001  MISC                           M          2.000       42.000       84.00        39.000        78.00       39.000       78.00 
        90001K REMOVING STORM SEWER, 1 
 90002  MISC                           M2        73.000      239.950    17516.35       239.950     17516.35      239.950    17516.35 
        90002A MODULAR BLOCK GRAVITY W 
 90002  MISC                           M2       615.000       28.000    17220.00        28.000     17220.00       25.750    15836.25 
        90002B PAVEMENT MARKING, CONCR 
        CORRUGATED MEDIAN, EPOXY 
 90002  MISC                           M2        18.000       75.000     1350.00        59.850      1077.30       43.060      775.08 
        90002C CONCRETE MEDIAN NOSE, S 
 90002  MISC                           M2        65.000      215.000    13975.00       215.000     13975.00      215.000    13975.00 
        90002D TEMPORARY SHORING 
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 90002  MISC                           M2       265.000       50.000    13250.00        50.000     13250.00       50.000    13250.00 
        90002E ARCHITECTURAL SURFACE T 
 90002  MISC                           M2       293.000        8.500     2490.50         8.500      2490.50        8.500     2490.50 
        90002F ANTI-GRAFFITI COATING, 
        B-32-198 
 90003  MISC                           M3      1760.000        3.250     5720.00         3.350      5896.00        3.350     5896.00 
        90003A SPECIAL EXCAVATION 
 90004  MISC                           LS         1.000     4300.000     4300.00      4300.000      4300.00     4300.000     4300.00 
        90004A FURNISHING & INSTALLING 
        HANGERS 
 90004  MISC                           LS         1.000      500.000      500.00       600.000       600.00      500.000      500.00 
        90004B REMOVING CEMETERY SIGN 
 90004  MISC                           LS         1.000     1500.000     1500.00      1500.000      1500.00     1500.000     1500.00 
        90004C REMOVING OVERHEAD CANOP 
 90004  MISC                           LS         1.000     1500.000     1500.00      1000.000      1000.00     2000.000     2000.00 
        90004D PREPARATION OF FOUNDATI 
        CONCRETE PAVEMENT, SPECIAL 
 90004  MISC                           LS         1.000     2350.000     2350.00      3750.000      3750.00     2500.000     2500.00 
        90004E BOAT TRAFFIC CONTROL 
 90004  MISC                           LS         1.000     1660.000     1660.00      1465.000      1465.00     1465.000     1465.00 
        90004F MOVING EXISTING FIRE HY 
 90004  MISC                           LS         1.000     1260.000     1260.00      1365.000      1365.00     1365.000     1365.00 
        90004G MOVING EXISTING FIRE HY 
 90004  MISC                           LS         1.000     1260.000     1260.00      1415.000      1415.00     1415.000     1415.00 
        90004H MOVING EXISTING FIRE HY 
 90004  MISC                           LS         1.000     1900.000     1900.00      1715.000      1715.00     1715.000     1715.00 
        90004J MOVING EXISTING FIRE HY 
 90004  MISC                           LS         1.000     1260.000     1260.00      1415.000      1415.00     1415.000     1415.00 
        90004K MOVING EXISTING FIRE HY 
 90004  MISC                           LS         1.000     1260.000     1260.00      1415.000      1415.00     1415.000     1415.00 
        90004L MOVING EXISTING FIRE HY 
 90004  MISC                           LS         1.000     1260.000     1260.00      1415.000      1415.00     1415.000     1415.00 
        90004M MOVING EXISTING FIRE HY 
 90004  MISC                           LS         1.000     1260.000     1260.00      1415.000      1415.00     1415.000     1415.00 
        90004N MOVING EXISTING FIRE HY 
        # 100 
 90004  MISC                           LS         1.000     1260.000     1260.00      1265.000      1265.00     1265.000     1265.00 
        90004P MOVING EXISTING FIRE HY 
        # 100A 
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 90004  MISC                           LS         1.000     2300.000     2300.00      2065.000      2065.00     2065.000     2065.00 
        90004Q MOVING EXISTING FIRE HY 
        # 101 
 90004  MISC                           LS         1.000     1650.000     1650.00      1815.000      1815.00     1815.000     1815.00 
        90004R MOVING EXISTING FIRE HY 
        # 106 
 90004  MISC                           LS         1.000     1860.000     1860.00      1915.000      1915.00     1915.000     1915.00 
        90004S MOVING EXISTING FIRE HY 
        # 129 
 90004  MISC                           LS         1.000     1650.000     1650.00      1565.000      1565.00     1565.000     1565.00 
        90004T MOVING EXISTING FIRE HY 
        # 130 
 90004  MISC                           LS         1.000     1300.000     1300.00      1265.000      1265.00     1265.000     1265.00 
        90004U MOVING EXISTING FIRE HY 
        # 131 
 90004  MISC                           LS         1.000     1860.000     1860.00      1715.000      1715.00     1715.000     1715.00 
        90004V MOVING EXISTING FIRE HY 
        # 132 
 90005  MISC                           EACH      24.000       94.140     2259.36        94.140      2259.36       94.140     2259.36 
        90005A REMOVING PULL BOXES 
 90005  MISC                           EACH       3.000      300.000      900.00       300.000       900.00      300.000      900.00 
        90005B REMOVING PRIVATE WALLS 
 90005  MISC                           EACH       6.000      125.000      750.00       100.000       600.00      550.000     3300.00 
        90005C REMOVING PRIVATE SIGNS 
 90005  MISC                           EACH       3.000      650.000     1950.00       700.000      2100.00      700.000     2100.00 
        90005D PIPE GRATES, 600 MM 
 90005  MISC                           EACH       1.000      700.000      700.00       750.000       750.00      750.000      750.00 
        90005E PIPE GRATES, 750 MM 
 90005  MISC                           EACH      43.000      265.000    11395.00       270.000     11610.00      270.000    11610.00 
        90005F MANHOLE COVER, SPECIAL, 
 90005  MISC                           EACH       2.000      750.000     1500.00       805.000      1610.00      805.000     1610.00 
        90005G TEMPORARY STORM SEWER C 
 90005  MISC                           EACH      19.000       55.000     1045.00        55.000      1045.00       55.000     1045.00 
        90005H REMOVING CONCRETE CURB 
 90005  MISC                           EACH      14.000       15.000      210.00        15.000       210.00       15.000      210.00 
        90005J BAR COUPLERS, 13 MM 
 90005  MISC                           EACH      45.000       15.000      675.00        15.000       675.00       15.000      675.00 
        90005K BAR COUPLERS, 19 MM 
 90006  MISC                           MG     13800.000        3.550    48990.00         3.550     48990.00        3.550    48990.00 
        90006A COMPACTED SAND 
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 90008  MISC                           DAY       28.000      500.000    14000.00       600.000     16800.00      745.000    20860.00 
        90008A QMP, URBAN CONCRETE, 
        PROJECT 7571-09-71 
 90008  MISC                           DAY       16.000      500.000     8000.00       600.000      9600.00      745.000    11920.00 
        90008B QMP, URBAN CONCRETE, 
        PROJECT 7571-09-73 
 90319  ABANDONING SEWER               M3        66.000       55.000     3630.00        40.000      2640.00       40.000     2640.00 
 90365  QMP, BASE COURSES              MG     55713.000        0.200    11142.60         0.270     15042.51        0.270    15042.51 
 90416  COARSE AGGREGATE, SIZE NO.     M3        60.000       26.000     1560.00        20.000      1200.00       26.000     1560.00 
        2 
 90474  PREBORING STEEL PILING         M        122.000      125.000    15250.00       125.000     15250.00      125.000    15250.00 
 90501  QMP READY MIXED CONC MASONRY F M3      1150.000       12.000    13800.00        12.000     13800.00       12.000    13800.00 
 90502  QMP, MAS STRGTH INCENTIVE READ DOL    13800.000        1.000    13800.00         1.000     13800.00        1.000    13800.00 
 90545  CONCRETE COLLAR                EACH      13.000      375.000     4875.00       425.000      5525.00      425.000     5525.00 
 90591  TEMPORARY COVER PLATES         EACH      55.000       60.000     3300.00        50.000      2750.00       50.000     2750.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      11.000       35.000      385.00        35.000       385.00       35.000      385.00 
 90637  SAFETY FENCE                   M        515.000        7.220     3718.30         7.220      3718.30        7.220     3718.30 
 
                                     PROPOSAL TOTAL.......            6695844.58                 6701967.83               6995437.94 
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              STATE PROJECT(S):  1052-05-73                            LOCATION  09/CHIPPEWA     COUNTY 
                                                                                 I 94 - GREEN BAY, CTH P OVERPASS 
                                                                                 STH 29 
                                                                                 CHIPPEWA COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
  BIDDER NO  2:  MASHUDA CONTRACTORS,INC. 
  BIDDER NO  3:  MCCABE CONSTRUCTION, INC. 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M        5.000      200.000     1000.00       160.000       800.00      295.000     1475.00 
 20104  GRUBBING                       40M        5.000      200.000     1000.00       160.000       800.00      295.000     1475.00 
 20412  REMOVING FENCE                 M        691.000        1.200      829.20         1.650      1140.15        1.970     1361.27 
 20501  COMMON EXCAVATION              M3     24579.000        1.800    44242.20         1.960     48174.84        1.980    48666.42 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000      500.000      500.00      2000.000      2000.00     3000.000     3000.00 
        B-9-220 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     2500.000     2500.00      1000.000      1000.00     6000.000     6000.00 
        B-9-240 
 20801  BORROW EXCAVATION              M3    115296.000        2.300   265180.80         2.580    297463.68        2.700   311299.20 
 21001  STRUCTURE BACKFILL             M3      1420.000        4.400     6248.00         3.920      5566.40        4.000     5680.00 
 21301  FINISHING ROADWAY              LS         1.000      700.000      700.00       600.000       600.00     4250.000     4250.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG      7245.000        7.830    56728.35         7.830     56728.35        7.670    55569.15 
 40204  ASPHALTIC MATERIAL FOR TACK CO L        795.000        0.690      548.55         0.690       548.55        0.690      548.55 
 40301  QMP, ASPHALTIC MIXTURE         MG      2486.000        1.100     2734.60         1.100      2734.60        1.100     2734.60 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       150.000      224.870    33730.50       224.870     33730.50      224.870    33730.50 
 40722  ASPHALTIC CONCRETE PAVEMENT, T MG      2486.000       30.090    74803.74        30.090     74803.74       30.090    74803.74 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     1760.000        1.000     1760.00         1.000      1760.00        1.000     1760.00 
 41510  CONCRETE PAVEMENT, 250 MM      M2        11.400       45.900      523.26        45.900       523.26       45.900      523.26 
 41620  CONCRETE SURFACE DRAINS        M3         2.600      504.000     1310.40       504.000      1310.40      504.000     1310.40 
 41621  CONCRETE PAVEMENT APPROACH SLA M2        96.000      123.600    11865.60       123.600     11865.60      123.600    11865.60 
 50201  CONCRETE MASONRY, BRIDGES      M3       370.000      305.000   112850.00       347.000    128390.00      347.000   128390.00 
 50265  PROTECTIVE SURFACE TREATMENT   M2       920.000        2.000     1840.00         1.800      1656.00        1.800     1656.00 
 50307  PRESTRESSED GIRDER, I TYPE, 13 M        428.500      285.000   122122.50       275.000    117837.50      275.000   117837.50 
 50401  CONCRETE MASONRY, CULVERTS     M3       417.000      285.000   118845.00       220.000     91740.00      220.000    91740.00 
 50504  HIGH STRENGTH BAR STEEL REINF. KG      4180.000        0.550     2299.00         1.300      5434.00        1.300     5434.00 
 50505  HIGH STRENGTH BAR STEEL REINF. KG     24720.000        0.550    13596.00         1.200     29664.00        1.200    29664.00 
 50511  COATED HIGH STR BAR STL REINF, KG     33660.000        0.950    31977.00         1.350     45441.00        1.350    45441.00 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      18.000       55.000      990.00        75.000      1350.00       75.000     1350.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      20.000      300.000     6000.00       300.000      6000.00      300.000     6000.00 
        B-9-220 
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 51020  PREBORING, CAST IN PLACE CONCR M        100.000       10.000     1000.00        25.000      2500.00       25.000     2500.00 
 51031  CIP CONC PILING, DELIV & DRIVE M        712.000       47.000    33464.00        68.000     48416.00       68.000    48416.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        22.000       22.000      484.00        28.000       616.00       28.000      616.00 
 52003  CULVERT PIPE, CLASS III, 450 M M         32.000       59.000     1888.00        61.750      1976.00       53.000     1696.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       4.000       99.000      396.00        95.000       380.00      135.000      540.00 
 52147  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000       66.000      132.00        67.000       134.00      114.000      228.00 
 60405  SLOPE PAVING, CRUSHED AGGREGAT M2       280.000       26.000     7280.00        21.000      5880.00       21.000     5880.00 
 60601  RIPRAP                         M3         2.000      120.000      240.00       100.000       200.00      100.000      200.00 
 60602  HEAVY RIPRAP                   M3        25.000       55.000     1375.00        50.000      1250.00       50.000     1250.00 
 61201  PIPE UNDERDRAIN, 150 MM        M         30.000       12.000      360.00        23.000       690.00       23.000      690.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, M         16.000       16.000      256.00        26.000       416.00       26.000      416.00 
 61214  PIPE UNDERDRAIN, UNPERFORATED, M         48.000       46.000     2208.00        40.000      1920.00       48.000     2304.00 
 61407  STEEL THRIE BEAM STRUCTURE APP M         40.412       95.960     3877.94        95.960      3877.94       95.960     3877.94 
 61408  STEEL PLATE BEAM GUARD, CLASS  M         76.000       33.130     2517.88        33.130      2517.88       33.130     2517.88 
 61422  MARKER POSTS FOR RIGHT OF WAY  EACH      12.000       42.000      504.00        42.000       504.00       42.000      504.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       4.000      100.000      400.00        60.000       240.00       60.000      240.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1670.000     6680.00      1670.000      6680.00     1670.000     6680.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00         1.000         1.00        1.000        1.00 
 61910  MOBILIZATION                   LS         1.000   118750.000   118750.00     69750.000     69750.00    78500.000    78500.00 
 62401  WATER                          KL      2750.000        3.000     8250.00         4.000     11000.00        1.000     2750.00 
 62505  SALVAGED TOPSOIL               M2     31700.000        0.480    15216.00         0.480     15216.00        0.550    17435.00 
 62702  MULCHING                       M2     75050.000        0.090     6754.50         0.090      6754.50        0.090     6754.50 
 62811  EROSION BALES, DELIVERED       EACH      40.000        5.000      200.00         5.000       200.00        5.000      200.00 
 62812  EROSION BALES, INSTALLED       EACH      40.000        5.000      200.00         5.000       200.00        5.000      200.00 
 62815  SILT FENCE, DELIVERED          M       1100.000        2.960     3256.00         1.000      1100.00        1.000     1100.00 
 62816  SILT FENCE, INSTALLED          M       1100.000        2.530     2783.00         3.300      3630.00        3.300     3630.00 
 62817  SILT FENCE MAINTENANCE         M       1100.000        0.010       11.00         0.010        11.00        0.010       11.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000       50.000      100.00        50.000       100.00       50.000      100.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000       50.000      100.00        50.000       100.00       50.000      100.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2      4000.000        0.590     2360.00         0.590      2360.00        0.590     2360.00 
 62825  EROSION MAT, INSTALLED, CLASS  M2      4000.000        0.590     2360.00         0.590      2360.00        0.590     2360.00 
 62855  POLYETHYLENE SHEETING          M2       550.000        3.000     1650.00         1.200       660.00        4.000     2200.00 
 62866  SOIL STABILIZER, TYPE B        HA         1.500     1100.000     1650.00      1100.000      1650.00     1100.000     1650.00 
 62905  FERTILIZER, TYPE B             KG      3050.000        0.530     1616.50         0.530      1616.50        0.530     1616.50 
 63003  SEEDING, TEMPORARY             KG       355.000        5.180     1838.90         5.180      1838.90        5.180     1838.90 
 63009  SEEDING, MIXTURE NO. 20        KG       640.000        9.150     5856.00         9.150      5856.00        9.150     5856.00 
 63010  SEEDING, MIXTURE NO. 30        KG        15.000       10.000      150.00        10.000       150.00       10.000      150.00 
 63013  SEEDING, MIXTURE NO. 60        KG       104.000       15.110     1571.44        15.110      1571.44       15.110     1571.44 
 63015  SEEDING, BORROW PIT MIXTURE    KG       400.000        6.780     2712.00         6.780      2712.00        6.780     2712.00 
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 63401  WOOD POSTS, 100 X 100 MM X 3 M EACH       4.000       45.000      180.00        45.000       180.00       45.000      180.00 
 63411  WOOD POSTS, 100 X 150 MM X 4.3 EACH       2.000       48.000       96.00        48.000        96.00       48.000       96.00 
 63702  SIGNS, TYPE II, REFLECTIVE     M2         2.160      200.000      432.00       200.000       432.00      200.000      432.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     4000.000     4000.00      6500.000      6500.00     5000.000     5000.00 
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS     153.000       20.000     3060.00        20.000      3060.00       62.000     9486.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    1836.000        0.750     1377.00         0.750      1377.00        0.700     1285.20 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    2448.000        0.100      244.80         0.100       244.80        0.250      612.00 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000     5500.000     5500.00      5500.000      5500.00     1000.000     1000.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS   16065.000        0.150     2409.75         0.150      2409.75        0.300     4819.50 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2        70.000        6.000      420.00         2.000       140.00        3.000      210.00 
 64505  GEOTEXTILE FABRIC, TYPE R      M2        10.000        6.000       60.00        10.000       100.00        2.400       24.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2        70.000        2.500      175.00         3.000       210.00        3.000      210.00 
 64507  GEOTEXTILE FABRIC, TYPE C      M2       570.000        2.000     1140.00         2.000      1140.00        2.000     1140.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M       3160.000        1.120     3539.20         1.120      3539.20        1.120     3539.20 
 64636  LOCATING NO-PASSING ZONES      KM         0.790      400.000      316.00       400.000       316.00      400.000      316.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M       1164.000        0.890     1035.96         2.460      2863.44        2.980     3468.72 
 65050  CONSTRUCTION STAKING, CABC     M        924.000        0.980      905.52         2.460      2273.04        2.500     2310.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     2000.000     2000.00      1500.000      1500.00     1540.000     1540.00 
        B-9-220 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000     1500.000     1500.00      1500.000      1500.00      750.000      750.00 
        B-9-240 
 66501  SAWING EXISTING PAVEMENT       M         14.000       60.000      840.00        59.040       826.56       20.000      280.00 
 90001  MISC                           M        161.000       89.800    14457.80        89.800     14457.80       90.000    14490.00 
        90001A VINYL COATED CHAIN LINK 
        1.8 M 
 90002  MISC                           M2     20750.000        0.130     2697.50         0.130      2697.50        0.130     2697.50 
        90002A MULCHING, SPECIAL 
 90002  MISC                           M2     20750.000        0.720    14940.00         1.000     20750.00        1.000    20750.00 
        90002B SALVAGED TOPSOIL, SPECI 
 90002  MISC                           M2       611.000       16.150     9867.65         6.000      3666.00        6.000     3666.00 
        90002C PAINTING CONCRETE, STRU 
        B-9-220 
 90004  MISC                           LS         1.000      200.000      200.00       500.000       500.00      500.000      500.00 
        90004A REMOVING EXISTING FOOTB 
 90416  COARSE AGGREGATE, SIZE NO.     M3       194.000       15.000     2910.00        17.000      3298.00       28.000     5432.00 
        2 
 90501  QMP READY MIXED CONC MASONRY F M3       787.000        1.000      787.00        13.000     10231.00       13.000    10231.00 
 90502  QMP, MAS STRGTH INCENTIVE READ DOL     9444.000        1.000     9444.00         1.000      9444.00        1.000     9444.00 
 
                                     PROPOSAL TOTAL.......            1241709.04                 1275349.82               1309126.47 
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              STATE PROJECT(S):  1052-05-84                            LOCATION  09/CHIPPEWA     COUNTY 
                                                                                 I 94 - GREEN BAY, 90TH ST - CHIPPEWA RIVER 
                                                                                 STH 29 
                                                                                 CHIPPEWA COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  E & H EARTH MOVERS, INC. 
  BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
  BIDDER NO  3:  MASHUDA CONTRACTORS,INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M       97.000       50.000     4850.00       200.000     19400.00       50.000     4850.00 
 20104  GRUBBING                       40M       97.000      400.000    38800.00       200.000     19400.00      450.000    43650.00 
 20330  REMOVING OLD CULVERTS          EACH       1.000      250.000      250.00       200.000       200.00      200.000      200.00 
 20412  REMOVING FENCE                 M       1510.000        2.000     3020.00         1.200      1812.00        1.000     1510.00 
 20501  COMMON EXCAVATION              M3    450381.000        1.820   819693.42         1.830    824197.23        1.870   842212.47 
 20505  MARSH EXCAVATION               M3      6948.000        1.820    12645.36         2.830     19662.84        2.730    18968.04 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2000.000     2000.00      2000.000      2000.00     2000.000     2000.00 
        B-9-242 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     1500.000     1500.00      1500.000      1500.00     1500.000     1500.00 
        B-9-243 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     1500.000     1500.00      1500.000      1500.00     1500.000     1500.00 
        B-9-244 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     5000.000     5000.00      3000.000      3000.00    10000.000    10000.00 
        C-9-44 
 20801  BORROW EXCAVATION              M3    138426.000        1.820   251935.32         2.330    322532.58        2.370   328069.62 
 20811  SELECTED BORROW EXCAVATION     M3      7990.000        1.820    14541.80         2.330     18616.70        2.370    18936.30 
 21001  STRUCTURE BACKFILL             M3      2915.000        3.000     8745.00         3.330      9706.95        3.920    11426.80 
 21301  FINISHING ROADWAY              LS         1.000    20000.000    20000.00      2000.000      2000.00     1000.000     1000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     19428.000        7.340   142601.52         6.840    132887.52        9.200   178737.60 
 30426  BREAKER RUN STONE              MG      7500.000        4.000    30000.00         2.240     16800.00        3.000    22500.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO L       3179.000        0.530     1684.87         0.530      1684.87        0.530     1684.87 
 40301  QMP, ASPHALTIC MIXTURE         MG      5201.000        1.100     5721.10         1.100      5721.10        1.100     5721.10 
        MIXTURE 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       318.000      223.160    70964.88       223.160     70964.88      223.160    70964.88 
 40721  ASPHALTIC CONCRETE PAVEMENT, T MG      1089.000       31.290    34074.81        31.290     34074.81       31.290    34074.81 
 40722  ASPHALTIC CONCRETE PAVEMENT, T MG      4112.000       30.150   123976.80        30.150    123976.80       30.150   123976.80 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     3670.000        1.000     3670.00         1.000      3670.00        1.000     3670.00 
 41620  CONCRETE SURFACE DRAINS        M3         2.200      780.000     1716.00       780.000      1716.00      600.000     1320.00 
 50201  CONCRETE MASONRY, BRIDGES      M3       950.000      330.000   313500.00       330.000    313500.00      330.000   313500.00 
 50265  PROTECTIVE SURFACE TREATMENT   M2      2342.000        1.750     4098.50         1.750      4098.50        1.750     4098.50 
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 50307  PRESTRESSED GIRDER, I TYPE, 13 M        819.600      275.000   225390.00       275.000    225390.00      275.000   225390.00 
 50401  CONCRETE MASONRY, CULVERTS     M3       341.000      275.000    93775.00       275.000     93775.00      275.000    93775.00 
 50504  HIGH STRENGTH BAR STEEL REINF. KG     11255.000        1.200    13506.00         1.200     13506.00        1.200    13506.00 
 50505  HIGH STRENGTH BAR STEEL REINF. KG     21480.000        1.150    24702.00         1.150     24702.00        1.150    24702.00 
 50511  COATED HIGH STR BAR STL REINF, KG     86730.000        1.320   114483.60         1.320    114483.60        1.320   114483.60 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      44.000       70.000     3080.00        70.000      3080.00       70.000     3080.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      28.000      700.000    19600.00       700.000     19600.00      700.000    19600.00 
        B-9-242 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH       8.000      700.000     5600.00       700.000      5600.00      700.000     5600.00 
        B-9-243 
 50641  STEEL DIAPHRAGMS, STRUCTURE    EACH       8.000      700.000     5600.00       700.000      5600.00      700.000     5600.00 
        B-9-244 
 51020  PREBORING, CAST IN PLACE CONCR M        117.000       25.000     2925.00        25.000      2925.00       25.000     2925.00 
 51031  CIP CONC PILING, DELIV & DRIVE M        652.000       60.000    39120.00        60.000     39120.00       60.000    39120.00 
 51121  STL PILE DEL & DRIVEN, HP 250M M        495.000       55.000    27225.00        55.000     27225.00       55.000    27225.00 
 51130  PILE POINTS                    EACH      44.000       65.000     2860.00        65.000      2860.00       65.000     2860.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        62.000       30.000     1860.00        30.000      1860.00       30.000     1860.00 
 52003  CULVERT PIPE, CLASS III, 450 M M         67.500       60.000     4050.00        59.000      3982.50       61.750     4168.13 
 52005  CULVERT PIPE, CLASS III, 600 M M          9.000       75.000      675.00        75.000       675.00       71.750      645.75 
 52009  CULVERT PIPE, CLASS III, 900 M M         42.000      111.000     4662.00       105.000      4410.00      103.000     4326.00 
 52023  CULVERT PIPE, CLASS IV, 450 MM M         81.500       76.000     6194.00        66.000      5379.00       61.750     5032.63 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH      22.000      110.000     2420.00        90.000      1980.00       95.000     2090.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      140.000      280.00       122.000       244.00      121.000      242.00 
 52067  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      340.000      680.00       300.000       600.00      285.000      570.00 
 52069  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      680.000     1360.00       300.000       600.00      568.000     1136.00 
 52082  TEMPORARY CULVERT PIPE, 450 MM M         11.000       60.000      660.00        59.000       649.00       61.750      679.25 
 52084  TEMPORARY CULVERT PIPE, 600 MM M         10.500       75.000      787.50        75.000       787.50       71.750      753.38 
 52147  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000       86.500      173.00        60.000       120.00       67.000      134.00 
 52203  RCCP, CL III, 450 MM           M        265.000       83.000    21995.00        99.000     26235.00       96.500    25572.50 
 52205  RCCP, CL III, 600 MM           M         82.000      108.000     8856.00       125.000     10250.00      114.250     9368.50 
 52207  RCCP, CL III, 750 MM           M         59.500      144.000     8568.00       161.000      9579.50      146.500     8716.75 
 52209  RCCP, CL III, 900 MM           M         56.000      200.000    11200.00       210.000     11760.00      191.500    10724.00 
 52227  RCCP, CL IV, 450 MM            M         45.000       88.000     3960.00       105.000      4725.00      104.000     4680.00 
 52229  RCCP, CL IV, 600 MM            M         86.000      123.000    10578.00       138.000     11868.00      132.000    11352.00 
 52231  RCCP, CL IV, 750 MM            M        114.000      170.000    19380.00       177.000     20178.00      165.500    18867.00 
 52233  RCCP, CL IV, 900 MM            M        152.000      223.000    33896.00       240.000     36480.00      224.500    34124.00 
 52235  RCCP, CL IV, 1200 MM           M         35.000      360.000    12600.00       351.000     12285.00      336.500    11777.50 
 52250  RCCP, CL V, 750 MM             M         67.000      202.000    13534.00       230.000     15410.00      196.000    13132.00 
 52262  RCCP, APRON ENDWALLS, 450 MM   EACH       9.000      405.000     3645.00       300.000      2700.00      300.000     2700.00 



Date 02/13/01                               WISCONSIN DETPARTMENT OF TRANSPORTATION                               PAGE:  164 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 02/13/01 
 
 
 PROPOSAL: 20010213032 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH      10.000      580.000     5800.00       360.000      3600.00      396.000     3960.00 
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH       8.000      660.000     5280.00       400.000      3200.00      441.000     3528.00 
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH       4.000      980.000     3920.00       660.000      2640.00      701.000     2804.00 
 52269  RCCP, APRON ENDWALLS, 1200 MM  EACH       2.000     1350.000     2700.00       880.000      1760.00      962.000     1924.00 
 52405  SALVAGED CULVERT PIPE, 450 MM  M         15.000       60.000      900.00        50.000       750.00       32.000      480.00 
 52509  CORRUGATED ALUMINUM CULVERT PI M         14.000       90.000     1260.00       200.000      2800.00      125.000     1750.00 
 60104  CONCRETE CURB, TYPE J          M        118.000       31.140     3674.52        31.140      3674.52       31.140     3674.52 
 60136  CONCRETE CURB AND GUTTER, 750  M        734.000       22.390    16434.26        22.390     16434.26       22.390    16434.26 
 60204  CONCRETE SIDEWALK, 100 MM      M2       359.000       30.000    10770.00        30.000     10770.00       30.000    10770.00 
 60405  SLOPE PAVING, CRUSHED AGGREGAT M2      1080.000       15.000    16200.00        15.000     16200.00       15.000    16200.00 
 60601  RIPRAP                         M3       275.600       26.000     7165.60        39.000     10748.40       40.000    11024.00 
 60602  HEAVY RIPRAP                   M3       421.700       26.000    10964.20        30.000     12651.00       40.000    16868.00 
 60825  REINF CONC PIPE, CLASS III, SS M         31.000       90.000     2790.00        72.000      2232.00       64.100     1987.10 
 61110  MANHOLES, TYPE 1               EACH       1.000     2600.000     2600.00      2000.000      2000.00     2600.000     2600.00 
 61112  MANHOLES, TYPE 3               EACH       4.000     6835.000    27340.00      5000.000     20000.00     5900.000    23600.00 
 61121  INLETS, TYPE 1                 EACH       4.000      952.000     3808.00       600.000      2400.00      760.000     3040.00 
 61122  INLETS, TYPE 3                 EACH       2.000     1080.000     2160.00       600.000      1200.00      660.000     1320.00 
 61124  INLETS, TYPE 9                 EACH       8.000     2437.000    19496.00      1200.000      9600.00     2400.000    19200.00 
 61153  MANHOLE COVERS, TYPE L         EACH       4.000      200.000      800.00       400.000      1600.00      230.000      920.00 
 61163  INLET COVERS, TYPE C           EACH       1.000      275.000      275.00       400.000       400.00      295.000      295.00 
 61170  INLET COVERS, TYPE MS          EACH      16.000      280.000     4480.00       300.000      4800.00      300.000     4800.00 
 61172  INLET COVERS, TYPE HM-GJ       EACH       2.000      360.000      720.00       400.000       800.00      380.000      760.00 
 61176  INLET COVERS, TYPE V           EACH       2.000      360.000      720.00       400.000       800.00      380.000      760.00 
 61179  INLET COVERS, TYPE S           EACH       2.000      325.000      650.00       400.000       800.00      345.000      690.00 
 61201  PIPE UNDERDRAIN, 150 MM        M        371.000       44.500    16509.50        20.000      7420.00        6.000     2226.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, M         56.000       72.000     4032.00        20.000      1120.00        8.500      476.00 
 61214  PIPE UNDERDRAIN, UNPERFORATED, M         49.000       50.000     2450.00        52.000      2548.00       43.150     2114.35 
 61407  STEEL THRIE BEAM STRUCTURE APP M         20.206       98.000     1980.19        98.000      1980.19       98.000     1980.19 
 61408  STEEL PLATE BEAM GUARD, CLASS  M         60.960       33.630     2050.08        33.630      2050.08       33.630     2050.08 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       2.000      400.000      800.00       400.000       800.00      400.000      800.00 
 61422  MARKER POSTS FOR RIGHT OF WAY  EACH      66.000       42.000     2772.00        42.000      2772.00       42.000     2772.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH      12.000       70.000      840.00        70.000       840.00       70.000      840.00 
 61601  WOVEN WIRE FENCE               M       6050.000        6.860    41503.00         6.860     41503.00        6.860    41503.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00         1.000         1.00        1.000        1.00 
 61910  MOBILIZATION                   LS         1.000   143500.000   143500.00    141000.000    141000.00   141700.000   141700.00 
 62003  CONCRETE MEDIAN SLOPED NOSE    M2        30.000       38.500     1155.00        38.500      1155.00       38.500     1155.00 
 62301  CALCIUM CHLORIDE SURFACE TREAT MG        30.000      100.000     3000.00       200.000      6000.00      110.000     3300.00 
 62401  WATER                          KL     13000.000        3.000    39000.00         2.000     26000.00        3.500    45500.00 
 62505  SALVAGED TOPSOIL               M2    270245.000        0.450   121610.25         0.480    129717.60        0.420   113502.90 
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 62702  MULCHING                       M2    510930.000        0.090    45983.70         0.090     45983.70        0.090    45983.70 
 62811  EROSION BALES, DELIVERED       EACH     943.000        2.200     2074.60         2.200      2074.60        2.200     2074.60 
 62812  EROSION BALES, INSTALLED       EACH     943.000        5.430     5120.49         5.430      5120.49        5.430     5120.49 
 62815  SILT FENCE, DELIVERED          M       3095.000        1.000     3095.00         2.930      9068.35        1.000     3095.00 
 62816  SILT FENCE, INSTALLED          M       3095.000        2.950     9130.25         2.530      7830.35        2.950     9130.25 
 62817  SILT FENCE MAINTENANCE         M       3095.000        0.200      619.00         0.010        30.95        0.200      619.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       6.000      100.000      600.00       100.000       600.00      100.000      600.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000      100.000      400.00       100.000       400.00      100.000      400.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2     16003.000        0.550     8801.65         0.550      8801.65        0.550     8801.65 
 62825  EROSION MAT, INSTALLED, CLASS  M2     16003.000        0.540     8641.62         0.540      8641.62        0.540     8641.62 
 62826  EROSION MAT, DELIVERED, CLASS  M2      1550.000        0.770     1193.50         0.770      1193.50        0.770     1193.50 
        C 
 62827  EROSION MAT, INSTALLED, CLASS  M2      1550.000        0.660     1023.00         0.660      1023.00        0.660     1023.00 
        C 
 62832  EROSION MAT, DELIVERED, CLASS  M2     11830.000        1.130    13367.90         1.130     13367.90        1.130    13367.90 
 62833  EROSION MAT, INSTALLED, CLASS  M2     11830.000        0.540     6388.20         0.540      6388.20        0.540     6388.20 
 62844  EROSION MAT, DELIV, CLASS III, M2       405.000       10.000     4050.00        10.000      4050.00       10.000     4050.00 
 62845  EROSION MAT, INSTLD, CLASS III M2       405.000        4.000     1620.00         4.000      1620.00        4.000     1620.00 
 62866  SOIL STABILIZER, TYPE B        HA         2.500     1000.000     2500.00      1000.000      2500.00     1000.000     2500.00 
 62870  INLET PROTECTION, TYPE A       EACH       7.000       75.000      525.00        75.000       525.00       75.000      525.00 
 62871  INLET PROTECTION, TYPE B       EACH       2.000       37.500       75.00        37.500        75.00       37.500       75.00 
 62872  INLET PROTECTION, TYPE C       EACH       4.000       18.750       75.00        18.750        75.00       18.750       75.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE M        200.000       20.000     4000.00        30.000      6000.00       19.000     3800.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL M        200.000       15.000     3000.00        10.000      2000.00       13.120     2624.00 
 62905  FERTILIZER, TYPE B             KG     19057.000        0.510     9719.07         0.510      9719.07        0.510     9719.07 
 63003  SEEDING, TEMPORARY             KG      3870.000        4.850    18769.50         4.850     18769.50        4.850    18769.50 
 63009  SEEDING, MIXTURE NO. 20        KG      6846.000        7.940    54357.24         7.940     54357.24        7.940    54357.24 
 63010  SEEDING, MIXTURE NO. 30        KG       339.000        9.030     3061.17         9.030      3061.17        9.030     3061.17 
 63011  SEEDING, MIXTURE NO. 40        KG        15.000       10.100      151.50        10.100       151.50       10.100      151.50 
 63012  SEEDING, MIXTURE NO. 50        KG        23.000       14.480      333.04        14.480       333.04       14.480      333.04 
 63015  SEEDING, BORROW PIT MIXTURE    KG       395.000        7.550     2982.25         7.550      2982.25        7.550     2982.25 
 63410  WOOD POSTS, 100 X 150 MM X 3.7 EACH       9.000       44.000      396.00        44.000       396.00       44.000      396.00 
 63411  WOOD POSTS, 100 X 150 MM X 4.3 EACH      26.000       46.000     1196.00        46.000      1196.00       46.000     1196.00 
 63702  SIGNS, TYPE II, REFLECTIVE     M2        34.360      160.000     5497.60       161.000      5531.96      161.000     5531.96 
 63827  REMOVING SIGNS, TYPE II        EACH       6.000       15.000       90.00        20.000       120.00       20.000      120.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH       6.000       15.000       90.00        20.000       120.00       20.000      120.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     7000.000     7000.00      5000.000      5000.00     9000.000     9000.00 
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS     212.000      110.000    23320.00       110.000     23320.00      110.000    23320.00 
        MAINTENANCE 
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 64313  TRAFFIC CONTROL, DRUMS         DAYS    9890.000        0.300     2967.00         0.300      2967.00        0.300     2967.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    6061.000        0.600     3636.60         0.600      3636.60        0.600     3636.60 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    4335.000        0.250     1083.75         0.250      1083.75        0.250     1083.75 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    5175.000        0.300     1552.50         0.300      1552.50        0.300     1552.50 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    4995.000        0.600     2997.00         0.600      2997.00        0.600     2997.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2      1604.000        1.500     2406.00         2.000      3208.00        2.400     3849.60 
 64505  GEOTEXTILE FABRIC, TYPE R      M2       759.000        1.800     1366.20         2.000      1518.00        1.750     1328.25 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       951.000        2.150     2044.65         2.000      1902.00        2.250     2139.75 
 64507  GEOTEXTILE FABRIC, TYPE C      M2       580.000        1.800     1044.00         2.000      1160.00        2.250     1305.00 
 64601  PAVEMENT MARKING, 100 MM, PAIN M        114.000        5.000      570.00         2.000       228.00        5.000      570.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M       3015.000        1.050     3165.75         1.650      4974.75        1.050     3165.75 
 64618  PVMT MRKNG, CHANNELIZING, 200  M        282.000        2.000      564.00         3.100       874.20        2.000      564.00 
 64642  REMOVING PAVEMENT MARKINGS     M        120.000        3.000      360.00         3.000       360.00        3.000      360.00 
 64774  PVMT MRKNG, DIAGONAL, 600 MM,  M         32.000       20.000      640.00        20.300       649.60       20.000      640.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  M         47.000       14.000      658.00        32.000      1504.00       14.000      658.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       6.000       95.000      570.00        90.000       540.00       95.000      570.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M      10975.000        2.260    24803.50         2.260     24803.50        2.460    26998.50 
 65050  CONSTRUCTION STAKING, CABC     M       2524.000        2.750     6941.00         2.750      6941.00        2.460     6209.04 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     1250.000     1250.00      1250.000      1250.00     1500.000     1500.00 
        B-9-243 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000     1250.000     1250.00      1250.000      1250.00     1500.000     1500.00 
        B-9-244 
 65067  CONSTRUCTION STAKING, STRUCT L LS         1.000     1000.000     1000.00      1000.000      1000.00     1500.000     1500.00 
        C-9-44 
 65068  CONSTRUCTION STAKING, STRUCT L LS         1.000     2500.000     2500.00      2500.000      2500.00     1500.000     1500.00 
        B-9-242 
 65221  NONMETALLIC CONDUIT, SCHEDULE  M        705.000       12.310     8678.55        12.310      8678.55       12.310     8678.55 
 65306  PULL BOXES, STEEL, 600 X 900 M EACH       8.000      510.000     4080.00       510.000      4080.00      510.000     4080.00 
 66501  SAWING EXISTING PAVEMENT       M         27.600        5.000      138.00        33.000       910.80       32.800      905.28 
 90002  MISC                           M2       621.000        7.000     4347.00         7.000      4347.00        7.000     4347.00 
        90002A PAINTING CONCRETE, STRU 
        B-9-242 
 90003  MISC                           M3        16.000      875.000    14000.00       300.000      4800.00      850.000    13600.00 
        90003A CONCRETE PIPE CRADLE 
 90005  MISC                           EACH      10.000      650.000     6500.00       400.000      4000.00      550.000     5500.00 
        90005A REINFORCED CONCRETE APR 
        ENDWALLS, SLOPED SECTION, 450 
 90005  MISC                           EACH       1.000     3000.000     3000.00      3000.000      3000.00     3000.000     3000.00 
        90005B CULVERT GRATE 
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 90008  MISC                           DAY      230.000       50.000    11500.00        50.000     11500.00       50.000    11500.00 
        90008A PORTABLE CHANGEABLE MES 
 90365  QMP, BASE COURSES              MG     19428.000        0.200     3885.60         0.200      3885.60        0.220     4274.16 
 90416  COARSE AGGREGATE, SIZE NO.     M3       310.000       12.750     3952.50        16.000      4960.00       20.000     6200.00 
        2 
 90501  QMP READY MIXED CONC MASONRY F M3      1291.000       18.000    23238.00        18.000     23238.00       18.000    23238.00 
 90502  QMP, MAS STRGTH INCENTIVE READ DOL    15432.000        1.000    15432.00         1.000     15432.00        1.000    15432.00 
 90545  CONCRETE COLLAR                EACH       2.000      500.000     1000.00      1000.000      2000.00      400.000      800.00 
 90590  PIPE GRATES                    EACH       5.000     1500.000     7500.00      1000.000      5000.00     1400.000     7000.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      48.000       33.550     1610.40        35.000      1680.00       33.550     1610.40 
 90710  TRAFF CNTRL, PERMANENT BARR, T EACH      50.000      210.000    10500.00       210.000     10500.00      210.000    10500.00 
 90712  TRAFFIC CONTROL, COVERING SIGN EACH      10.000       30.000      300.00        30.000       300.00       30.000      300.00 
 
                                     PROPOSAL TOTAL.......            3630759.36                 3639652.82               3744224.95 
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              STATE PROJECT(S):  7828-01-70                            LOCATION  18/EAU CLAIRE   COUNTY 
                                                                                 SOUTH LOWES CREEK RD, TOWN OF PLEASANT VALLEY 
                                                                                 CEDAR ROAD - NORTH TOWN LINE 
                                                                                 TOWN ROAD 
              TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF 
 
  BIDDER NO  1:  DRESEL CONSTRUCTION CO., LTD. 
  BIDDER NO  2:  MATHY CONSTRUCTION COMPANY 
  BIDDER NO  3:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.      29.000      220.000     6380.00       220.000      6380.00      270.000     7830.00 
 20104  GRUBBING                       STA.      29.000      220.000     6380.00       220.000      6380.00      270.000     7830.00 
 20330  REMOVING OLD CULVERTS          EACH      16.000       50.000      800.00        50.000       800.00      300.000     4800.00 
 20501  COMMON EXCAVATION              C.Y.    3745.000        3.500    13107.50         3.500     13107.50        4.610    17264.45 
 20801  BORROW EXCAVATION              C.Y.    4530.000        5.700    25821.00         5.700     25821.00        5.540    25096.20 
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00      1000.000      1000.00      440.000      440.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    12995.000        7.950   103310.25         7.950    103310.25        8.000   103960.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     643.000        2.500     1607.50         2.500      1607.50        2.500     1607.50 
 40301  QMP, ASPHALTIC MIXTURE         TON     5172.000        1.100     5689.20         1.100      5689.20        1.100     5689.20 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      312.000      195.000    60840.00       195.000     60840.00      195.000    60840.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON     5172.000       26.180   135402.96        26.180    135402.96       26.180   135402.96 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     3320.000        1.000     3320.00         1.000      3320.00        1.000     3320.00 
 52001  CULVERT PIPE, CLASS III, 12-IN L.F.      20.000       12.000      240.00        12.000       240.00       16.000      320.00 
 52002  CULVERT PIPE, CLASS III, 15-IN L.F.     126.000       15.000     1890.00        15.000      1890.00       18.000     2268.00 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.      72.000       18.000     1296.00        18.000      1296.00       20.000     1440.00 
 52059  APRON ENDWALLS FOR CULVERT PIP EACH       2.000       75.000      150.00        75.000       150.00       60.000      120.00 
 52060  APRON ENDWALLS FOR CULVERT PIP EACH       8.000       85.000      680.00        85.000       680.00       70.000      560.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       4.000      100.000      400.00       100.000       400.00      100.000      400.00 
 52201  RCCP, CL III, 12-INCH          L.F.     172.000       18.000     3096.00        18.000      3096.00       21.000     3612.00 
 52202  RCCP, CL III, 15-INCH          L.F.      24.000       20.000      480.00        20.000       480.00       24.000      576.00 
 52203  RCCP, CL III, 18-INCH          L.F.      40.000       24.000      960.00        24.000       960.00       28.000     1120.00 
 52212  RCCP, CL III, 54-INCH          L.F.      66.000      125.000     8250.00       125.000      8250.00      110.000     7260.00 
 52213  RCCP, CL III, 60-INCH          L.F.      72.000      150.000    10800.00       150.000     10800.00      136.000     9792.00 
 52260  RCCP, APRON ENDWALLS, 12-INCH  EACH      10.000      250.000     2500.00       250.000      2500.00      250.000     2500.00 
 52261  RCCP, APRON ENDWALLS, 15-INCH  EACH       2.000      280.000      560.00       280.000       560.00      280.000      560.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       2.000      320.000      640.00       320.000       640.00      300.000      600.00 
 52270  RCCP, APRON ENDWALLS, 54-INCH  EACH       2.000     1560.000     3120.00      1560.000      3120.00     1550.000     3100.00 
 52271  RCCP, APRON ENDWALLS, 60-INCH  EACH       2.000     1820.000     3640.00      1820.000      3640.00     1850.000     3700.00 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.     300.000       11.500     3450.00        11.500      3450.00       11.500     3450.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH       4.000       60.000      240.00        60.000       240.00       60.000      240.00 



Date 02/13/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:  169 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 02/13/01 
 
 PROPOSAL: 20010213033 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61910  MOBILIZATION                   LS         1.000    16900.000    16900.00     27026.000     27026.00    22000.000    22000.00 
 62203  ASPHALTIC FLUMES               S.Y.       4.000       40.000      160.00        40.000       160.00       40.000      160.00 
 62505  SALVAGED TOPSOIL               S.Y.   16900.000        0.600    10140.00         0.600     10140.00        0.800    13520.00 
 62702  MULCHING                       S.Y.   21770.000        0.090     1959.30         0.090      1959.30        0.090     1959.30 
 62811  EROSION BALES, DELIVERED       EACH      35.000        5.000      175.00         5.000       175.00        5.000      175.00 
 62812  EROSION BALES, INSTALLED       EACH      35.000        5.000      175.00         5.000       175.00        5.000      175.00 
 62815  SILT FENCE, DELIVERED          L.F.     152.000        2.000      304.00         2.000       304.00        3.330      506.16 
 62816  SILT FENCE, INSTALLED          L.F.     152.000        2.000      304.00         2.000       304.00        3.330      506.16 
 62817  SILT FENCE MAINTENANCE         L.F.     304.000        0.010        3.04         0.010         3.04        0.100       30.40 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      250.000      250.00       250.000       250.00      250.000      250.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      250.000      250.00       250.000       250.00      250.000      250.00 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.    3459.000        0.500     1729.50         0.500      1729.50        0.500     1729.50 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.    3459.000        0.500     1729.50         0.500      1729.50        0.500     1729.50 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     235.000        1.000      235.00         1.000       235.00        1.000      235.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     235.000        1.000      235.00         1.000       235.00        1.000      235.00 
 62905  FERTILIZER, TYPE B             CWT.      15.000       27.500      412.50        27.500       412.50       27.500      412.50 
 63003  SEEDING, TEMPORARY             LB.      640.000        1.800     1152.00         1.800      1152.00        1.800     1152.00 
 63009  SEEDING, MIXTURE NO. 20        LB.      640.000        3.600     2304.00         3.600      2304.00        3.600     2304.00 
 63015  SEEDING, BORROW PIT MIXTURE    LB.       65.000        4.000      260.00         4.000       260.00        4.000      260.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     2500.000     2500.00      3500.000      3500.00     4000.000     4000.00 
 64301  TRAFFIC CONTROL                LS         1.000     1100.000     1100.00      1100.000      1100.00     1100.000     1100.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1400.000        0.700      980.00         0.700       980.00        0.700      980.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   24835.000        0.220     5463.70         0.220      5463.70        0.220     5463.70 
 64636  LOCATING NO-PASSING ZONES      MI.        1.400      500.000      700.00       500.000       700.00      500.000      700.00 
 64706  PVMT MRKNG, STOP LINE, 12-INCH L.F.      90.000        6.000      540.00         8.000       720.00        8.000      720.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    7720.000        0.650     5018.00         0.650      5018.00        0.650     5018.00 
 65050  CONSTRUCTION STAKING, CABC     L.F.    7720.000        0.650     5018.00         0.650      5018.00        0.650     5018.00 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.     300.000        1.760      528.00         1.760       528.00        1.760      528.00 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH      16.000      150.000     2400.00       150.000      2400.00      150.000     2400.00 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.    7720.000        0.880     6793.60         0.880      6793.60        0.880     6793.60 
 66501  SAWING EXISTING PAVEMENT       L.F.     392.000        1.950      764.40         1.950       764.40        2.000      784.00 
 90357  PULVERIZE & RELAY EXISTNG BASE S.Y.   17340.000        0.420     7282.80         0.420      7282.80        0.420     7282.80 
 90365  QMP, BASE COURSES              TON    12995.000        0.250     3248.75         0.250      3248.75        0.250     3248.75 
 
                                     PROPOSAL TOTAL.......             487065.50                  498371.50                507324.68 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 02/13/01 
 
 
 PROPOSAL: 20010213034 
 
              STATE PROJECT(S):  9514-01-70                            LOCATION  63/VILAS        COUNTY 
                                 9902-02-71                                      USH 51 - TOWER RD, MANITOWISH WATERS NORTHWOO 
                                                                                 CTH W 
                                                                                 VILAS COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  PITLIK & WICK, INC. 
  BIDDER NO  2:  EARTH, INC. 
  BIDDER NO  3:  NORTHEAST ASPHALT, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       I.D.     152.000        4.000      608.00         4.000       608.00        8.000     1216.00 
 20105  GRUBBING                       I.D.     152.000        4.000      608.00         4.000       608.00        8.000     1216.00 
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.    6070.000        1.330     8073.10         1.330      8073.10        1.650    10015.50 
 20501  COMMON EXCAVATION              C.Y.    3517.000        5.650    19871.05         5.650     19871.05        2.970    10445.49 
 21102  PREP OF FOUNDATION FOR ASPH PA LS         1.000     4000.000     4000.00      4000.000      4000.00     6290.000     6290.00 
        9514-01-70 
 21131  PREP OF FOUNDATION FOR ASPHALT STA.      34.000       15.000      510.00        15.000       510.00       27.000      918.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     1500.000     1500.00      1500.000      1500.00      100.000      100.00 
        9514-01-70 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     1500.000     1500.00      1500.000      1500.00      100.000      100.00 
        9902-01-71 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     2653.000        6.400    16979.20         6.400     16979.20        7.600    20162.80 
 30409  SHAPING SHOULDERS              STA.      68.000       20.000     1360.00        20.000      1360.00       20.000     1360.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     532.000        1.500      798.00         1.500       798.00        1.100      585.20 
 40301  QMP, ASPHALTIC MIXTURE         TON     4096.000        0.550     2252.80         0.550      2252.80        0.750     3072.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      251.000      190.000    47690.00       190.000     47690.00      207.000    51957.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON     3935.000       15.400    60599.00        15.400     60599.00       18.300    72010.50 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     2530.000        1.000     2530.00         1.000      2530.00        1.000     2530.00 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON      161.000       60.000     9660.00        60.000      9660.00       57.000     9177.00 
 41605  CONCRETE DRIVEWAY, 6-INCH      S.Y.     188.800       32.500     6136.00        25.200      4757.76       32.500     6136.00 
 52104  CORRUGATED STEEL CULVERT PIPE, L.F.      88.000       15.500     1364.00        15.500      1364.00       20.000     1760.00 
 52148  STL APRON ENDWL FOR CLVRT PIPE EACH       4.000       75.500      302.00        75.500       302.00       82.500      330.00 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH       1.000      415.000      415.00       415.000       415.00      415.000      415.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.    1140.000        7.950     9063.00         8.150      9291.00        7.950     9063.00 
 60604  MEDIUM RANDOM RIPRAP           C.Y.      35.000       60.000     2100.00        60.000      2100.00       60.000     2100.00 
 60825  REINF CONC PIPE, CLASS III, SS L.F.     425.000       19.200     8160.00        19.200      8160.00       24.500    10412.50 
 60826  REINF CONC PIPE, CLASS III, SS L.F.      98.000       22.300     2185.40        22.300      2185.40       31.000     3038.00 
 60829  REINF CONC PIPE, CLASS III, SS L.F.    1096.000       31.850    34907.60        31.850     34907.60       35.000    38360.00 
 61102  CATCH BASINS, TYPE 2           EACH       5.000      615.000     3075.00       615.000      3075.00      788.000     3940.00 
 61103  CATCH BASINS, TYPE 3           EACH       4.000      600.000     2400.00       600.000      2400.00      699.000     2796.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 02/13/01 
 
 PROPOSAL: 20010213034 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61110  MANHOLES, TYPE 1               EACH       4.000      855.000     3420.00       855.000      3420.00     1127.000     4508.00 
 61112  MANHOLES, TYPE 3               EACH       4.000     2600.000    10400.00      2600.000     10400.00     2695.000    10780.00 
 61123  INLETS, TYPE 8                 EACH       3.000     1270.000     3810.00      1270.000      3810.00     1073.000     3219.00 
 61151  MANHOLE COVERS, TYPE J         EACH       1.000      260.000      260.00       260.000       260.00      234.000      234.00 
 61156  INLET COVERS, TYPE H-S         EACH       4.000      300.000     1200.00       300.000      1200.00      307.000     1228.00 
 61157  INLET COVERS, TYPE A-S         EACH       1.000      280.000      280.00       280.000       280.00      279.000      279.00 
 61158  INLET COVERS, TYPE B-A         EACH       7.000      320.000     2240.00       320.000      2240.00      321.000     2247.00 
 61161  INLET COVERS, TYPE A           EACH       2.000      275.000      550.00       275.000       550.00      280.000      560.00 
 61163  INLET COVERS, TYPE C           EACH       1.000      220.000      220.00       220.000       220.00      236.000      236.00 
 61167  INLET COVERS, TYPE H           EACH       1.000      285.000      285.00       285.000       285.00      308.000      308.00 
 61170  INLET COVERS, TYPE MS          EACH       3.000      230.000      690.00       230.000       690.00      241.000      723.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      100.000      100.00       500.000       500.00        1.000        1.00 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000      100.000      100.00       500.000       500.00        1.000        1.00 
        9902-02-71 
 61910  MOBILIZATION                   LS         1.000    11500.000    11500.00     18300.000     18300.00    10700.000    10700.00 
 62501  TOPSOIL                        S.Y.    5800.000        1.250     7250.00         1.250      7250.00        2.910    16878.00 
 62702  MULCHING                       S.Y.    5800.000        0.350     2030.00         0.140       812.00        0.140      812.00 
 62811  EROSION BALES, DELIVERED       EACH      25.000        6.000      150.00         8.000       200.00        8.000      200.00 
 62812  EROSION BALES, INSTALLED       EACH      25.000        6.000      150.00         8.000       200.00        8.000      200.00 
 62815  SILT FENCE, DELIVERED          L.F.    1086.000        0.750      814.50         0.750       814.50        1.100     1194.60 
 62816  SILT FENCE, INSTALLED          L.F.    1086.000        0.850      923.10         0.850       923.10        1.100     1194.60 
 62817  SILT FENCE MAINTENANCE         L.F.    1086.000        0.010       10.86         0.010        10.86        0.010       10.86 
 62818  SILT SCREEN                    L.F.      50.000       20.000     1000.00        22.500      1125.00       22.550     1127.50 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      150.000      150.00       150.000       150.00      150.000      150.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      200.000      200.00       250.000       250.00      250.000      250.00 
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.     800.000        1.000      800.00         1.100       880.00        1.100      880.00 
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.     800.000        1.000      800.00         0.680       544.00        0.680      544.00 
 62870  INLET PROTECTION, TYPE A       EACH       3.000      125.000      375.00       125.000       375.00      150.000      450.00 
 62871  INLET PROTECTION, TYPE B       EACH       7.000       45.000      315.00        45.000       315.00       50.000      350.00 
 62872  INLET PROTECTION, TYPE C       EACH       9.000       30.000      270.00        30.000       270.00       30.000      270.00 
 62905  FERTILIZER, TYPE B             CWT.       4.000       28.000      112.00        30.000       120.00       30.000      120.00 
 63003  SEEDING, TEMPORARY             LB.       30.000        3.000       90.00         5.000       150.00        5.000      150.00 
 63011  SEEDING, MIXTURE NO. 40        LB.      110.000        6.250      687.50         8.000       880.00        8.000      880.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       6.000       35.000      210.00        40.000       240.00       35.000      210.00 
 63701  SIGNS, TYPE I                  S.F.      19.000       18.000      342.00        16.980       322.62       18.000      342.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     4000.000     4000.00      3500.000      3500.00     2000.000     2000.00 
 64301  TRAFFIC CONTROL                LS         1.000     2100.000     2100.00      1100.000      1100.00     1100.000     1100.00 
        PROJECT 9514-01-70 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     1400.000     1400.00       400.000       400.00      400.000      400.00 
        9902-02-71 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
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 PROPOSAL: 20010213034 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     360.000        0.500      180.00         0.500       180.00        0.500      180.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS     855.000        0.650      555.75         0.650       555.75        0.650      555.75 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.      77.000        3.000      231.00         3.000       231.00        3.000      231.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   18498.000        0.260     4809.48         0.260      4809.48        0.260     4809.48 
 64706  PVMT MRKNG, STOP LINE, 12-INCH L.F.      43.000        6.500      279.50         6.500       279.50        6.500      279.50 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      10.000       65.000      650.00        65.000       650.00       65.000      650.00 
 64786  PAVEMENT MARKING, PARKING STAL L.F.     828.000        2.250     1863.00         2.250      1863.00        2.250     1863.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH      21.000      100.000     2100.00       189.000      3969.00      100.000     2100.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    1200.000        1.150     1380.00         0.850      1020.00        1.150     1380.00 
 65050  CONSTRUCTION STAKING, CABC     L.F.    1200.000        1.150     1380.00         0.850      1020.00        1.150     1380.00 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.    2230.000        0.980     2185.40         0.900      2007.00        0.980     2185.40 
 65080  CONSTRUCTION STAKING, RESURFAC L.F.    3325.000        0.320     1064.00         0.480      1596.00        0.320     1064.00 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.    1200.000        1.500     1800.00         1.350      1620.00        1.500     1800.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     820.000        1.250     1025.00         2.500      2050.00        1.250     1025.00 
 90030  MISC                           L.F.    1093.000        9.500    10383.50        13.000     14209.00        9.500    10383.50 
        90030A CONCRETE GUTTER, 48-INC 
 90035  MISC                           TON     1244.000        4.990     6207.56         4.990      6207.56        7.600     9454.40 
        90035A SALVAGED ASPHALTIC PAVE 
 90357  PULVERIZE & RELAY EXISTNG BASE S.Y.    8950.000        0.460     4117.00         0.460      4117.00        1.250    11187.50 
 90365  QMP, BASE COURSES              TON     2653.000        0.300      795.90         0.300       795.90        0.600     1591.80 
 90590  PIPE GRATES                    EACH       1.000      700.000      700.00       700.000       700.00      675.000      675.00 
 
                                     PROPOSAL TOTAL.......             349589.20                  358864.18                387038.88 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 02/13/01 
 
 
 PROPOSAL: 20010213035 
 
              STATE PROJECT(S):  1610-22-71                            LOCATION  02/ASHLAND      COUNTY 
                                                                                 ELLIS AVE, CITY OF ASHLAND 
                                                                                 STH 13 
                                                                                 ASHLAND COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 
 
  BIDDER NO  1:  ROFFERS CONSTRUCTION CO., INC. 
  BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
  BIDDER NO  3:  REUBEN JOHNSON & SON, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       25MM      15.000       12.000      180.00       100.000      1500.00       35.000      525.00 
 20105  GRUBBING                       25MM      15.000       12.000      180.00       100.000      1500.00       35.000      525.00 
 20401  REMOVING PAVEMENT              M2      1471.000        2.000     2942.00         6.000      8826.00        7.850    11547.35 
 20403  REMOVING CURB                  M        298.000        7.000     2086.00        12.000      3576.00       17.000     5066.00 
 20405  REMOVING CURB AND GUTTER       M        425.000        7.000     2975.00        12.000      5100.00       17.000     7225.00 
 20406  REMOVING CONCRETE SIDEWALK     M2      1020.000        1.500     1530.00         6.000      6120.00        4.800     4896.00 
 20414  REMOVING MANHOLES              EACH       4.000      250.000     1000.00       600.000      2400.00      210.000      840.00 
 20416  REMOVING INLETS                EACH      18.000      150.000     2700.00       200.000      3600.00      210.000     3780.00 
 20420  REMOVING ASPHALTIC SURFACE, MI M2      2356.000        4.250    10013.00         4.250     10013.00        4.300    10130.80 
 20422  REMOVING CONCRETE BASES        EACH      14.000      175.000     2450.00        60.000       840.00      120.000     1680.00 
 20501  COMMON EXCAVATION              M3     12686.000        6.930    87913.98         8.200    104025.20       12.000   152232.00 
 20801  BORROW EXCAVATION              M3      3905.000        6.300    24601.50         9.500     37097.50        8.500    33192.50 
 20811  SELECTED BORROW EXCAVATION     M3       163.000       20.000     3260.00        30.000      4890.00       38.000     6194.00 
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000        1.000        1.00      2500.000      2500.00     1000.000     1000.00 
 21301  FINISHING ROADWAY              LS         1.000        1.000        1.00      2000.000      2000.00     1000.000     1000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG      1462.000        8.830    12909.46         7.500     10965.00       18.000    26316.00 
 30420  CABC, OPEN GRADED NUMBER 2     MG      8206.000       11.300    92727.80         7.500     61545.00       19.500   160017.00 
 30709  CONCRETE BASE COURSE, 225 MM   M2        95.000       40.280     3826.60        40.280      3826.60       40.800     3876.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO L       5066.000        0.580     2938.28         0.580      2938.28        0.580     2938.28 
 40301  QMP, ASPHALTIC MIXTURE         MG      4839.000        1.100     5322.90         1.100      5322.90        1.100     5322.90 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       291.000      205.210    59716.11       205.210     59716.11      205.210    59716.11 
 40723  ASPHALTIC CONCRETE PAVEMENT, T MG      4839.000       20.820   100747.98        20.820    100747.98       20.820   100747.98 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     3420.000        1.000     3420.00         1.000      3420.00        1.000     3420.00 
 41106  ASPHALTIC SURFACE, TEMPORARY   MG       250.000       46.160    11540.00        46.160     11540.00       46.160    11540.00 
 41509  CONCRETE PAVEMENT, 225 MM      M2      8725.000       33.850   295341.25        34.420    300314.50       31.260   272743.50 
 41519  H.E.S. CONCRETE PAVEMENT, 225  M2      1328.000       36.500    48472.00        36.500     48472.00       36.250    48140.00 
 41605  CONCRETE DRIVEWAY, 150 MM      M2       240.000       30.460     7310.40        30.460      7310.40       28.030     6727.20 
 41653  PAVEMENT TIES                  EACH      68.000       10.000      680.00        10.000       680.00        8.000      544.00 
 41654  DOWEL BARS                     EACH      38.000       12.000      456.00        12.000       456.00       12.000      456.00 
 41665  CONCRETE PAVEMENT GAPS         EACH       7.000     1000.000     7000.00      1000.000      7000.00      800.000     5600.00 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 60119  CONCRETE CURB AND GUTTER, 450  M         40.000       72.160     2886.40        72.160      2886.40       45.590     1823.60 
 60140  CONCRETE CURB AND GUTTER, 750  M       1800.000       28.640    51552.00        28.640     51552.00       26.690    48042.00 
 60204  CONCRETE SIDEWALK, 100 MM      M2      2396.000       26.220    62823.12        26.220     62823.12       27.180    65123.28 
 60206  CONCRETE SIDEWALK, 150 MM      M2       367.000       30.460    11178.82        30.460     11178.82       32.000    11744.00 
 60850  REINF CONC PIPE, CLASS IV, SS, M        312.000       69.900    21808.80        79.000     24648.00      105.000    32760.00 
 60851  REINF CONC PIPE, CLASS IV, SS, M         46.000      105.200     4839.20        89.000      4094.00      113.000     5198.00 
 60852  REINF CONC PIPE, CLASS IV, SS, M         36.000      118.100     4251.60        99.000      3564.00      125.000     4500.00 
 60854  REINF CONC PIPE, CLASS IV, SS, M        312.000      135.660    42325.92       125.000     39000.00      155.000    48360.00 
 60855  REINF CONC PIPE, CLASS IV, SS, M         52.000      169.440     8810.88       151.000      7852.00      170.000     8840.00 
 60856  REINF CONC PIPE, CLASS IV, SS, M        221.000      186.840    41291.64       177.000     39117.00      190.000    41990.00 
 61101  CATCH BASINS, TYPE 1           EACH      23.000     1307.390    30069.97      1000.000     23000.00     1400.000    32200.00 
 61110  MANHOLES, TYPE 1               EACH      14.000     1205.900    16882.60      2100.000     29400.00     1100.000    15400.00 
 61112  MANHOLES, TYPE 3               EACH       1.000     2451.810     2451.81       700.000       700.00     1950.000     1950.00 
 61122  INLETS, TYPE 3                 EACH       8.000      561.350     4490.80       800.000      6400.00      900.000     7200.00 
 61128  RECONSTRUCTING MANHOLES        EACH       1.000      500.000      500.00       400.000       400.00      725.000      725.00 
 61151  MANHOLE COVERS, TYPE J         EACH      12.000      176.000     2112.00       300.000      3600.00      310.000     3720.00 
 61153  MANHOLE COVERS, TYPE L         EACH       2.000      112.000      224.00       400.000       800.00      250.000      500.00 
 61162  INLET COVERS, TYPE B           EACH       1.000      239.000      239.00       400.000       400.00      375.000      375.00 
 61167  INLET COVERS, TYPE H           EACH      31.000      250.000     7750.00       300.000      9300.00      415.000    12865.00 
 61182  ADJUSTING MANHOLE COVERS       EACH      11.000      200.000     2200.00       300.000      3300.00      495.000     5445.00 
 61201  PIPE UNDERDRAIN, 150 MM        M        900.000        3.792     3412.80        15.000     13500.00       20.000    18000.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00         1.000         1.00        1.000        1.00 
 61910  MOBILIZATION                   LS         1.000    75000.000    75000.00     24500.000     24500.00   136249.170   136249.17 
 62003  CONCRETE MEDIAN SLOPED NOSE    M2        38.100       43.000     1638.30        43.000      1638.30       67.150     2558.42 
 62501  TOPSOIL                        M2      2836.000        1.000     2836.00         3.300      9358.80        7.000    19852.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      675.000      675.00       675.000       675.00      675.000      675.00 
 62872  INLET PROTECTION, TYPE C       EACH      32.000       50.000     1600.00        50.000      1600.00       50.000     1600.00 
 62905  FERTILIZER, TYPE B             KG       257.000        1.000      257.00         1.000       257.00        1.000      257.00 
 63010  SEEDING, MIXTURE NO. 30        KG        45.000        6.890      310.05         6.890       310.05        6.890      310.05 
 63110  LAWN SOD                       M2      2836.000        3.660    10379.76         3.660     10379.76        3.660    10379.76 
 64202  FIELD OFFICE, TYPE B           LS         1.000     3000.000     3000.00      3000.000      3000.00     4000.000     4000.00 
 64301  TRAFFIC CONTROL                LS         1.000    10000.000    10000.00     10000.000     10000.00    10000.000    10000.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    3359.000        0.300     1007.70         0.300      1007.70        0.300     1007.70 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    2223.000        0.600     1333.80         0.600      1333.80        0.600     1333.80 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     579.000        0.350      202.65         0.350       202.65        0.350      202.65 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    2064.000        0.700     1444.80         0.700      1444.80        0.700     1444.80 
 64501  GEOTEXTILE FABRIC, TYPE SAS    M2     12339.000        1.500    18508.50         2.000     24678.00        1.100    13572.90 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2      2387.000        1.500     3580.50         2.000      4774.00        1.250     2983.75 
 64602  PAVEMENT MARKING, 100 MM, EPOX M       2952.000        2.231     6585.91         2.500      7380.00        2.230     6582.96 
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 64618  PVMT MRKNG, CHANNELIZING, 200  M        132.000        3.281      433.09         5.000       660.00        3.280      432.96 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M        104.000       30.282     3149.33        21.000      2184.00       30.280     3149.12 
 64718  PVMT MRKNG, CROSSWALK, 150 MM, M       1348.000        8.136    10967.33         9.400     12671.20        8.140    10972.72 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       6.000      148.000      888.00       150.000       900.00      148.000      888.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       6.000      210.000     1260.00       150.000       900.00      210.000     1260.00 
 64766  PVMT MRKNG, DIAGONAL, 200 MM,  M         80.000       18.045     1443.60        14.000      1120.00       18.050     1444.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  M         63.000       11.483      723.43        14.000       882.00       11.480      723.24 
 64782  PAVEMENT MARKING, CURB RAMP, E M         80.000        9.843      787.44        13.000      1040.00        9.850      788.00 
 64786  PAVEMENT MARKING, PARKING STAL M        416.000        5.085     2115.36         6.500      2704.00        5.090     2117.44 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       9.000      122.000     1098.00       100.000       900.00      122.000     1098.00 
 64901  TEMPORARY PAVEMENT MARKING, 10 M       1131.000        1.000     1131.00         1.000      1131.00        1.000     1131.00 
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M        535.000        3.300     1765.50         3.300      1765.50        3.300     1765.50 
 65217  NONMETALLIC CONDUIT, SCHEDULE  M        118.000       12.050     1421.90        12.050      1421.90       12.050     1421.90 
 65219  NONMETALLIC CONDUIT, SCHEDULE  M       1288.000       12.950    16679.60        12.950     16679.60       12.950    16679.60 
 65221  NONMETALLIC CONDUIT, SCHEDULE  M        278.000       14.600     4058.80        14.600      4058.80       14.600     4058.80 
 65237  CONDUIT, SPECIAL, 78 MM        M         18.000       72.200     1299.60        72.200      1299.60       72.200     1299.60 
 65250  LOOP DETECTOR CONDUIT          M        619.000        8.700     5385.30         8.700      5385.30        8.700     5385.30 
 65255  LOOP DETECTOR SLOTS            M         25.000       35.700      892.50        35.700       892.50       35.700      892.50 
 65301  PULL BOXES, STEEL, 300 X 600 M EACH       4.000      435.000     1740.00       435.000      1740.00      435.000     1740.00 
 65303  PULL BOXES, STEEL, 450 X 600 M EACH       5.000      450.000     2250.00       450.000      2250.00      450.000     2250.00 
 65306  PULL BOXES, STEEL, 600 X 900 M EACH      14.000      490.000     6860.00       490.000      6860.00      490.000     6860.00 
 65401  CONCRETE BASES, TYPE 1         EACH      10.000      410.000     4100.00       410.000      4100.00      410.000     4100.00 
 65402  CONCRETE BASES, TYPE 2         EACH      10.000      495.000     4950.00       495.000      4950.00      495.000     4950.00 
 65415  CONCRETE CONTROL CABINET BASES EACH       1.000      550.000      550.00       550.000       550.00      550.000      550.00 
 65418  CONCRETE CONTROL CABINET BASES EACH       2.000      575.000     1150.00       575.000      1150.00      575.000     1150.00 
 65425  PEDESTAL BASES                 EACH       8.000      125.000     1000.00       125.000      1000.00      125.000     1000.00 
 65430  TRNSFRMR BASE STD, 288 MM BOLT EACH       4.000      185.000      740.00       185.000       740.00      185.000      740.00 
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO M        218.000        3.000      654.00         3.000       654.00        3.000      654.00 
 65528  TRAFF SIGNAL CABLE, 9 CONDUCTO M        488.000        3.500     1708.00         3.500      1708.00        3.500     1708.00 
 65530  TRAFF SIGNAL CABLE, 12 CONDUCT M        429.000        3.750     1608.75         3.750      1608.75        3.750     1608.75 
 65532  TRAFF SIGNAL CABLE, 15 CONDUCT M         34.000        3.900      132.60         3.900       132.60        3.900      132.60 
 65545  TYP UF CABLE 2 CNDUCTR, NO. 12 M        114.000        2.800      319.20         2.800       319.20        2.800      319.20 
 65556  ELECTRICAL WIRE, TRAFFIC SIGNA M       1480.000        1.300     1924.00         1.300      1924.00        1.300     1924.00 
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA M       1143.000        1.650     1885.95         1.650      1885.95        1.650     1885.95 
 65569  ELECTRICAL WIRE, LIGHTING, NO. M       7710.000        2.050    15805.50         2.050     15805.50        2.050    15805.50 
 65580  LOOP DETECTOR LEAD IN CABLE    M        955.000        2.900     2769.50         2.900      2769.50        2.900     2769.50 
 65585  LOOP DETECTOR WIRE             M       1188.000        1.300     1544.40         1.300      1544.40        1.300     1544.40 
 65601  ELECTRICAL SERVICE, METER SOCK LS         1.000      950.000      950.00       950.000       950.00      950.000      950.00 
 65602  ELECTRICAL SERVICE, METER SOCK LS         1.000      950.000      950.00       950.000       950.00      950.000      950.00 
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 65630  ELECTRICAL SERVICE, UNMETERED, LS         1.000      675.000      675.00       675.000       675.00      675.000      675.00 
 65703  POLES, TYPE 3                  EACH       4.000     1062.000     4248.00      1062.000      4248.00     1062.000     4248.00 
 65722  TRAFFIC SIGNAL STANDARDS, STEE EACH       8.000      200.000     1600.00       200.000      1600.00      200.000     1600.00 
 65803  TROMBONE ARMS, 6.1 M           EACH       4.000      605.000     2420.00       605.000      2420.00      605.000     2420.00 
 65826  TRAFFIC SIGNAL FACES, 3-300 MM EACH      16.000      235.000     3760.00       235.000      3760.00      235.000     3760.00 
 65829  TRAFFIC SIGNAL FACES, 3-300 MM EACH       8.000      235.000     1880.00       235.000      1880.00      235.000     1880.00 
 65846  PEDESTRIAN SIGNAL FACES, 300 M EACH      16.000      170.000     2720.00       170.000      2720.00      170.000     2720.00 
 65849  PEDESTRIAN PUSH BUTTONS        EACH      16.000       75.000     1200.00        75.000      1200.00       75.000     1200.00 
 65850  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      635.000      635.00       635.000       635.00      635.000      635.00 
        ELLIS AVENUE & 6TH STREET 
 65851  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      635.000      635.00       635.000       635.00      635.000      635.00 
        ELLIS AVENUE & 2ND STREET 
 65852  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      695.000      695.00       695.000       695.00      695.000      695.00 
        ELLIS AVENUE & USH 2 
 65905  LUMINAIRES, UTILITY, 250 W     EACH       4.000      182.000      728.00       182.000       728.00      182.000      728.00 
 65926  LUMINAIRE ARMS, SINGLE MEMBER, EACH       4.000      178.000      712.00       178.000       712.00      178.000      712.00 
 66501  SAWING EXISTING PAVEMENT       M         56.000        8.214      460.00        11.500       644.00       11.320      633.92 
 66502  SAWING CONCRETE PAVEMENT, FULL M         32.000       18.047      577.50        40.000      1280.00       39.360     1259.52 
 90002  MISC                           M2       542.000       67.100    36368.20       104.000     56368.00       57.300    31056.60 
        90002A CONCRETE PAVEMENT 225MM 
 90002  MISC                           M2        47.000       43.056     2023.63        65.000      3055.00       43.060     2023.82 
        90002B PAVEMENT MARKING CROSSW 
        SPECIAL 
 90004  MISC                           LS         1.000      300.000      300.00      2200.000      2200.00     2600.000     2600.00 
        90004A STORM DRAIN CONNECTION 
        11+629 LT. 
 90004  MISC                           LS         1.000    11700.000    11700.00     11700.000     11700.00    11700.000    11700.00 
        90004B TEMPORARY TRAFFIC SIGNA 
 90005  MISC                           EACH       1.000     1750.000     1750.00      1750.000      1750.00     1750.000     1750.00 
        90005A LIGHTING CONTROL CABINE 
        3060 
 90005  MISC                           EACH      29.000     1925.000    55825.00      1925.000     55825.00     1925.000    55825.00 
        90005B DECORATIVE LIGHT POLES 
 90005  MISC                           EACH      29.000      917.000    26593.00       917.000     26593.00      917.000    26593.00 
        90005C DECORATIVE LUMINARIES 1 
        HPS 
 90005  MISC                           EACH      29.000      520.000    15080.00       520.000     15080.00      520.000    15080.00 
        90005D DECORATIVE LUMINAIRE AR 
        METER 
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 90005  MISC                           EACH      29.000      460.000    13340.00       460.000     13340.00      460.000    13340.00 
        90005E CONCRETE BASES TYPE 5 M 
 90005  MISC                           EACH       3.000      300.000      900.00      2200.000      6600.00     1150.000     3450.00 
        90005F SPECIAL STORM SEWER RES 
 90005  MISC                           EACH       8.000      400.000     3200.00       400.000      3200.00      400.000     3200.00 
        90005G SALVAGE AND RESET LIGHT 
        SIGNAL UNIT 
 90005  MISC                           EACH       6.000      200.000     1200.00       200.000      1200.00      200.000     1200.00 
        90005H REMOVE EXISTING TRAFFIC 
        COMPONENTS 
 90365  QMP, BASE COURSES              MG      9566.000        0.220     2104.52         0.250      2391.50        0.250     2391.50 
 90421  QMP, AGGREGATE FOR CONCRETE PA M2     10053.000        0.220     2211.66         0.200      2010.60        0.200     2010.60 
 90545  CONCRETE COLLAR                EACH       1.000      100.000      100.00      1600.000      1600.00     1650.000     1650.00 
 90779  SIGNAL CONTROLLER TRAINING     LS         1.000      450.000      450.00       450.000       450.00      450.000      450.00 
 90859  TRAFF SGNL CNTRLLER, FULLY ACT EACH       2.000     7794.000    15588.00      7794.000     15588.00     7794.000    15588.00 
 
                                     PROPOSAL TOTAL.......            1575475.78                 1611269.07               1850520.00 
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              STATE PROJECT(S):  5665-01-71                            LOCATION  13/DANE         COUNTY 
                                                                                 SIXTH STREET BRIDGE & APPROACHES 
                                                                                 LOCAL RD 
                                                                                 DANE COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  EDWARD KRAEMER & SONS, INC. 
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 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     9000.000     9000.00     20000.000     20000.00    42000.000    42000.00 
        1+077 
 20405  REMOVING CURB AND GUTTER       M         35.000       10.000      350.00        10.000       350.00       10.000      350.00 
 20406  REMOVING CONCRETE SIDEWALK     M2        65.000        5.000      325.00         5.000       325.00        5.000      325.00 
 20416  REMOVING INLETS                EACH       1.000      300.000      300.00       300.000       300.00      300.000      300.00 
 20501  COMMON EXCAVATION              M3       654.000       10.000     6540.00        10.000      6540.00       10.000     6540.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     4700.000     4700.00     25000.000     25000.00    20000.000    20000.00 
        B-13-493 
 21001  STRUCTURE BACKFILL             M3       660.000       15.000     9900.00        20.000     13200.00       32.000    21120.00 
 21301  FINISHING ROADWAY              LS         1.000     1500.000     1500.00      1500.000      1500.00     1500.000     1500.00 
 30403  CRUSHED AGGREGATE BASE COURSE  M3       470.000       13.100     6157.00        17.000      7990.00       13.100     6157.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO L        140.000        1.000      140.00         1.000       140.00        1.000      140.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG        13.000      199.000     2587.00       199.000      2587.00      199.000     2587.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T MG       205.000       49.000    10045.00        49.000     10045.00       49.000    10045.00 
 41102  ASPHALTIC SURFACE, PATCHING    MG         5.000      100.000      500.00       100.000       500.00      100.000      500.00 
 41605  CONCRETE DRIVEWAY, 150 MM      M2        14.000       53.570      749.98        53.570       749.98       58.000      812.00 
 50201  CONCRETE MASONRY, BRIDGES      M3       164.700      350.000    57645.00       325.000     53527.50      315.000    51880.50 
 50504  HIGH STRENGTH BAR STEEL REINF. KG      6330.000        1.950    12343.50         1.000      6330.00        2.000    12660.00 
 50511  COATED HIGH STR BAR STL REINF, KG       205.000        2.200      451.00         2.000       410.00        2.350      481.75 
 50601  STRUCTURAL CARBON STEEL        KG       480.000        7.000     3360.00         8.000      3840.00        7.250     3480.00 
 50702  TREATED LUMBER AND TIMBER      M3        96.000     1330.000   127680.00      1300.000    124800.00     1500.000   144000.00 
 52260  RCCP, APRON ENDWALLS, 300 MM   EACH       1.000      400.000      400.00       400.000       400.00      400.000      400.00 
 52262  RCCP, APRON ENDWALLS, 450 MM   EACH       1.000      500.000      500.00       500.000       500.00      500.000      500.00 
 60133  CONCRETE CURB AND GUTTER, 750  M        140.000       35.500     4970.00        35.500      4970.00       32.800     4592.00 
 60204  CONCRETE SIDEWALK, 100 MM      M2       143.000       27.250     3896.75        27.250      3896.75       32.300     4618.90 
 60601  RIPRAP                         M3         2.000       80.000      160.00        50.000       100.00      150.000      300.00 
 60850  REINF CONC PIPE, CLASS IV, SS, M         23.500      110.000     2585.00       110.000      2585.00      110.000     2585.00 
 60852  REINF CONC PIPE, CLASS IV, SS, M         22.000      138.000     3036.00       138.000      3036.00      138.000     3036.00 
 61147  INLETS, TYPE 2                 EACH       3.000      450.000     1350.00       450.000      1350.00      450.000     1350.00 
 61171  INLET COVERS, TYPE WM          EACH       3.000      450.000     1350.00       450.000      1350.00      450.000     1350.00 
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 61182  ADJUSTING MANHOLE COVERS       EACH       1.000      200.000      200.00       200.000       200.00      200.000      200.00 
 61910  MOBILIZATION                   LS         1.000    24000.000    24000.00     23800.000     23800.00    55000.000    55000.00 
 62501  TOPSOIL                        M2       450.000        3.000     1350.00         3.000      1350.00        3.000     1350.00 
 62505  SALVAGED TOPSOIL               M2       100.000        3.000      300.00         3.000       300.00        3.000      300.00 
 62702  MULCHING                       M2       230.000        0.750      172.50         1.000       230.00        1.000      230.00 
 62811  EROSION BALES, DELIVERED       EACH      20.000        6.000      120.00         6.000       120.00        6.000      120.00 
 62812  EROSION BALES, INSTALLED       EACH      20.000        6.000      120.00         4.000        80.00        4.000       80.00 
 62815  SILT FENCE, DELIVERED          M        140.000        3.500      490.00         5.000       700.00        5.000      700.00 
 62816  SILT FENCE, INSTALLED          M        140.000        3.500      490.00         5.000       700.00        5.000      700.00 
 62817  SILT FENCE MAINTENANCE         M        280.000        0.500      140.00         1.000       280.00        1.000      280.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      200.000      200.00       200.000       200.00      200.000      200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      250.000      250.00       300.000       300.00      300.000      300.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2        50.000        1.000       50.00         2.000       100.00        2.000      100.00 
 62825  EROSION MAT, INSTALLED, CLASS  M2        50.000        1.000       50.00         2.000       100.00        2.000      100.00 
 62872  INLET PROTECTION, TYPE C       EACH       3.000       50.000      150.00        45.000       135.00       45.000      135.00 
 62905  FERTILIZER, TYPE B             KG        15.000        5.000       75.00         5.000        75.00        5.000       75.00 
 63003  SEEDING, TEMPORARY             KG         2.000       25.000       50.00        10.000        20.00       10.000       20.00 
 63011  SEEDING, MIXTURE NO. 40        KG         3.000       50.000      150.00        20.000        60.00       20.000       60.00 
 63110  LAWN SOD                       M2       250.000        7.000     1750.00         4.000      1000.00        4.000     1000.00 
 63822  MOVING SIGNS, TYPE II          EACH       4.000       50.000      200.00       100.000       400.00      400.000     1600.00 
 63827  REMOVING SIGNS, TYPE II        EACH       6.000       25.000      150.00        50.000       300.00      300.000     1800.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH       6.000       25.000      150.00        25.000       150.00      300.000     1800.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000      250.000      250.00      3000.000      3000.00     2000.000     2000.00 
 64301  TRAFFIC CONTROL                LS         1.000     2200.000     2200.00      3500.000      3500.00     2200.000     2200.00 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000     3000.000     3000.00      2500.000      2500.00     3000.000     3000.00 
 64505  GEOTEXTILE FABRIC, TYPE R      M2        10.000        6.000       60.00         3.000        30.00        8.000       80.00 
 64781  PAVEMENT MARKING, CURB RAMP, P M         25.000       10.000      250.00         5.000       125.00       10.000      250.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH       5.000      400.000     2000.00        30.000       150.00      400.000     2000.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M         92.000        4.000      368.00         5.000       460.00        4.000      368.00 
 65050  CONSTRUCTION STAKING, CABC     M         92.000        4.000      368.00         3.000       276.00        4.000      368.00 
 65055  CONSTRUCTION STAKING, CURB, GU M        140.000        4.000      560.00         3.500       490.00        4.000      560.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000      450.000      450.00       750.000       750.00      450.000      450.00 
        B-13-493 
 65201  METALLIC CONDUIT, 21 MM        M         35.000       46.800     1638.00        46.790      1637.65       46.790     1637.65 
 65320  JUNCTION BOXES, 200 X 200 X 20 EACH       6.000      354.000     2124.00       354.000      2124.00      354.000     2124.00 
 66501  SAWING EXISTING PAVEMENT       M         85.000       14.000     1190.00         3.280       278.80        3.280      278.80 
 66502  SAWING CONCRETE PAVEMENT, FULL M          7.200       30.000      216.00        11.480        82.66       11.480       82.66 
 90001  MISC                           M         16.000       15.000      240.00        15.000       240.00       15.000      240.00 
        90001A REMOVING STORM SEWER, 3 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 90002  MISC                           M2         7.000       38.000      266.00        38.000       266.00       38.000      266.00 
        90002A ASPHALTIC FLUMES, MODIF 
 90002  MISC                           M2       117.000        4.000      468.00         4.000       468.00        4.000      468.00 
        90002B WATERMAIN INSULATION 
 90004  MISC                           LS         1.000    14500.000    14500.00     18000.000     18000.00    15000.000    15000.00 
        90004A ARCHITECTURAL SURFACE T 
 90004  MISC                           LS         1.000     1500.000     1500.00      3000.000      3000.00     1291.000     1291.00 
        90004B ANTI-GRAFFITI SHIELD, S 
        B-13-493 
 90004  MISC                           LS         1.000     2172.000     2172.00      2172.000      2172.00     2172.000     2172.00 
        90004C UNDER DECK LIGHTING 
 90004  MISC                           LS         1.000      733.350      733.35       733.350       733.35      733.350      733.35 
        90004D 30 AMP DISCONNECT 
 
                                     PROPOSAL TOTAL.......             337682.08                  367205.69                445329.61 
 



Date 02/13/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:  181 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 02/13/01 
 
 
 PROPOSAL: 20010213037 
 
              STATE PROJECT(S):  4985-00-28                            LOCATION  05/BROWN        COUNTY 
                                                                                 CHICAGO ST, CITY OF DE PERE, CRESTVIEW LN - E 
                                                                                 CTH G 
                                                                                 BROWN COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  ED GERSEK, INC. 
  BIDDER NO  2:  PETERS CONCRETE COMPANY 
  BIDDER NO  3:  DEGROOT, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       I.D.     221.000        4.000      884.00         3.000       663.00       10.100     2232.10 
 20105  GRUBBING                       I.D.     221.000        4.000      884.00         2.000       442.00        9.270     2048.67 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     1000.000     1000.00      1200.000      1200.00     2584.990     2584.99 
        161+20 
 20330  REMOVING OLD CULVERTS          EACH      28.000       75.000     2100.00        75.000      2100.00      126.250     3535.00 
 20401  REMOVING PAVEMENT              S.Y.      65.000        5.000      325.00         5.000       325.00        6.060      393.90 
 20405  REMOVING CURB AND GUTTER       L.F.     765.000        1.150      879.75         2.000      1530.00        1.650     1262.25 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.     192.000        2.750      528.00         2.000       384.00        3.030      581.76 
 20411  REMOVING GUARDRAIL             L.F.     230.000        2.000      460.00         2.000       460.00        1.520      349.60 
 20414  REMOVING MANHOLES              EACH       3.000      200.000      600.00       300.000       900.00      126.250      378.75 
 20416  REMOVING INLETS                EACH       3.000      100.000      300.00       150.000       450.00      101.000      303.00 
 20501  COMMON EXCAVATION              C.Y.   31932.000        3.980   127089.36         4.220    134753.04        3.280   104736.96 
 20505  MARSH EXCAVATION               C.Y.    1781.000        2.850     5075.85         4.550      8103.55        2.350     4185.35 
 20811  SELECTED BORROW EXCAVATION     C.Y.    2672.000        7.500    20040.00         4.860     12985.92        7.070    18891.04 
 21301  FINISHING ROADWAY              LS         1.000     2000.000     2000.00      5000.000      5000.00     2020.000     2020.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    15000.000        5.500    82500.00         5.300     79500.00        5.940    89100.00 
 30426  BREAKER RUN STONE              TON    23500.000        5.000   117500.00         4.950    116325.00        5.720   134420.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    1600.000        1.400     2240.00         1.400      2240.00        1.440     2304.00 
 40301  QMP, ASPHALTIC MIXTURE         TON     8320.000        0.950     7904.00         0.950      7904.00        0.980     8153.60 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      499.000      195.000    97305.00       195.000     97305.00      200.890   100244.11 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON     8320.000       24.750   205920.00        24.750    205920.00       25.500   212160.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     5330.000        1.000     5330.00         1.000      5330.00        1.000     5330.00 
 41104  ASPHALTIC SURFACE, SAFETY ISLA TON      140.000       72.000    10080.00        72.000     10080.00       74.170    10383.80 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON      135.000       72.000     9720.00        72.000      9720.00       74.170    10012.95 
 41605  CONCRETE DRIVEWAY, 6-INCH      S.Y.    1045.000       22.250    23251.25        24.200     25289.00       28.010    29270.45 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     101.000      110.000    11110.00        94.000      9494.00       82.420     8324.42 
 41635  H.E.S. CONCRETE DRIVEWAY 6-INC S.Y.      55.000       22.950     1262.25        26.400      1452.00       26.260     1444.30 
 52260  RCCP, APRON ENDWALLS, 12-INCH  EACH       1.000      300.000      300.00       300.000       300.00      434.990      434.99 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       3.000      400.000     1200.00       400.000      1200.00      538.250     1614.75 
 52349  RCCP HORZ ELLIP, CL HE-III, 68 L.F.     226.000      270.000    61020.00       303.000     68478.00      299.900    67777.40 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 52365  RCCP HORZ ELLIP, ENDWALLS, 29X EACH       1.000     1200.000     1200.00      1250.000      1250.00     1171.860     1171.86 
 60204  CONCRETE SIDEWALK, 4-INCH      S.F.   28500.000        1.980    56430.00         2.070     58995.00        2.330    66405.00 
 60206  CONCRETE SIDEWALK, 6-INCH      S.F.     528.000        2.350     1240.80         2.420      1277.76        2.660     1404.48 
 60224  CONCRETE SAFETY ISLANDS        S.F.    1730.000        4.500     7785.00         5.000      8650.00        2.970     5138.10 
 60604  MEDIUM RANDOM RIPRAP           C.Y.      75.000       15.000     1125.00        30.000      2250.00       20.260     1519.50 
 60825  REINF CONC PIPE, CLASS III, SS L.F.    1279.000       21.000    26859.00        20.000     25580.00       30.570    39099.03 
 60827  REINF CONC PIPE, CLASS III, SS L.F.    1721.000       25.000    43025.00        26.000     44746.00       20.710    35641.91 
 60829  REINF CONC PIPE, CLASS III, SS L.F.    1158.000       31.500    36477.00        29.000     33582.00       25.560    29598.48 
 60831  REINF CONC PIPE, CLASS III, SS L.F.     440.000       37.500    16500.00        35.000     15400.00       34.140    15021.60 
 60834  REINF CONC PIPE, CLASS III, SS L.F.     770.000       61.000    46970.00        61.000     46970.00       55.260    42550.20 
 61002  REINF CONC HE, CL HE-III, SS,  L.F.      15.000       80.000     1200.00        86.000      1290.00       54.780      821.70 
 61006  REINF CONC HE, CL HE-III, SS,  L.F.      85.000       75.000     6375.00        76.000      6460.00       76.880     6534.80 
 61008  REINF CONC HE, CL HE-III, SS,  L.F.     160.000       83.000    13280.00        82.000     13120.00       85.050    13608.00 
 61110  MANHOLES, TYPE 1               EACH       1.000      950.000      950.00       940.000       940.00     1383.590     1383.59 
 61112  MANHOLES, TYPE 3               EACH       5.000     1750.000     8750.00      1766.000      8830.00     2376.720    11883.60 
 61122  INLETS, TYPE 3                 EACH       1.000      500.000      500.00       504.000       504.00      959.910      959.91 
 61124  INLETS, TYPE 9                 EACH       1.000     1200.000     1200.00      1263.000      1263.00     1422.330     1422.33 
 61128  RECONSTRUCTING MANHOLES        EACH       6.000      450.000     2700.00       500.000      3000.00      353.500     2121.00 
 61151  MANHOLE COVERS, TYPE J         EACH      13.000      185.000     2405.00       185.000      2405.00      213.080     2770.04 
 61163  INLET COVERS, TYPE C           EACH      10.000      190.000     1900.00       190.000      1900.00      215.080     2150.80 
 61167  INLET COVERS, TYPE H           EACH      41.000      260.000    10660.00       260.000     10660.00      288.220    11817.02 
 61170  INLET COVERS, TYPE MS          EACH       2.000      215.000      430.00       215.000       430.00      219.380      438.76 
 61182  ADJUSTING MANHOLE COVERS       EACH      14.000      150.000     2100.00       170.000      2380.00      176.750     2474.50 
 61183  ADJUSTING INLET COVERS         EACH       4.000      150.000      600.00       250.000      1000.00      101.000      404.00 
 61212  PIPE UNDERDRAIN, UNPERFORATED, L.F.     323.000       15.000     4845.00        15.000      4845.00       12.000     3876.00 
 61213  PIPE UNDERDRAIN, UNPERFORATED, L.F.      15.000       20.000      300.00        18.000       270.00       15.150      227.25 
 61634  SALVAGED CHAIN LINK FENCE, 8 F L.F.     825.000        8.000     6600.00         8.200      6765.00        8.500     7012.50 
 61910  MOBILIZATION                   LS         1.000    42000.000    42000.00     48100.000     48100.00    40000.000    40000.00 
 62001  CONCRETE CORRUGATED MEDIAN     S.F.     122.000        4.500      549.00         4.270       520.94        4.580      558.76 
 62003  CONCRETE MEDIAN SLOPED NOSE    S.F.     700.000        4.500     3150.00         5.000      3500.00        4.580     3206.00 
 62401  WATER                          MGAL      80.000       16.000     1280.00        18.000      1440.00       12.120      969.60 
 62702  MULCHING                       S.Y.   20500.000        0.100     2050.00         0.100      2050.00        0.100     2050.00 
 62815  SILT FENCE, DELIVERED          L.F.    1050.000        0.750      787.50         1.000      1050.00        1.010     1060.50 
 62816  SILT FENCE, INSTALLED          L.F.    1050.000        1.000     1050.00         1.000      1050.00        1.010     1060.50 
 62817  SILT FENCE MAINTENANCE         L.F.    1050.000        0.100      105.00         0.100       105.00        0.510      535.50 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      100.000      100.00       100.000       100.00      101.000      101.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      100.000      100.00       100.000       100.00      101.000      101.00 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.     800.000        0.600      480.00         0.600       480.00        0.640      512.00 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.     800.000        0.600      480.00         0.600       480.00        1.070      856.00 
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 62870  INLET PROTECTION, TYPE A       EACH      52.000       60.000     3120.00        80.000      4160.00       75.750     3939.00 
 62872  INLET PROTECTION, TYPE C       EACH      52.000       20.000     1040.00        45.000      2340.00       40.400     2100.80 
 62905  FERTILIZER, TYPE B             CWT.      14.000       36.000      504.00        36.000       504.00       40.330      564.62 
 63003  SEEDING, TEMPORARY             LB.      300.000        3.000      900.00         3.000       900.00        4.290     1287.00 
 63011  SEEDING, MIXTURE NO. 40        LB.      750.000        4.500     3375.00         4.500      3375.00        4.750     3562.50 
 64202  FIELD OFFICE, TYPE B           LS         1.000     2750.000     2750.00      2850.000      2850.00     5000.000     5000.00 
 64301  TRAFFIC CONTROL                LS         1.000     4500.000     4500.00      4850.000      4850.00     5403.500     5403.50 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.     185.000        1.500      277.50         2.000       370.00        2.190      405.15 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   23470.000        0.260     6102.20         0.190      4459.30        0.240     5632.80 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.      75.000        0.650       48.75         0.650        48.75        1.040       78.00 
 64706  PVMT MRKNG, STOP LINE, 12-INCH L.F.     130.000        5.000      650.00         5.000       650.00        3.190      414.70 
 64714  PVMT MRKNG, STOP LINE, 24-INCH L.F.     108.000        6.000      648.00         6.000       648.00        3.380      365.04 
 64722  PVMT MRKNG, CROSSWALK, 12-INCH L.F.    1402.000        3.400     4766.80         3.400      4766.80        3.090     4332.18 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      22.000       80.000     1760.00        80.000      1760.00       87.570     1926.54 
 64754  PVMT MRKNG, SYMBOLS, BIKE LANE EACH      28.000       60.000     1680.00        60.000      1680.00       51.510     1442.28 
 64766  PVMT MRKNG, DIAGONAL, 8-INCH,  L.F.     420.000        1.800      756.00         1.800       756.00        2.580     1083.60 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.     340.000        3.500     1190.00         3.500      1190.00        3.090     1050.60 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.     340.000        3.200     1088.00         3.200      1088.00        3.090     1050.60 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      34.000       45.000     1530.00        45.000      1530.00       62.420     2122.28 
 65040  CONSTRUCTION STAKING, STORM SE EACH      65.000       80.000     5200.00        80.000      5200.00       82.420     5357.30 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    6584.000        0.600     3950.40         0.600      3950.40        0.620     4082.08 
 65050  CONSTRUCTION STAKING, CABC     L.F.    6584.000        0.700     4608.80         0.700      4608.80        0.730     4806.32 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.   15420.000        0.750    11565.00         0.750     11565.00        0.780    12027.60 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH       2.000      250.000      500.00       250.000       500.00      260.080      520.16 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.    6818.000        1.200     8181.60         1.200      8181.60        1.250     8522.50 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.     200.000        4.000      800.00         4.000       800.00        5.050     1010.00 
 66501  SAWING EXISTING PAVEMENT       L.F.    1012.000        1.500     1518.00         1.250      1265.00        1.210     1224.52 
 90005  MISC                           EACH       7.000      550.000     3850.00       546.000      3822.00     1051.390     7359.73 
        90005A, INLETS, TYPE 1, SPECIA 
 90005  MISC                           EACH      39.000      700.000    27300.00       649.000     25311.00     1105.190    43102.41 
        90005B, INLETS, TYPE 3, SPECIA 
 90005  MISC                           EACH      10.000      990.000     9900.00       982.000      9820.00     1439.550    14395.50 
        90005C, MANHOLES, TYPE 1, SPEC 
 90005  MISC                           EACH       1.000     2000.000     2000.00      2010.000      2010.00     2240.090     2240.09 
        90005D, MANHOLES, TYPE 3, SPEC 
 90030  MISC                           L.F.   14535.000        5.650    82122.75         6.810     98983.35        6.050    87936.75 
        90030A, CONCRETE CURB AND GUTT 
        24-INCH, TYPE D 
 90030  MISC                           L.F.     300.000        5.850     1755.00        13.000      3900.00        7.280     2184.00 
        90030B, CONCRETE CURB AND GUTT 
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        24-INCH, TYPE A, MOUNTABLE 
 90030  MISC                           L.F.     585.000        5.850     3422.25        11.000      6435.00        7.280     4258.80 
        90030C, CONCRETE CURB AND GUTT 
        24-INCH, TYPE A 
 90031  MISC                           S.F.      35.000        3.600      126.00         3.600       126.00        6.180      216.30 
        90031A, PAVEMENT MARKING, CONC 
        CORRUGATED MEDIAN, EPOXY 
 90033  MISC                           S.Y.     650.000       86.000    55900.00        77.580     50427.00       78.020    50713.00 
        90033A, CONCRETE PAVEMENT, 8-I 
        COLORED AND IMPRINTED 
 90033  MISC                           S.Y.   20500.000        2.200    45100.00         1.200     24600.00        2.330    47765.00 
        90033B, PULVERIZED TOPSOIL 
 90035  MISC                           TON     8320.000        0.550     4576.00         0.550      4576.00        0.570     4742.40 
        90035A, QUALITY MANAGEMENT PRO 
        NUCLEAR DENSITY FOR ASPHALTIC 
 90365  QMP, BASE COURSES              TON    15000.000        0.170     2550.00         0.150      2250.00        0.270     4050.00 
 90545  CONCRETE COLLAR                EACH       2.000      300.000      600.00       300.000       600.00      252.500      505.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     250.000        4.000     1000.00         4.000      1000.00        4.000     1000.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.    1000.000        2.000     2000.00         2.000      2000.00        2.000     2000.00 
 
                                     PROPOSAL TOTAL.......            1468558.81                 1483429.21               1534725.61 
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 PROPOSAL: 20010213038 
 
              STATE PROJECT(S):  3050-03-76                            LOCATION  28/JEFFERSON    COUNTY 
                                 3050-03-77                                      W MADISON ST, CITY OF WATERLOO, MAUNESHA BRID 
                                                                                 STH 19 
                                                                                 JEFFERSON COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
 
  BIDDER NO  1:  ZENITH TECH., INC. 
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       25MM       6.000       60.000      360.00       100.000       600.00       20.000      120.00 
 20105  GRUBBING                       25MM       6.000       60.000      360.00       100.000       600.00       20.000      120.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    57000.000    57000.00     45000.000     45000.00    45000.000    45000.00 
        1+100 
 20401  REMOVING PAVEMENT              M2       665.000        4.000     2660.00         4.000      2660.00        4.000     2660.00 
 20402  REMOVING ASPHALTIC SURFACE     M2        15.000       10.000      150.00        10.000       150.00       10.000      150.00 
 20406  REMOVING CONCRETE SIDEWALK     M2       265.000        6.500     1722.50         3.000       795.00        3.000      795.00 
 20416  REMOVING INLETS                EACH       2.000      200.000      400.00       200.000       400.00      200.000      400.00 
 20422  REMOVING CONCRETE BASES        EACH       2.000      200.000      400.00       200.000       400.00      200.000      400.00 
 20501  COMMON EXCAVATION              M3       354.800        6.000     2128.80         6.000      2128.80        6.000     2128.80 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    48000.000    48000.00     25000.000     25000.00    50000.000    50000.00 
        B-28-104 
 21001  STRUCTURE BACKFILL             M3       934.000       24.000    22416.00        15.000     14010.00       18.000    16812.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
        3050-03-76 
 30404  CRUSHED AGGREGATE BASE COURSE  MG       544.800       13.000     7082.40        13.000      7082.40       13.000     7082.40 
 40204  ASPHALTIC MATERIAL FOR TACK CO L        106.000        0.900       95.40         5.280       559.68        5.280      559.68 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG         8.300      220.000     1826.00       156.050      1295.22      156.050     1295.22 
 40723  ASPHALTIC CONCRETE PAVEMENT, T MG       138.000       58.000     8004.00        68.350      9432.30       68.350     9432.30 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL       98.000        1.000       98.00         1.000        98.00        1.000       98.00 
 41103  ASPHALTIC SURFACE, DETOURS     MG       200.000       34.000     6800.00        33.560      6712.00       33.560     6712.00 
 41605  CONCRETE DRIVEWAY, 150 MM      M2        44.600       40.000     1784.00        40.000      1784.00       37.370     1666.70 
 41621  CONCRETE PAVEMENT APPROACH SLA M2       131.000      108.000    14148.00       108.000     14148.00      129.970    17026.07 
 41653  PAVEMENT TIES                  EACH       9.000        7.000       63.00         7.000        63.00       10.000       90.00 
 50201  CONCRETE MASONRY, BRIDGES      M3       175.000      450.000    78750.00       400.000     70000.00      350.000    61250.00 
 50265  PROTECTIVE SURFACE TREATMENT   M2       430.000        2.500     1075.00         5.000      2150.00        3.000     1290.00 
 50312  PRESTRESSED GIRDER, BOX TYPE,  M        246.400      470.000   115808.00       420.000    103488.00      500.000   123200.00 
 50504  HIGH STRENGTH BAR STEEL REINF. KG      4705.000        1.500     7057.50         1.250      5881.25        0.800     3764.00 
 50511  COATED HIGH STR BAR STL REINF, KG      4470.000        1.900     8493.00         1.550      6928.50        1.500     6705.00 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      34.000       26.000      884.00        25.000       850.00       50.000     1700.00 
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 50925  CONCRETE MASONRY, OVERLAY, DEC M3        15.000      725.000    10875.00       600.000      9000.00     2000.000    30000.00 
 51121  STL PILE DEL & DRIVEN, HP 250M M        352.000       55.000    19360.00        45.000     15840.00       60.000    21120.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        28.000       25.000      700.00        25.000       700.00       20.000      560.00 
 60123  CONCRETE CURB AND GUTTER, 750  M         67.000       50.000     3350.00        50.000      3350.00       42.390     2840.13 
 60133  CONCRETE CURB AND GUTTER, 750  M         17.000       50.000      850.00        50.000       850.00       42.390      720.63 
 60204  CONCRETE SIDEWALK, 100 MM      M2       191.700       34.000     6517.80        34.000      6517.80       31.760     6088.39 
 60215  CONCRETE STEPS                 M2         2.590      325.000      841.75       325.000       841.75      440.000     1139.60 
 60602  HEAVY RIPRAP                   M3        44.000       80.000     3520.00        65.000      2860.00       45.000     1980.00 
 60825  REINF CONC PIPE, CLASS III, SS M         39.500      126.000     4977.00       141.000      5569.50      126.000     4977.00 
 60827  REINF CONC PIPE, CLASS III, SS M          2.700      240.000      648.00       431.000      1163.70      240.000      648.00 
 61122  INLETS, TYPE 3                 EACH       4.000      650.000     2600.00       584.000      2336.00      650.000     2600.00 
 61167  INLET COVERS, TYPE H           EACH       4.000      300.000     1200.00       369.000      1476.00      300.000     1200.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      500.000      500.00       500.000       500.00      100.000      100.00 
 61910  MOBILIZATION                   LS         1.000    38000.000    38000.00    145800.000    145800.00    85310.000    85310.00 
 62501  TOPSOIL                        M2        45.000        4.000      180.00         4.000       180.00        4.000      180.00 
 62815  SILT FENCE, DELIVERED          M         25.000        5.000      125.00         5.000       125.00        5.000      125.00 
 62816  SILT FENCE, INSTALLED          M         25.000        5.000      125.00         5.000       125.00        5.000      125.00 
 62817  SILT FENCE MAINTENANCE         M         25.000        1.000       25.00         1.000        25.00        1.000       25.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      200.000      200.00       200.000       200.00      200.000      200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      250.000      250.00       250.000       250.00      250.000      250.00 
 62860  TURBIDITY BARRIERS             M2       110.000       24.000     2640.00        24.000      2640.00       24.000     2640.00 
 62905  FERTILIZER, TYPE B             KG         2.000       50.000      100.00        50.000       100.00       50.000      100.00 
 63110  LAWN SOD                       M2        45.000       10.000      450.00        10.000       450.00       10.000      450.00 
 63822  MOVING SIGNS, TYPE II          EACH       7.000       50.000      350.00        50.000       350.00       50.000      350.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     2000.000     2000.00      1500.000      1500.00     3000.000     3000.00 
 64210  FIELD LABORATORY               LS         1.000      700.000      700.00       500.000       500.00     2000.000     2000.00 
 64301  TRAFFIC CONTROL                LS         1.000     2975.000     2975.00      2975.000      2975.00     2975.000     2975.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       212.000        3.000      636.00         5.000      1060.00        3.000      636.00 
 64601  PAVEMENT MARKING, 100 MM, PAIN M       8380.000        0.170     1424.60         0.170      1424.60        0.170     1424.60 
 64602  PAVEMENT MARKING, 100 MM, EPOX M        120.000        8.800     1056.00         8.800      1056.00        2.300      276.00 
 64718  PVMT MRKNG, CROSSWALK, 150 MM, M         55.000        8.800      484.00         8.800       484.00       18.000      990.00 
 64770  PVMT MRKNG, DIAGONAL, 300 MM,  M         48.600        8.800      427.68         8.800       427.68       18.000      874.80 
 64778  PAVEMENT MARKING, CURB, EPOXY  M         65.000        8.800      572.00         8.800       572.00       10.000      650.00 
 64782  PAVEMENT MARKING, CURB RAMP, E M          8.000        8.800       70.40         8.800        70.40       25.000      200.00 
 64786  PAVEMENT MARKING, PARKING STAL M         27.000        8.800      237.60         8.800       237.60       15.000      405.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M         40.000       15.000      600.00        15.000       600.00       17.000      680.00 
 65050  CONSTRUCTION STAKING, CABC     M         40.000       15.000      600.00        15.000       600.00       17.000      680.00 
 65402  CONCRETE BASES, TYPE 2         EACH       2.000      500.000     1000.00      1200.000      2400.00      350.000      700.00 
 66501  SAWING EXISTING PAVEMENT       M         52.000        6.560      341.12         6.560       341.12        3.280      170.56 
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 90001  MISC                           M         12.000       84.000     1008.00        84.000      1008.00      313.000     3756.00 
        90001C DUCTILE IRON PIPE, CLAS 
        MAIN, 0.254 M DIA DUCTILE IRON 
 90001  MISC                           M         32.000       84.000     2688.00        84.000      2688.00      112.000     3584.00 
        90001D 0.254 M DIA TR FLEX WAT 
 90001  MISC                           M         10.000      131.000     1310.00       131.000      1310.00      290.000     2900.00 
        90001E 0.025M COPPER WATER SER 
 90001  MISC                           M         10.000      457.000     4570.00       457.000      4570.00      227.000     2270.00 
        90001F 0.305 M PVC SANITARY SE 
 90001  MISC                           M         37.000      674.000    24938.00       674.000     24938.00      464.000    17168.00 
        90001G 0.203 DUCTILE IRON INV. 
        SANITARY SEWER 
 90001  MISC                           M         60.000       32.000     1920.00        32.000      1920.00       12.000      720.00 
        90001H PIPE BEDDING 
 90001  MISC                           M         60.000      120.000     7200.00       120.000      7200.00      100.000     6000.00 
        90001J SELECT FILL 
 90002  MISC                           M2         3.000      500.000     1500.00       100.000       300.00      200.000      600.00 
        90002A SIDEWALK VAULT CLOSURE 
 90003  MISC                           M3         2.000      550.000     1100.00       100.000       200.00      100.000      200.00 
        90003A REMOVING CONCRETE MASON 
 90003  MISC                           M3       200.000       15.000     3000.00        26.000      5200.00       15.000     3000.00 
        90003B MANAGEMENT OF PETROLEUM 
        SOLVENT CONTAMINATED SOIL 
 90004  MISC                           LS         1.000     2000.000     2000.00      4000.000      4000.00     5000.000     5000.00 
        90004A EXISTING TUBULAR RAIL 
        MODIFICATIONS 
 90004  MISC                           LS         1.000     2500.000     2500.00      2500.000      2500.00     3000.000     3000.00 
        90004B CRACK AND DAMAGE SURVEY 
 90004  MISC                           LS         1.000      750.000      750.00      1000.000      1000.00      500.000      500.00 
        90004C CONC MASONRY, OVERLAY, 
        WATERPROOFING ADMIXTURE, STR B 
 90004  MISC                           LS         1.000     2420.000     2420.00      2420.000      2420.00     4500.000     4500.00 
        90004E MOBILIZATION FOR UTILIT 
 90004  MISC                           LS         1.000    19700.000    19700.00     19700.000     19700.00    12700.000    12700.00 
        90004F WATER MAIN RIVER CROSSI 
 90004  MISC                           LS         1.000      480.000      480.00       480.000       480.00      200.000      200.00 
        90004G ABANDON WATER MAIN 
 90004  MISC                           LS         1.000     3551.000     3551.00      3551.000      3551.00     1437.000     1437.00 
        90004H 1.21 M DIA WATER MAIN V 
        MANHOLE, STA. 1+14, LT. 
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 90004  MISC                           LS         1.000     1700.000     1700.00      1700.000      1700.00      602.000      602.00 
        90004J ABANDON SANITARY SEWER 
 90004  MISC                           LS         1.000     4000.000     4000.00      4000.000      4000.00    12000.000    12000.00 
        90004K DEWATERING 
 90004  MISC                           LS         1.000     6650.000     6650.00      6650.000      6650.00     3950.000     3950.00 
        90004M TEMPORARY BYPASS PUMP 
 90004  MISC                           LS         1.000     1212.000     1212.00      1212.000      1212.00      512.000      512.00 
        90004N SPECIAL GASKETS FOR WAT 
        250 MM 
 90005  MISC                           EACH       2.000      600.000     1200.00      1000.000      2000.00     6000.000    12000.00 
        90005A TEMPORARY BRIDGE STRUCT 
        ACCESS OVER VAULT FOR APARTMEN 
 90005  MISC                           EACH       4.000      866.000     3464.00       866.000      3464.00      522.000     2088.00 
        90005B 45 DEGREE TR FLEX BEND, 
        MAIN, 0.254 M 
 90005  MISC                           EACH       2.000     1080.000     2160.00      1080.000      2160.00     2950.000     5900.00 
        90005C 0.254 M GATE VALVE, STA 
        LT, STA 0+983 LT 
 90005  MISC                           EACH       1.000       75.000       75.00        75.000        75.00       75.000       75.00 
        90005D VALVE BOX, 0.254 M VALV 
        STA 0+983, LT. 
 90005  MISC                           EACH       2.000      173.000      346.00       173.000       346.00      215.000      430.00 
        90005E WATER SERVICE CORPORATI 
        CURB STOP, AND BOX, 0.025M 
 90005  MISC                           EACH       1.000     7858.000     7858.00      7858.000      7858.00     2900.000     2900.00 
        90005F FIRE HYDRANT, VALVE AND 
 90005  MISC                           EACH       1.000     1155.000     1155.00       155.000       155.00      145.000      145.00 
        90005G 22.5 DEGREE DUCTILE IRO 
        WATER MAIN, 0.152M 
 90005  MISC                           EACH       2.000     4640.000     9280.00      4640.000      9280.00     3423.000     6846.00 
        90005H 1.83 M DIA SANITARY SIP 
        MANHOLE 
 90005  MISC                           EACH       2.000     2786.000     5572.00      2786.000      5572.00     1850.000     3700.00 
        90005K 1.21 M (4 FT.) DIAMETER 
        MANHOLE 
 90407  TEMPORARY PEDESTRIAN STRUCTURE LS         1.000     5600.000     5600.00      2500.000      2500.00    20000.000    20000.00 
        1+000, RT. 
 90416  COARSE AGGREGATE, SIZE NO.     M3         4.000       60.000      240.00        35.000       140.00       25.000      100.00 
        2 
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 90474  PREBORING STEEL PILING         M        292.000      400.000   116800.00       335.000     97820.00      310.000    90520.00 
 90501  QMP READY MIXED CONC MASONRY F M3       190.000       26.160     4970.40        25.000      4750.00       22.000     4180.00 
 90502  QMP, MAS STRGTH INCENTIVE READ DOL     2280.000        1.000     2280.00         1.000      2280.00        1.000     2280.00 
 90545  CONCRETE COLLAR                EACH       2.000      200.000      400.00       500.000      1000.00      200.000      400.00 
 90637  SAFETY FENCE                   M        100.000       10.000     1000.00        10.000      1000.00       10.000     1000.00 
 
                                     PROPOSAL TOTAL.......             756671.95                  775661.30                778010.88 
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              STATE PROJECT(S):  1077-05-71                            LOCATION  41/MONROE       COUNTY 
                                                                                 STH 131 INTERCHANGE 
                                                                                 I 90 
                                                                                 MONROE COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  2:  ST.JOSEPH CONST CO.,INC.& ST.JOSEPH CONT 
  BIDDER NO  3:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.      35.000      150.000     5250.00       150.000      5250.00      120.000     4200.00 
 20104  GRUBBING                       STA.      35.000      150.000     5250.00       150.000      5250.00      120.000     4200.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    91000.000    91000.00     91000.000     91000.00    91000.000    91000.00 
        469+34 
 20401  REMOVING PAVEMENT              S.Y.   11396.000        2.050    23361.80         2.050     23361.80        2.700    30769.20 
 20409  REMOVING SURFACE DRAINS        EACH       2.000      150.000      300.00       150.000       300.00      200.000      400.00 
 20411  REMOVING GUARDRAIL             L.F.    1676.000        1.500     2514.00         1.500      2514.00        1.000     1676.00 
 20412  REMOVING FENCE                 L.F.    5020.000        0.750     3765.00         0.750      3765.00        0.600     3012.00 
 20501  COMMON EXCAVATION              C.Y.   55740.000        2.810   156629.40         2.810    156629.40        2.440   136005.60 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2500.000     2500.00      7600.000      7600.00     5000.000     5000.00 
        B-41-117 
 20801  BORROW EXCAVATION              C.Y.   81193.000        2.810   228152.33         2.810    228152.33        2.440   198110.92 
 21001  STRUCTURE BACKFILL             C.Y.     720.000        8.000     5760.00         8.000      5760.00        9.400     6768.00 
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00       500.000       500.00     2400.000     2400.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    20829.000        7.400   154134.60         7.400    154134.60        7.780   162049.62 
 30424  SALVAGED ASPHALTIC PAVEMENT, B TON     5034.000        5.800    29197.20         5.800     29197.20        6.220    31311.48 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     500.000        2.500     1250.00         2.500      1250.00        2.500     1250.00 
 40301  QMP, ASPHALTIC MIXTURE         TON     4002.000        1.230     4922.46         1.230      4922.46        1.230     4922.46 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      240.100      210.060    50435.41       210.060     50435.41      210.060    50435.41 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON     4002.000       36.170   144752.34        36.170    144752.34       36.170   144752.34 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     2560.000        1.000     2560.00         1.000      2560.00        1.000     2560.00 
 41011  SALVAGED ASPHALTIC PAVEMENT    S.Y.   24875.000        0.650    16168.75         0.650     16168.75        0.400     9950.00 
 41509  CONCRETE PAVEMENT, 9-INCH      S.Y.   23916.000       22.320   533805.12        22.320    533805.12       24.940   596465.04 
 41605  CONCRETE DRIVEWAY, 6-INCH      S.Y.     131.000       25.000     3275.00        25.000      3275.00       24.820     3251.42 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     344.000       89.000    30616.00        89.000     30616.00       99.250    34142.00 
 41653  PAVEMENT TIES                  EACH     886.000        6.000     5316.00         6.000      5316.00       10.000     8860.00 
 41654  DOWEL BARS                     EACH      23.000       10.000      230.00        10.000       230.00       10.000      230.00 
 41665  CONCRETE PAVEMENT GAPS         EACH       4.000     1000.000     4000.00      1000.000      4000.00     1000.000     4000.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     231.000      425.000    98175.00       425.000     98175.00      425.000    98175.00 
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000    14000.000    14000.00     14000.000     14000.00    14000.000    14000.00 
        B-41-117 
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 50251  CONC MASONRY ANCHORS, TYPE L,  EACH      89.000       15.000     1335.00        15.000      1335.00       15.000     1335.00 
 50252  CONC MASONRY ANCHORS, TYPE L,  EACH      10.000       17.000      170.00        17.000       170.00       17.000      170.00 
 50254  CONC MASONRY ANCHORS, TYPE L,  EACH      12.000       20.000      240.00        20.000       240.00       20.000      240.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    1875.000        2.250     4218.75         2.250      4218.75        2.250     4218.75 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    14140.000        0.500     7070.00         0.500      7070.00        0.500     7070.00 
 50511  COATED HIGH STR BAR STL REINF, LB.   119830.000        0.550    65906.50         0.550     65906.50        0.550    65906.50 
 50601  STRUCTURAL CARBON STEEL        LB.   155000.000        1.430   221650.00         1.430    221650.00        1.430   221650.00 
 50630  WELDED STUD SHEAR CONNECTORS,  EACH    3696.000        2.000     7392.00         2.000      7392.00        2.000     7392.00 
 50650  FIXED BEARING ASSEMBLIES, STRU EACH       3.000      900.000     2700.00       900.000      2700.00      900.000     2700.00 
        B-41-117 
 50660  EXPANSION BEARING ASSEMBLIES,  EACH       6.000     1100.000     6600.00      1100.000      6600.00     1100.000     6600.00 
        B-41-117 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.    1130.000       18.000    20340.00        18.000     20340.00       18.000    20340.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      18.000       25.000      450.00        25.000       450.00       25.000      450.00 
 51706  PAINTING, EPOXY SYSTEM, STRUCT LS         1.000    30000.000    30000.00     30000.000     30000.00    30000.000    30000.00 
        B-41-117 
 52147  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      130.000      260.00       130.000       260.00       80.000      160.00 
 52203  RCCP, CL III, 18-INCH          L.F.     210.000       26.000     5460.00        26.000      5460.00       27.000     5670.00 
 52205  RCCP, CL III, 24-INCH          L.F.     336.000       32.000    10752.00        32.000     10752.00       33.000    11088.00 
 52212  RCCP, CL III, 54-INCH          L.F.    1088.000       96.000   104448.00        96.000    104448.00       83.000    90304.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       5.000      350.000     1750.00       350.000      1750.00      251.000     1255.00 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH       6.000      430.000     2580.00       430.000      2580.00      318.000     1908.00 
 52270  RCCP, APRON ENDWALLS, 54-INCH  EACH       8.000     1050.000     8400.00      1050.000      8400.00      922.000     7376.00 
 60103  CONCRETE CURB, TYPE G          L.F.    2435.000        5.750    14001.25         5.750     14001.25        7.190    17507.65 
 60135  CONCRETE CURB AND GUTTER, 30-I L.F.     369.000       11.000     4059.00        11.000      4059.00        8.030     2963.07 
 60136  CONCRETE CURB AND GUTTER, 30-I L.F.     180.000       11.000     1980.00        11.000      1980.00        8.400     1512.00 
 60160  CONCRETE CURB AND GUTTER, 36-I L.F.     247.000       14.000     3458.00        14.000      3458.00        9.590     2368.73 
 60204  CONCRETE SIDEWALK, 4-INCH      S.F.    1087.000        3.000     3261.00         3.000      3261.00        2.480     2695.76 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     585.000        6.500     3802.50         6.500      3802.50        6.500     3802.50 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    1170.000        3.500     4095.00         3.500      4095.00        3.500     4095.00 
 60405  SLOPE PAVING, CRUSHED AGGREGAT S.Y.     235.000       16.000     3760.00        16.000      3760.00       16.000     3760.00 
 60602  HEAVY RIPRAP                   C.Y.     456.000       24.000    10944.00        24.000     10944.00       30.000    13680.00 
 61121  INLETS, TYPE 1                 EACH       2.000      500.000     1000.00       500.000      1000.00      800.000     1600.00 
 61176  INLET COVERS, TYPE V           EACH       2.000      300.000      600.00       300.000       600.00      300.000      600.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.    3650.000        3.800    13870.00         3.800     13870.00        4.000    14600.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.     662.000        6.500     4303.00         6.500      4303.00        5.000     3310.00 
 61214  PIPE UNDERDRAIN, UNPERFORATED, L.F.      62.000       19.000     1178.00        19.000      1178.00       16.000      992.00 
 61254  REINF CONC ENDWALLS FOR UNDERD EACH       5.000      160.000      800.00       160.000       800.00      120.000      600.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     108.000       30.000     3240.00        30.000      3240.00       30.000     3240.00 
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 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     425.000       10.000     4250.00        10.000      4250.00       10.000     4250.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       4.000       65.000      260.00        65.000       260.00       65.000      260.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       6.000     1745.000    10470.00      1745.000     10470.00     1745.000    10470.00 
 61601  WOVEN WIRE FENCE               L.F.    4262.000        2.650    11294.30         2.650     11294.30        2.650    11294.30 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      500.000      500.00       100.000       100.00      100.000      100.00 
 61910  MOBILIZATION                   LS         1.000    82400.000    82400.00    109900.000    109900.00   106280.000   106280.00 
 62003  CONCRETE MEDIAN SLOPED NOSE    S.F.      60.000        8.000      480.00         8.000       480.00        4.050      243.00 
 62202  ASPHALTIC SHOULDER RUMBLE STRI L.F.    3174.000        0.950     3015.30         1.150      3650.10        2.000     6348.00 
 62203  ASPHALTIC FLUMES               S.Y.      32.000       43.430     1389.76        43.430      1389.76       43.430     1389.76 
 62401  WATER                          MGAL      78.000       15.000     1170.00        12.000       936.00       12.000      936.00 
 62505  SALVAGED TOPSOIL               S.Y.   79439.000        0.450    35747.55         0.450     35747.55        0.500    39719.50 
 62702  MULCHING                       S.Y.   79439.000        0.080     6355.12         0.080      6355.12        0.080     6355.12 
 62811  EROSION BALES, DELIVERED       EACH     114.000        4.000      456.00         4.000       456.00        4.000      456.00 
 62812  EROSION BALES, INSTALLED       EACH     114.000        4.000      456.00         4.000       456.00        4.000      456.00 
 62815  SILT FENCE, DELIVERED          L.F.    7475.000        0.500     3737.50         0.500      3737.50        0.770     5755.75 
 62816  SILT FENCE, INSTALLED          L.F.    7475.000        0.900     6727.50         0.900      6727.50        0.770     5755.75 
 62817  SILT FENCE MAINTENANCE         L.F.    7475.000        0.100      747.50         0.100       747.50        0.010       74.75 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       5.000      100.000      500.00       100.000       500.00      100.000      500.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       5.000      150.000      750.00       150.000       750.00      150.000      750.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    3134.000        0.500     1567.00         0.500      1567.00        0.500     1567.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    3134.000        0.550     1723.70         0.550      1723.70        0.550     1723.70 
 62905  FERTILIZER, TYPE B             CWT.      50.000       23.370     1168.50        23.370      1168.50       23.370     1168.50 
 63003  SEEDING, TEMPORARY             LB.      715.000        2.650     1894.75         2.650      1894.75        2.650     1894.75 
 63010  SEEDING, MIXTURE NO. 30        LB.     1430.000        4.070     5820.10         4.070      5820.10        4.070     5820.10 
 63015  SEEDING, BORROW PIT MIXTURE    LB.      556.000        3.550     1973.80         3.550      1973.80        3.550     1973.80 
 63110  LAWN SOD                       S.Y.     257.000        3.750      963.75         3.750       963.75        3.750      963.75 
 64220  FIELD OFFICE, TYPE C           LS         1.000     2500.000     2500.00      2200.000      2200.00     5000.000     5000.00 
 64301  TRAFFIC CONTROL                LS         1.000    10265.000    10265.00     10265.000     10265.00    10265.000    10265.00 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     556.000        5.000     2780.00         5.000      2780.00        5.000     2780.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   29274.000        0.150     4391.10         0.150      4391.10        0.150     4391.10 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    1808.000        0.300      542.40         0.300       542.40        0.300      542.40 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     432.000        0.500      216.00         0.500       216.00        0.500      216.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS   11918.000        0.200     2383.60         0.200      2383.60        0.200     2383.60 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    6296.000        0.200     1259.20         0.200      1259.20        0.200     1259.20 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.    2636.000        1.800     4744.80         1.800      4744.80        1.990     5245.64 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     480.000        2.000      960.00         2.000       960.00        2.990     1435.20 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   25572.000        0.320     8183.04         0.320      8183.04        0.320     8183.04 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    5706.000        0.700     3994.20         0.700      3994.20        0.700     3994.20 
 64635  PAVEMENT MARKING, RAISED MARKE EACH      50.000       48.000     2400.00        48.000      2400.00       48.000     2400.00 
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 64642  REMOVING PAVEMENT MARKINGS     L.F.   10530.000        0.250     2632.50         0.250      2632.50        0.250     2632.50 
 64714  PVMT MRKNG, STOP LINE, 24-INCH L.F.     115.000        4.200      483.00         4.200       483.00        4.200      483.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       8.000      150.000     1200.00       150.000      1200.00      150.000     1200.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       8.000      161.000     1288.00       161.000      1288.00      161.000     1288.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.     230.000        3.200      736.00         3.200       736.00        3.200      736.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      15.000       51.000      765.00        51.000       765.00       51.000      765.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   14930.000        0.150     2239.50         0.150      2239.50        0.150     2239.50 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.    8345.000        0.800     6676.00         0.800      6676.00        0.800     6676.00 
 64908  TEMP PVMT MRKG CHAN 8-IN REMOV L.F.     100.000        1.600      160.00         1.600       160.00        1.600      160.00 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.     546.000        6.200     3385.20         6.200      3385.20        6.200     3385.20 
 66501  SAWING EXISTING PAVEMENT       L.F.      88.000        1.100       96.80         1.300       114.40        1.000       88.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.    2493.000        2.250     5609.25         2.220      5534.46        2.150     5359.95 
 90004  MISC                           LS         1.000     7000.000     7000.00      7000.000      7000.00     7000.000     7000.00 
        90004A, PREPARATION AND COATIN 
        TOP FLANGES, B-41-117 
 90005  MISC                           EACH      99.000        5.000      495.00         5.000       495.00        5.000      495.00 
        90005A REMOVING DELINEATOR POS 
 90005  MISC                           EACH      99.000       38.000     3762.00        38.000      3762.00       38.000     3762.00 
        90005B DELINEATOR POST, FLEXIB 
 90005  MISC                           EACH       1.000     1940.000     1940.00      1940.000      1940.00     1940.000     1940.00 
        90005C JUNCTION BOX, 24X12X6 I 
 90005  MISC                           EACH      87.000       15.000     1305.00        15.000      1305.00       15.000     1305.00 
        90005D CONCRETE MASONRY ANCHOR 
        TYPE L, NO. 4 BARS 
 90005  MISC                           EACH       7.000       17.000      119.00        17.000       119.00       17.000      119.00 
        90005E CONCRETE MASONRY ANCHOR 
        TYPE L, NO. 10 BARS 
 90005  MISC                           EACH       7.000       20.000      140.00        20.000       140.00       20.000      140.00 
        90005F CONCRETE MASONRY ANCHOR 
        L, NO. 11 BARS 
 90005  MISC                           EACH      13.000      100.000     1300.00       200.000      2600.00       80.000     1040.00 
        90005G SALVAGED CONCRETE APRON 
        FOR UNDERDRAIN, 6 INCH 
 90031  MISC                           S.F.     294.000       10.000     2940.00        10.000      2940.00       10.000     2940.00 
        90031A, TEMPORARY SHORING 
 90034  MISC                           C.Y.     507.000      395.000   200265.00       395.000    200265.00      395.000   200265.00 
        90034A CONCRETE MASONRY, STEEL 
        BRIDGES 
 90307  DEBRIS CONTAINMENT, STRUCTURE  LS         1.000     2000.000     2000.00      2000.000      2000.00     2000.000     2000.00 
        B-41-117 
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 90365  QMP, BASE COURSES              TON    20829.000        0.350     7290.15         0.350      7290.15        0.340     7081.86 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     738.000       20.000    14760.00        20.000     14760.00       20.000    14760.00 
 90502  QMP, MAS STRGTH INCENTIVE READ DOL     7380.000        1.000     7380.00         1.000      7380.00        1.000     7380.00 
 90520  CONTAIN & COLLECT WASTE MATERI LS         1.000      500.000      500.00         8.000         8.00      500.000      500.00 
        B-41-117 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH       4.000       40.000      160.00        40.000       160.00       40.000      160.00 
 90641  TEMPORARY FENCING              L.F.     515.000        2.100     1081.50         2.100      1081.50        2.000     1030.00 
 
                                     PROPOSAL TOTAL.......            2702040.78                 2735092.39               2754588.37 
 


